**Letting Date:** October 20, 2016, 10:30 A.M.
**Call Order:** 250 **Contract ID:** 160371
**J/P No.:** 32691(05) **Project No.:** STP-224F(047)3B **Contract Time:**
**County:** GARFIELD, OKLAHOMA
**Description:** JOINT SEAL/REPAIR US-60/US-412/CITY STREET (ANDERSON ROAD): AT MULTIPLE LOCATIONS IN DIVISION IV.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 167,365.30 | 94.70 | 100.00 |
| | Engineer's Estimate | 176,734.00 | | |
| 2 | LOGOS CONSTRUCTION CO., LLC | 232,793.80 | 131.72 | 139.09 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 387,966.50 | 219.52 | 231.81 |

**Letting Date:** October 20, 2016, 10:30 A.M.
**Call Order:** 250 **Contract ID:** 160371

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **BRIDGE A - NBI 18331** | | |
| 0001 | 509(A) 1326 | CLASS AA CONCRETE | 10.000 CY |
| | **Engineer's Estimate** | **550.00** | **5,500.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 175.00 | 1,750.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 1,250.00 | 12,500.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 9,000.00 | 90,000.00 |
| 0002 | 540 4535 | (PL)REPAIR BRIDGE ITEM (TYPE C) | 2.000 EA |
| | **Engineer's Estimate** | **10,000.00** | **20,000.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 6,500.00 | 13,000.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 8,350.00 | 16,700.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 10,000.00 | 20,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE B - NBI 19239** | | |
| 0003 | 540 4515 | (PL)REPAIR BRIDGE ITEM (TYPE A) | 2.000 EA |
| | **Engineer's Estimate** | **50,000.00** | **100,000.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 44,600.00 | 89,200.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 58,781.00 | 117,562.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 65,000.00 | 130,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **BRIDGE C - NBI 21327** | | |
| 0004 | 509 6386 | SILICONE CONSTRUCTION JOINT | 86.000 LF |
| | **Engineer's Estimate** | **25.00** | **2,150.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 39.00 | 3,354.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 25.00 | 2,150.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 40.00 | 3,440.00 |
| 0005 | 513(C) 6020 | CLASS C BRIDGE DECK REPAIR | 19.000 SY |
| | **Engineer's Estimate** | **670.00** | **12,730.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 850.00 | 16,150.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 2,322.00 | 44,118.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 600.00 | 11,400.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0004** | **TRAFFIC CONTROL** | | |
| 0006 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 90.000 SD |
| | **Engineer's Estimate** | **18.00** | **1,620.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 86.25 | 7,762.50 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 27.50 | 2,475.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 25.00 | 2,250.00 |
| 0007 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 90.000 SD |
| | **Engineer's Estimate** | **7.00** | **630.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 11.15 | 1,003.50 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 9.90 | 891.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 9.00 | 810.00 |

**Letting Date:** October 20, 2016, 10:30 A.M.
**Call Order:** 250 **Contract ID:** 160371

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0004** | **TRAFFIC CONTROL** | | | | |
| 0008 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 1,080.000 | SD | |
| | **Engineer's Estimate** | | **0.30** | | **324.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.15 | | 1,242.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 0.83 | | 896.40 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.75 | | 810.00 |
| 0009 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,260.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **630.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.15 | | 1,449.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 0.66 | | 831.60 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.60 | | 756.00 |
| 0010 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 990.000 | SD | |
| | **Engineer's Estimate** | | **1.30** | | **1,287.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.15 | | 1,138.50 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 1.43 | | 1,415.70 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1.30 | | 1,287.00 |
| 0011 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 540.000 | SD | |
| | **Engineer's Estimate** | | **0.90** | | **486.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.07 | | 37.80 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 0.99 | | 534.60 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.90 | | 486.00 |
| 0012 | 880(C) 8848 | WING BARRICADES | 360.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **360.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.15 | | 414.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 1.10 | | 396.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1.00 | | 360.00 |
| 0013 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 1,800.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **450.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.07 | | 126.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 0.72 | | 1,296.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.65 | | 1,170.00 |
| 0014 | 880(F) 8878 | DRUMS | 1,800.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **360.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.44 | | 2,592.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 0.83 | | 1,494.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.75 | | 1,350.00 |
| 0015 | 880(G) 8890 | CHANNELIZER CONES | 2,250.000 | SD | |
| | **Engineer's Estimate** | | **0.30** | | **675.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.44 | | 3,240.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 0.83 | | 1,867.50 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.75 | | 1,687.50 |
| 0016 | 880(I) 8902 | FLAGGER | 90.000 | SD | |
| | **Engineer's Estimate** | | **120.00** | | **10,800.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | | 5.00 | | 450.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | | 1.00 | | 90.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 200.00 | | 18,000.00 |

**Letting Date:** October 20, 2016, 10:30 A.M.
**Call Order:** 250 **Contract ID:** 160371

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **TRAFFIC CONTROL** | |
| 0017 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 208.000 SD |
| | **Engineer's Estimate** | **15.00** | **3,120.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 7.00 | 1,456.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 22.00 | 4,576.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 20.00 | 4,160.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | |
| 0018 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **15,612.00** | **15,612.00** |
| 1 | B & B CONSTRUCTION SERVICE J.T., INC. | 23,000.00 | 23,000.00 |
| 2 | LOGOS CONSTRUCTION CO., LLC | 23,000.00 | 23,000.00 |
| 3 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 100,000.00 | 100,000.00 |