Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 500 **Contract ID:** 160396
J/P No.: 32517(04) **Project No.:** SBR-266D(044)SB **Contract Time:**
County: ROGERS
Description: BRIDGE REHABILITATION COUNTY ROAD (OLD US-169): OVER FOUR MILE CREEK, 0.2 MILES WEST OF US-169 NEAR OOLOGAH. PROJECT LENGTH = 0.030 MILE

	VENDORNAME	PROPOSALITEMTO		
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	361,737.56	81.18	100.00
	Engineer's Estimate	445,620.90		
2	RRY SERVICES LLC	573,568.70	128.71	158.56
3	Treas Construction Inc	587,703.41	131.88	162.47
4	K & R BUILDERS, INC.	649,644.56	145.78	179.59

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 500 **Contract ID:** 160396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	221(C) 2801	TEMPORARY SILT FENCE	760.000 LF	
	Engineer's Estimate		**2.70**	**2,052.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1.57	1,193.20
2	RRY SERVICES LLC		1.49	1,132.40
3	Treas Construction Inc		1.62	1,231.20
4	K & R BUILDERS, INC.		3.40	2,584.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0002	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	216.500 LF	
	Engineer's Estimate		**231.00**	**50,011.50**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		218.09	47,216.49
2	RRY SERVICES LLC		315.00	68,197.50
3	Treas Construction Inc		306.63	66,385.40
4	K & R BUILDERS, INC.		250.00	54,125.00
0003	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	241.500 LF	
	Engineer's Estimate		**247.00**	**59,650.50**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		220.64	53,284.56
2	RRY SERVICES LLC		315.00	76,072.50
3	Treas Construction Inc		309.26	74,686.29
4	K & R BUILDERS, INC.		348.00	84,042.00
0004	504(B) 1305	SAW-CUT GROOVING	432.000 SY	
	Engineer's Estimate		**9.00**	**3,888.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		6.30	2,721.60
2	RRY SERVICES LLC		6.00	2,592.00
3	Treas Construction Inc		8.72	3,767.04
4	K & R BUILDERS, INC.		7.20	3,110.40
0005	504(C) 6250	SEALED EXPANSION JOINT	54.330 LF	
	Engineer's Estimate		**270.00**	**14,669.10**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		265.72	14,436.57
2	RRY SERVICES LLC		390.00	21,188.70
3	Treas Construction Inc		364.65	19,811.43
4	K & R BUILDERS, INC.		300.00	16,299.00
0006	504(D) 6239	CONCRETE RAIL (TR3)	314.000 LF	
	Engineer's Estimate		**79.00**	**24,806.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		72.07	22,629.98
2	RRY SERVICES LLC		115.00	36,110.00
3	Treas Construction Inc		105.40	33,095.60
4	K & R BUILDERS, INC.		85.00	26,690.00
0007	506(A) 1322	STRUCTURAL STEEL	1,070.000 LB	
	Engineer's Estimate		**4.50**	**4,815.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		2.20	2,354.00
2	RRY SERVICES LLC		4.00	4,280.00
3	Treas Construction Inc		3.30	3,531.00
4	K & R BUILDERS, INC.		3.25	3,477.50

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 500 **Contract ID:** 160396

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0008	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**635.00**		**5,715.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,252.28		11,270.52
2	RRY SERVICES LLC		1,300.00		11,700.00
3	Treas Construction Inc		1,476.53		13,288.77
4	K & R BUILDERS, INC.		1,950.00		17,550.00
0009	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**1,037.00**		**9,333.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,252.28		11,270.52
2	RRY SERVICES LLC		1,300.00		11,700.00
3	Treas Construction Inc		1,476.53		13,288.77
4	K & R BUILDERS, INC.		1,950.00		17,550.00
0010	509(A) 1326	CLASS AA CONCRETE	105.000	CY	
	Engineer's Estimate		**955.00**		**100,275.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		489.24		51,370.20
2	RRY SERVICES LLC		1,000.00		105,000.00
3	Treas Construction Inc		1,056.59		110,941.95
4	K & R BUILDERS, INC.		825.00		86,625.00
0011	509(B) 1328	CLASS A CONCRETE	17.000	CY	
	Engineer's Estimate		**1,214.00**		**20,638.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		590.80		10,043.60
2	RRY SERVICES LLC		1,600.00		27,200.00
3	Treas Construction Inc		2,310.09		39,271.53
4	K & R BUILDERS, INC.		2,750.00		46,750.00
0012	511(B) 6010	EPOXY COATED REINFORCING STEEL	26,666.000	LB	
	Engineer's Estimate		**1.20**		**31,999.20**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1.11		29,599.26
2	RRY SERVICES LLC		1.35		35,999.10
3	Treas Construction Inc		1.74		46,398.84
4	K & R BUILDERS, INC.		1.51		40,265.66
0013	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	390.000	SY	
	Engineer's Estimate		**4.70**		**1,833.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		4.20		1,638.00
2	RRY SERVICES LLC		4.00		1,560.00
3	Treas Construction Inc		4.36		1,700.40
4	K & R BUILDERS, INC.		4.80		1,872.00
0014	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	44.000	LF	
	Engineer's Estimate		**32.00**		**1,408.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		52.50		2,310.00
2	RRY SERVICES LLC		32.50		1,430.00
3	Treas Construction Inc		35.43		1,558.92
4	K & R BUILDERS, INC.		60.00		2,640.00
0015	520(C) 6060	EPOXY RESIN, ABOVE WATER	4.000	GAL	
	Engineer's Estimate		**92.00**		**368.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		42.00		168.00
2	RRY SERVICES LLC		100.00		400.00
3	Treas Construction Inc		109.00		436.00
4	K & R BUILDERS, INC.		60.00		240.00

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 500 **Contract ID:** 160396

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0016	521(A) 6210	PNEUMATICALLY PLACED MORTAR	8.000 SY	
	Engineer's Estimate		**672.00**	**5,376.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		1,050.00	8,400.00
2	RRY SERVICES LLC		795.50	6,364.00
3	Treas Construction Inc		867.10	6,936.80
4	K & R BUILDERS, INC.		1,200.00	9,600.00
0017	523(A) 6550	SEALER CRACK PREPARATION	24.000 LF	
	Engineer's Estimate		**6.00**	**144.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		21.00	504.00
2	RRY SERVICES LLC		20.00	480.00
3	Treas Construction Inc		21.80	523.20
4	K & R BUILDERS, INC.		24.00	576.00
0018	523(B) 6560	SEALER RESIN	2.000 GAL	
	Engineer's Estimate		**133.00**	**266.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		157.50	315.00
2	RRY SERVICES LLC		150.00	300.00
3	Treas Construction Inc		163.50	327.00
4	K & R BUILDERS, INC.		165.00	330.00
0019	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	42.500 SY	
	Engineer's Estimate		**60.00**	**2,550.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		52.50	2,231.25
2	RRY SERVICES LLC		47.00	1,997.50
3	Treas Construction Inc		51.23	2,177.28
4	K & R BUILDERS, INC.		60.00	2,550.00
0020	619(B) 2510	REMOVAL OF BRIDGE ITEM (TYPE A)	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		5,775.00	5,775.00
2	RRY SERVICES LLC		17,000.00	17,000.00
3	Treas Construction Inc		34,880.00	34,880.00
4	K & R BUILDERS, INC.		35,000.00	35,000.00
0021	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		26,250.00	26,250.00
2	RRY SERVICES LLC		80,000.00	80,000.00
3	Treas Construction Inc		44,690.00	44,690.00
4	K & R BUILDERS, INC.		120,000.00	120,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0022	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	628.000 LF	
	Engineer's Estimate		**3.70**	**2,323.60**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.		6.30	3,956.40
2	RRY SERVICES LLC		5.00	3,140.00
3	Treas Construction Inc		6.54	4,107.12
4	K & R BUILDERS, INC.		6.00	3,768.00

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 500 **Contract ID:** 160396

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		
0023	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	2,672.25	2,672.25
2	RRY SERVICES LLC	2,950.00	2,950.00
3	Treas Construction Inc	2,774.05	2,774.05
4	K & R BUILDERS, INC.	4,000.00	4,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0024	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	5,775.00	5,775.00
2	RRY SERVICES LLC	5,500.00	5,500.00
3	Treas Construction Inc	5,995.00	5,995.00
4	K & R BUILDERS, INC.	8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0025	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	2,974.65	2,974.65
2	RRY SERVICES LLC	1,275.00	1,275.00
3	Treas Construction Inc	2,180.00	2,180.00
4	K & R BUILDERS, INC.	6,000.00	6,000.00
0026	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**43,500.00**	**43,500.00**
1	FRONTIER BRIDGE, INC. / BRIDGECO CONTRACTORS, INC.	41,377.51	41,377.51
2	RRY SERVICES LLC	50,000.00	50,000.00
3	Treas Construction Inc	53,719.82	53,719.82
4	K & R BUILDERS, INC.	56,000.00	56,000.00