Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 520 **Contract ID:** 160398
J/P No.: 32223(04) **Project No.:** ERSTP-268C(025)ER **Contract Time:**
County: SEQUOYAH
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (INDIAN ROAD): FROM 1.1 MILES NORTHEAST OF THE SH-10A JUNCTION, EXTEND EAST NEAR TENKILLER STATE PARK. PROJECT LENGTH = 0.227 MILE

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	748,033.36	94.81	100.00
	Engineer's Estimate	789,004.56		
2	T. McDonald Construction, Inc.	909,730.05	115.30	121.62
3	C-GAWF CONSTRUCTION, INC.	922,345.05	116.90	123.30

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 520 **Contract ID:** 160398

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**19,000.00**		**19,000.00**
1	GLOVER & ASSOCIATES, INC.		20,000.00		20,000.00
2	T. McDonald Construction, Inc.		20,000.00		20,000.00
3	C-GAWF CONSTRUCTION, INC.		17,250.00		17,250.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	14,000.000	CY	
	Engineer's Estimate		**8.00**		**112,000.00**
1	GLOVER & ASSOCIATES, INC.		11.00		154,000.00
2	T. McDonald Construction, Inc.		16.00		224,000.00
3	C-GAWF CONSTRUCTION, INC.		19.00		266,000.00
0003	202(D) 0184	UNCLASSIFIED BORROW	2,500.000	CY	
	Engineer's Estimate		**9.00**		**22,500.00**
1	GLOVER & ASSOCIATES, INC.		14.00		35,000.00
2	T. McDonald Construction, Inc.		20.00		50,000.00
3	C-GAWF CONSTRUCTION, INC.		19.00		47,500.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**4,000.00**		**4,000.00**
1	GLOVER & ASSOCIATES, INC.		18,000.00		18,000.00
2	T. McDonald Construction, Inc.		10,000.00		10,000.00
3	C-GAWF CONSTRUCTION, INC.		17,250.00		17,250.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,785.000	LF	
	Engineer's Estimate		**9.00**		**16,065.00**
1	GLOVER & ASSOCIATES, INC.		3.20		5,712.00
2	T. McDonald Construction, Inc.		2.00		3,570.00
3	C-GAWF CONSTRUCTION, INC.		1.50		2,677.50
0006	221(F) 0100	TEMPORARY SILT DIKE	100.000	LF	
	Engineer's Estimate		**7.00**		**700.00**
1	GLOVER & ASSOCIATES, INC.		8.00		800.00
2	T. McDonald Construction, Inc.		9.00		900.00
3	C-GAWF CONSTRUCTION, INC.		14.44		1,444.00
0007	230(A) 2806	SOLID SLAB SODDING	4,613.740	SY	
	Engineer's Estimate		**3.00**		**13,841.22**
1	GLOVER & ASSOCIATES, INC.		3.00		13,841.22
2	T. McDonald Construction, Inc.		3.50		16,148.09
3	C-GAWF CONSTRUCTION, INC.		3.33		15,363.75
0008	233(A) 2817	VEGETATIVE MULCHING	0.950	AC	
	Engineer's Estimate		**600.00**		**570.00**
1	GLOVER & ASSOCIATES, INC.		254.87		242.13
2	T. McDonald Construction, Inc.		1,000.00		950.00
3	C-GAWF CONSTRUCTION, INC.		115.00		109.25
0009	303(A) 2100	AGGREGATE BASE TYPE A	137.040	CY	
	Engineer's Estimate		**70.00**		**9,592.80**
1	GLOVER & ASSOCIATES, INC.		63.14		8,652.71
2	T. McDonald Construction, Inc.		45.00		6,166.80
3	C-GAWF CONSTRUCTION, INC.		110.00		15,074.40

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 520 **Contract ID:** 160398

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	405.840 TON	
	Engineer's Estimate		**50.00**	**20,292.00**
1	GLOVER & ASSOCIATES, INC.		25.00	10,146.00
2	T. McDonald Construction, Inc.		40.00	16,233.60
3	C-GAWF CONSTRUCTION, INC.		32.00	12,986.88
0011	407(B) 0250	TACK COAT	308.170 GAL	
	Engineer's Estimate		**5.00**	**1,540.85**
1	GLOVER & ASSOCIATES, INC.		3.94	1,214.19
2	T. McDonald Construction, Inc.		6.00	1,849.02
3	C-GAWF CONSTRUCTION, INC.		6.00	1,849.02
0012	408 5774	PRIME COAT	555.330 GAL	
	Engineer's Estimate		**5.00**	**2,776.65**
1	GLOVER & ASSOCIATES, INC.		0.50	277.67
2	T. McDonald Construction, Inc.		5.00	2,776.65
3	C-GAWF CONSTRUCTION, INC.		4.00	2,221.32
0013	409(A) 4242	FABRIC REINFORCEMENT	4,108.890 SY	
	Engineer's Estimate		**1.50**	**6,163.34**
1	GLOVER & ASSOCIATES, INC.		1.08	4,437.60
2	T. McDonald Construction, Inc.		2.50	10,272.23
3	C-GAWF CONSTRUCTION, INC.		2.50	10,272.23
0014	409(B) 4268	BITUMINOUS BINDER	821.780 GAL	
	Engineer's Estimate		**2.50**	**2,054.45**
1	GLOVER & ASSOCIATES, INC.		3.00	2,465.34
2	T. McDonald Construction, Inc.		5.00	4,108.90
3	C-GAWF CONSTRUCTION, INC.		4.50	3,698.01
0015	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	369.890 TON	
	Engineer's Estimate		**90.00**	**33,290.10**
1	GLOVER & ASSOCIATES, INC.		70.00	25,892.30
2	T. McDonald Construction, Inc.		130.00	48,085.70
3	C-GAWF CONSTRUCTION, INC.		128.00	47,345.92
0016	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	489.370 TON	
	Engineer's Estimate		**95.00**	**46,490.15**
1	GLOVER & ASSOCIATES, INC.		68.00	33,277.16
2	T. McDonald Construction, Inc.		138.00	67,533.06
3	C-GAWF CONSTRUCTION, INC.		131.00	64,107.47
0017	412 5267	COLD MILLING PAVEMENT	800.000 SY	
	Engineer's Estimate		**3.00**	**2,400.00**
1	GLOVER & ASSOCIATES, INC.		5.05	4,040.00
2	T. McDonald Construction, Inc.		10.00	8,000.00
3	C-GAWF CONSTRUCTION, INC.		10.53	8,424.00
0018	508 7100	PRECAST REINFORCED CONCRETE BOX	184.000 LF	
	Engineer's Estimate		**2,000.00**	**368,000.00**
1	GLOVER & ASSOCIATES, INC.		1,600.00	294,400.00
2	T. McDonald Construction, Inc.		1,200.00	220,800.00
3	C-GAWF CONSTRUCTION, INC.		1,250.00	230,000.00

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 520 **Contract ID:** 160398

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0001	**ROADWAY**		
0019	509(D) 0325	CLASS C CONCRETE	20.000 CY
	Engineer's Estimate		**250.00** / **5,000.00**
1	GLOVER & ASSOCIATES, INC.		500.87 / 10,017.40
2	T. McDonald Construction, Inc.		1,100.00 / 22,000.00
3	C-GAWF CONSTRUCTION, INC.		333.00 / 6,660.00
0020	601(A) 0297	TYPE I PLAIN RIPRAP	200.000 TON
	Engineer's Estimate		**60.00** / **12,000.00**
1	GLOVER & ASSOCIATES, INC.		29.58 / 5,916.00
2	T. McDonald Construction, Inc.		42.00 / 8,400.00
3	C-GAWF CONSTRUCTION, INC.		55.00 / 11,000.00
0021	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate		**10,000.00** / **10,000.00**
1	GLOVER & ASSOCIATES, INC.		7,186.22 / 7,186.22
2	T. McDonald Construction, Inc.		10,000.00 / 10,000.00
3	C-GAWF CONSTRUCTION, INC.		12,500.00 / 12,500.00
0022	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	817.000 SY
	Engineer's Estimate		**4.00** / **3,268.00**
1	GLOVER & ASSOCIATES, INC.		10.88 / 8,888.96
2	T. McDonald Construction, Inc.		8.00 / 6,536.00
3	C-GAWF CONSTRUCTION, INC.		3.00 / 2,451.00
0023	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	600.000 LF
	Engineer's Estimate		**25.00** / **15,000.00**
1	GLOVER & ASSOCIATES, INC.		24.33 / 14,598.00
2	T. McDonald Construction, Inc.		25.00 / 15,000.00
3	C-GAWF CONSTRUCTION, INC.		19.33 / 11,598.00
0024	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	2.000 EA
	Engineer's Estimate		**1,000.00** / **2,000.00**
1	GLOVER & ASSOCIATES, INC.		3,201.92 / 6,403.84
2	T. McDonald Construction, Inc.		2,800.00 / 5,600.00
3	C-GAWF CONSTRUCTION, INC.		2,625.00 / 5,250.00
0025	623(G) 8571	GUARDRAIL END TREATMENT (GET)	2.000 EA
	Engineer's Estimate		**2,500.00** / **5,000.00**
1	GLOVER & ASSOCIATES, INC.		1,024.62 / 2,049.24
2	T. McDonald Construction, Inc.		2,000.00 / 4,000.00
3	C-GAWF CONSTRUCTION, INC.		1,275.00 / 2,550.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0002	**TRAFFIC**		
0026	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	4,800.000 LF
	Engineer's Estimate		**0.45** / **2,160.00**
1	GLOVER & ASSOCIATES, INC.		0.96 / 4,608.00
2	T. McDonald Construction, Inc.		1.00 / 4,800.00
3	C-GAWF CONSTRUCTION, INC.		1.44 / 6,912.00

Letting Date: October 20, 2016, 10:30 A.M.
Call Order: 520 **Contract ID:** 160398

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0027	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	GLOVER & ASSOCIATES, INC.	5,763.45	5,763.45
2	T. McDonald Construction, Inc.	8,000.00	8,000.00
3	C-GAWF CONSTRUCTION, INC.	9,900.00	9,900.00
0028	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000 SD
	Engineer's Estimate	**20.00**	**1,800.00**
1	GLOVER & ASSOCIATES, INC.	38.42	3,457.80
2	T. McDonald Construction, Inc.	100.00	9,000.00
3	C-GAWF CONSTRUCTION, INC.	46.67	4,200.30

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	GLOVER & ASSOCIATES, INC.	10,246.13	10,246.13
2	T. McDonald Construction, Inc.	10,000.00	10,000.00
3	C-GAWF CONSTRUCTION, INC.	7,250.00	7,250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0030	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	GLOVER & ASSOCIATES, INC.	1,500.00	1,500.00
2	T. McDonald Construction, Inc.	15,000.00	15,000.00
3	C-GAWF CONSTRUCTION, INC.	3,500.00	3,500.00
0031	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**42,000.00**	**42,000.00**
1	GLOVER & ASSOCIATES, INC.	35,000.00	35,000.00
2	T. McDonald Construction, Inc.	80,000.00	80,000.00
3	C-GAWF CONSTRUCTION, INC.	75,000.00	75,000.00