Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 005 **Contract ID:** 170001
J/P No.: 29947(04) **Project No.:** CIRB-203D(038)RB **Contract Time:**
County: ATOKA
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-194/MT. CARMEL ROAD): OVER DAVIS CREEK, 1.4 MILES EAST OF US-69 NEAR CANEY. PROJECT LENGTH = 0.165 MILE

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	600,656.46	81.05	100.00
2	BRIDGECO CONTRACTORS, INC.	636,239.14	85.86	105.92
3	T. McDonald Construction, Inc.	734,886.04	99.17	122.35
4	K & R BUILDERS, INC.	736,315.01	99.36	122.59

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 005 **Contract ID:** 170001

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	BRIDGECO CONTRACTORS, INC.		16,000.00	16,000.00
3	T. McDonald Construction, Inc.		20,000.00	20,000.00
4	K & R BUILDERS, INC.		16,000.00	16,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	3,263.550	CY
	Engineer's Estimate		**10.37**	**33,854.73**
1	HUB Construction, Inc.		8.00	26,108.40
2	BRIDGECO CONTRACTORS, INC.		10.60	34,593.63
3	T. McDonald Construction, Inc.		9.00	29,371.95
4	K & R BUILDERS, INC.		15.50	50,585.03
0003	202(D) 0184	UNCLASSIFIED BORROW	2,304.690	CY
	Engineer's Estimate		**14.53**	**33,479.77**
1	HUB Construction, Inc.		9.00	20,742.21
2	BRIDGECO CONTRACTORS, INC.		8.50	19,589.87
3	T. McDonald Construction, Inc.		12.00	27,656.28
4	K & R BUILDERS, INC.		11.50	26,503.94
0004	221(C) 2801	TEMPORARY SILT FENCE	1,560.000	LF
	Engineer's Estimate		**1.82**	**2,844.52**
1	HUB Construction, Inc.		3.00	4,680.00
2	BRIDGECO CONTRACTORS, INC.		2.25	3,510.00
3	T. McDonald Construction, Inc.		1.40	2,184.00
4	K & R BUILDERS, INC.		1.74	2,714.40
0005	221(F) 0100	TEMPORARY SILT DIKE	90.000	LF
	Engineer's Estimate		**8.75**	**787.40**
1	HUB Construction, Inc.		7.00	630.00
2	BRIDGECO CONTRACTORS, INC.		15.00	1,350.00
3	T. McDonald Construction, Inc.		8.00	720.00
4	K & R BUILDERS, INC.		14.00	1,260.00
0006	230(A) 2806	SOLID SLAB SODDING	1,620.000	SY
	Engineer's Estimate		**2.79**	**4,520.55**
1	HUB Construction, Inc.		3.00	4,860.00
2	BRIDGECO CONTRACTORS, INC.		5.89	9,541.80
3	T. McDonald Construction, Inc.		6.00	9,720.00
4	K & R BUILDERS, INC.		5.63	9,120.60
0007	303(A) 2100	AGGREGATE BASE TYPE A	410.800	CY
	Engineer's Estimate		**58.23**	**23,920.90**
1	HUB Construction, Inc.		40.00	16,432.00
2	BRIDGECO CONTRACTORS, INC.		66.33	27,248.36
3	T. McDonald Construction, Inc.		44.00	18,075.20
4	K & R BUILDERS, INC.		56.00	23,004.80
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,016.400	TON
	Engineer's Estimate		**31.71**	**32,227.60**
1	HUB Construction, Inc.		30.00	30,492.00
2	BRIDGECO CONTRACTORS, INC.		24.30	24,698.52
3	T. McDonald Construction, Inc.		26.00	26,426.40
4	K & R BUILDERS, INC.		27.09	27,534.28

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 005 **Contract ID:** 170001

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	407(B) 0250	TACK COAT	234.200 GAL
	Engineer's Estimate	**5.03**	**1,177.36**
1	HUB Construction, Inc.	1.00	234.20
2	BRIDGECO CONTRACTORS, INC.	2.00	468.40
3	T. McDonald Construction, Inc.	1.00	234.20
4	K & R BUILDERS, INC.	11.00	2,576.20
0010	408 5774	PRIME COAT	983.500 GAL
	Engineer's Estimate	**5.44**	**5,348.86**
1	HUB Construction, Inc.	5.00	4,917.50
2	BRIDGECO CONTRACTORS, INC.	4.10	4,032.35
3	T. McDonald Construction, Inc.	3.50	3,442.25
4	K & R BUILDERS, INC.	4.50	4,425.75
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	393.400 TON
	Engineer's Estimate	**106.70**	**41,974.92**
1	HUB Construction, Inc.	120.00	47,208.00
2	BRIDGECO CONTRACTORS, INC.	112.00	44,060.80
3	T. McDonald Construction, Inc.	98.50	38,749.90
4	K & R BUILDERS, INC.	143.00	56,256.20
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	256.700 TON
	Engineer's Estimate	**129.88**	**33,340.10**
1	HUB Construction, Inc.	150.00	38,505.00
2	BRIDGECO CONTRACTORS, INC.	121.50	31,189.05
3	T. McDonald Construction, Inc.	130.00	33,371.00
4	K & R BUILDERS, INC.	184.00	47,232.80
0013	509(D) 0325	CLASS C CONCRETE	6.000 CY
	Engineer's Estimate	**317.63**	**1,905.79**
1	HUB Construction, Inc.	300.00	1,800.00
2	BRIDGECO CONTRACTORS, INC.	300.00	1,800.00
3	T. McDonald Construction, Inc.	800.00	4,800.00
4	K & R BUILDERS, INC.	400.00	2,400.00
0014	601(B) 1353	TYPE I-A PLAIN RIPRAP	161.000 TON
	Engineer's Estimate	**43.47**	**6,999.04**
1	HUB Construction, Inc.	50.00	8,050.00
2	BRIDGECO CONTRACTORS, INC.	34.50	5,554.50
3	T. McDonald Construction, Inc.	43.00	6,923.00
4	K & R BUILDERS, INC.	42.47	6,837.67
0015	601(I) 6312	FILTER FABRIC (RIPRAP)	50.000 SY
	Engineer's Estimate	**2.30**	**115.01**
1	HUB Construction, Inc.	2.00	100.00
2	BRIDGECO CONTRACTORS, INC.	8.00	400.00
3	T. McDonald Construction, Inc.	8.00	400.00
4	K & R BUILDERS, INC.	16.50	825.00
0016	613(B) 5168	24" X 18" CORR. GALV. STEEL PIPE ARCH	38.000 LF
	Engineer's Estimate	**45.00**	**1,710.00**
1	HUB Construction, Inc.	30.00	1,140.00
2	BRIDGECO CONTRACTORS, INC.	38.00	1,444.00
3	T. McDonald Construction, Inc.	32.00	1,216.00
4	K & R BUILDERS, INC.	65.00	2,470.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 005 **Contract ID:** 170001

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0017	613(E) 7230	72" CORRUGATED POLYETHYLENE PIPE	120.000 LF	
	Engineer's Estimate		**150.00**	**18,000.00**
1	HUB Construction, Inc.		120.00	14,400.00
2	BRIDGECO CONTRACTORS, INC.		162.50	19,500.00
3	T. McDonald Construction, Inc.		175.00	21,000.00
4	K & R BUILDERS, INC.		184.00	22,080.00
0018	613(P) 7030	24" X 18" GALV. STEEL CULVERT END SECTION ARCH	2.000 EA	
	Engineer's Estimate		**350.00**	**700.00**
1	HUB Construction, Inc.		150.00	300.00
2	BRIDGECO CONTRACTORS, INC.		45.00	90.00
3	T. McDonald Construction, Inc.		250.00	500.00
4	K & R BUILDERS, INC.		350.00	700.00
0019	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	75.000 LF	
	Engineer's Estimate		**22.23**	**1,666.88**
1	HUB Construction, Inc.		25.00	1,875.00
2	BRIDGECO CONTRACTORS, INC.		22.00	1,650.00
3	T. McDonald Construction, Inc.		18.00	1,350.00
4	K & R BUILDERS, INC.		17.55	1,316.25
0020	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,778.90**	**7,115.61**
1	HUB Construction, Inc.		2,500.00	10,000.00
2	BRIDGECO CONTRACTORS, INC.		1,800.00	7,200.00
3	T. McDonald Construction, Inc.		1,750.00	7,000.00
4	K & R BUILDERS, INC.		1,815.00	7,260.00
0021	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,295.56**	**9,182.24**
1	HUB Construction, Inc.		2,250.00	9,000.00
2	BRIDGECO CONTRACTORS, INC.		2,450.00	9,800.00
3	T. McDonald Construction, Inc.		2,600.00	10,400.00
4	K & R BUILDERS, INC.		2,817.50	11,270.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0022	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000 CY	
	Engineer's Estimate		**17.14**	**3,256.98**
1	HUB Construction, Inc.		15.00	2,850.00
2	BRIDGECO CONTRACTORS, INC.		12.00	2,280.00
3	T. McDonald Construction, Inc.		22.00	4,180.00
4	K & R BUILDERS, INC.		12.00	2,280.00
0023	501(G) 6309	CLSM BACKFILL	88.000 CY	
	Engineer's Estimate		**158.77**	**13,971.58**
1	HUB Construction, Inc.		155.00	13,640.00
2	BRIDGECO CONTRACTORS, INC.		185.00	16,280.00
3	T. McDonald Construction, Inc.		135.00	11,880.00
4	K & R BUILDERS, INC.		195.00	17,160.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 005 **Contract ID:** 170001

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0024	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	269.000	LF	
	Engineer's Estimate		**249.78**		**67,191.21**
1	HUB Construction, Inc.		230.00		61,870.00
2	BRIDGECO CONTRACTORS, INC.		223.00		59,987.00
3	T. McDonald Construction, Inc.		260.00		69,940.00
4	K & R BUILDERS, INC.		256.00		68,864.00
0025	504(A) 1304	APPROACH SLAB	115.000	SY	
	Engineer's Estimate		**183.92**		**21,150.29**
1	HUB Construction, Inc.		200.00		23,000.00
2	BRIDGECO CONTRACTORS, INC.		174.00		20,010.00
3	T. McDonald Construction, Inc.		170.00		19,550.00
4	K & R BUILDERS, INC.		225.00		25,875.00
0026	504(B) 1305	SAW-CUT GROOVING	313.300	SY	
	Engineer's Estimate		**7.89**		**2,473.21**
1	HUB Construction, Inc.		10.00		3,133.00
2	BRIDGECO CONTRACTORS, INC.		8.00		2,506.40
3	T. McDonald Construction, Inc.		14.00		4,386.20
4	K & R BUILDERS, INC.		8.40		2,631.72
0027	504(D) 6239	CONCRETE RAIL (TR3)	246.400	LF	
	Engineer's Estimate		**83.82**		**20,652.77**
1	HUB Construction, Inc.		85.00		20,944.00
2	BRIDGECO CONTRACTORS, INC.		77.00		18,972.80
3	T. McDonald Construction, Inc.		90.00		22,176.00
4	K & R BUILDERS, INC.		80.00		19,712.00
0028	506(A) 1322	STRUCTURAL STEEL	510.000	LB	
	Engineer's Estimate		**2.67**		**1,363.34**
1	HUB Construction, Inc.		2.50		1,275.00
2	BRIDGECO CONTRACTORS, INC.		3.00		1,530.00
3	T. McDonald Construction, Inc.		4.00		2,040.00
4	K & R BUILDERS, INC.		3.00		1,530.00
0029	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**980.89**		**2,942.66**
1	HUB Construction, Inc.		650.00		1,950.00
2	BRIDGECO CONTRACTORS, INC.		600.00		1,800.00
3	T. McDonald Construction, Inc.		900.00		2,700.00
4	K & R BUILDERS, INC.		1,000.00		3,000.00
0030	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**970.64**		**2,911.92**
1	HUB Construction, Inc.		650.00		1,950.00
2	BRIDGECO CONTRACTORS, INC.		600.00		1,800.00
3	T. McDonald Construction, Inc.		900.00		2,700.00
4	K & R BUILDERS, INC.		1,000.00		3,000.00
0031	509(A) 1326	CLASS AA CONCRETE	71.900	CY	
	Engineer's Estimate		**744.67**		**53,541.76**
1	HUB Construction, Inc.		650.00		46,735.00
2	BRIDGECO CONTRACTORS, INC.		575.00		41,342.50
3	T. McDonald Construction, Inc.		630.00		45,297.00
4	K & R BUILDERS, INC.		685.00		49,251.50

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 005 **Contract ID:** 170001

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0032	509(B) 1328	CLASS A CONCRETE	69.800 CY	
	Engineer's Estimate		**854.25**	**59,626.86**
1	HUB Construction, Inc.		600.00	41,880.00
2	BRIDGECO CONTRACTORS, INC.		575.00	40,135.00
3	T. McDonald Construction, Inc.		650.00	45,370.00
4	K & R BUILDERS, INC.		700.00	48,860.00
0033	511(A) 1332	REINFORCING STEEL	26,650.000 LB	
	Engineer's Estimate		**1.01**	**26,847.48**
1	HUB Construction, Inc.		1.00	26,650.00
2	BRIDGECO CONTRACTORS, INC.		1.05	27,982.50
3	T. McDonald Construction, Inc.		0.90	23,985.00
4	K & R BUILDERS, INC.		0.94	25,051.00
0034	514(A) 6010	PILES, FURNISHED (HP 10X42)	195.760 LF	
	Engineer's Estimate		**38.62**	**7,560.09**
1	HUB Construction, Inc.		30.00	5,872.80
2	BRIDGECO CONTRACTORS, INC.		26.10	5,109.34
3	T. McDonald Construction, Inc.		63.00	12,332.88
4	K & R BUILDERS, INC.		35.00	6,851.60
0035	514(A) 6011	PILES, FURNISHED (HP 12X53)	444.630 LF	
	Engineer's Estimate		**39.58**	**17,596.42**
1	HUB Construction, Inc.		40.00	17,785.20
2	BRIDGECO CONTRACTORS, INC.		27.85	12,382.95
3	T. McDonald Construction, Inc.		65.00	28,900.95
4	K & R BUILDERS, INC.		38.50	17,118.26
0036	514(B) 6292	PILES, DRIVEN (HP 10X42)	195.760 LF	
	Engineer's Estimate		**13.42**	**2,627.99**
1	HUB Construction, Inc.		15.00	2,936.40
2	BRIDGECO CONTRACTORS, INC.		15.00	2,936.40
3	T. McDonald Construction, Inc.		40.00	7,830.40
4	K & R BUILDERS, INC.		15.00	2,936.40
0037	514(B) 6294	PILES, DRIVEN (HP 12X53)	444.630 LF	
	Engineer's Estimate		**15.52**	**6,902.19**
1	HUB Construction, Inc.		15.00	6,669.45
2	BRIDGECO CONTRACTORS, INC.		10.00	4,446.30
3	T. McDonald Construction, Inc.		40.00	17,785.20
4	K & R BUILDERS, INC.		16.50	7,336.40
0038	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	HUB Construction, Inc.		400.00	400.00
2	BRIDGECO CONTRACTORS, INC.		400.00	400.00
3	T. McDonald Construction, Inc.		400.00	400.00
4	K & R BUILDERS, INC.		400.00	400.00
0039	601(B) 1353	TYPE I-A PLAIN RIPRAP	839.880 TON	
	Engineer's Estimate		**43.47**	**36,511.51**
1	HUB Construction, Inc.		35.00	29,395.80
2	BRIDGECO CONTRACTORS, INC.		33.50	28,135.98
3	T. McDonald Construction, Inc.		35.00	29,395.80
4	K & R BUILDERS, INC.		41.47	34,829.82

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 005 **Contract ID:** 170001

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0040	601(I) 6312	FILTER FABRIC (RIPRAP)	1,036.840 SY	
	Engineer's Estimate		**2.30**	**2,385.01**
1	HUB Construction, Inc.		2.00	2,073.68
2	BRIDGECO CONTRACTORS, INC.		3.00	3,110.52
3	T. McDonald Construction, Inc.		3.00	3,110.52
4	K & R BUILDERS, INC.		4.75	4,924.99
0041	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,685.85**	**20,685.85**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	BRIDGECO CONTRACTORS, INC.		15,000.00	15,000.00
3	T. McDonald Construction, Inc.		10,000.00	10,000.00
4	K & R BUILDERS, INC.		9,500.00	9,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0042	850(A) 8110	SHEET ALUMINUM SIGNS	29.260 SF	
	Engineer's Estimate		**19.85**	**580.94**
1	HUB Construction, Inc.		20.00	585.20
2	BRIDGECO CONTRACTORS, INC.		17.00	497.42
3	T. McDonald Construction, Inc.		18.00	526.68
4	K & R BUILDERS, INC.		20.00	585.20
0043	851(C) 8324	2" SQUARE TUBE POST	44.990 LF	
	Engineer's Estimate		**10.74**	**483.27**
1	HUB Construction, Inc.		18.00	809.82
2	BRIDGECO CONTRACTORS, INC.		17.00	764.83
3	T. McDonald Construction, Inc.		17.00	764.83
4	K & R BUILDERS, INC.		20.00	899.80
0044	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	3,648.000 LF	
	Engineer's Estimate		**0.40**	**1,445.70**
1	HUB Construction, Inc.		0.35	1,276.80
2	BRIDGECO CONTRACTORS, INC.		0.29	1,057.92
3	T. McDonald Construction, Inc.		0.30	1,094.40
4	K & R BUILDERS, INC.		0.30	1,094.40
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		3,500.00	3,500.00
2	BRIDGECO CONTRACTORS, INC.		2,900.00	2,900.00
3	T. McDonald Construction, Inc.		5,000.00	5,000.00
4	K & R BUILDERS, INC.		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 005 **Contract ID:** 170001

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	BRIDGECO CONTRACTORS, INC.	10,150.00	10,150.00
3	T. McDonald Construction, Inc.	20,000.00	20,000.00
4	K & R BUILDERS, INC.	11,000.00	11,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	2,000.00	2,000.00
2	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
3	T. McDonald Construction, Inc.	20,000.00	20,000.00
4	K & R BUILDERS, INC.	3,750.00	3,750.00
0048	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**57,080.47**	**57,080.47**
1	HUB Construction, Inc.	25,000.00	25,000.00
2	BRIDGECO CONTRACTORS, INC.	48,000.00	48,000.00
3	T. McDonald Construction, Inc.	60,000.00	60,000.00
4	K & R BUILDERS, INC.	42,500.00	42,500.00