Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170005
J/P No.: 29953(04) **Project No.:** STP-207D(029)CI **Contract Time:**
County: BRYAN
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-200): OVER STRAIGHT CREEK, 3.5 MILES EAST OF SH-22 NEAR CADDO. PROJECT LENGTH = 0.082 MILE

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	268,608.25	68.52	100.00
2	RRY SERVICES LLC	301,770.92	76.98	112.35
3	KLAVER CONSTRUCTION COMPANY, INC.	320,764.57	81.82	119.42
4	K & R BUILDERS, INC.	365,398.62	93.21	136.03
5	C3 Construction, Inc.	370,476.28	94.50	137.92
	Engineer's Estimate	392,022.17		
6	T. McDonald Construction, Inc.	411,715.40	105.02	153.28
7	EARTH BUILDERS, L.P.	428,261.65	109.24	159.44

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170005

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**13,538.66**	**13,538.66**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	RRY SERVICES LLC		9,500.00	9,500.00
3	KLAVER CONSTRUCTION COMPANY, INC.		5,865.00	5,865.00
4	K & R BUILDERS, INC.		7,500.00	7,500.00
5	C3 Construction, Inc.		5,878.67	5,878.67
6	T. McDonald Construction, Inc.		10,000.00	10,000.00
7	EARTH BUILDERS, L.P.		20,000.00	20,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**40,235.63**	**40,235.63**
1	HUB Construction, Inc.		9,500.00	9,500.00
2	RRY SERVICES LLC		11,000.00	11,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		14,000.00	14,000.00
4	K & R BUILDERS, INC.		20,000.00	20,000.00
5	C3 Construction, Inc.		36,951.66	36,951.66
6	T. McDonald Construction, Inc.		34,000.00	34,000.00
7	EARTH BUILDERS, L.P.		35,000.00	35,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	638.000 LF	
	Engineer's Estimate		**2.05**	**1,306.89**
1	HUB Construction, Inc.		3.00	1,914.00
2	RRY SERVICES LLC		2.00	1,276.00
3	KLAVER CONSTRUCTION COMPANY, INC.		2.00	1,276.00
4	K & R BUILDERS, INC.		4.00	2,552.00
5	C3 Construction, Inc.		2.52	1,607.76
6	T. McDonald Construction, Inc.		2.00	1,276.00
7	EARTH BUILDERS, L.P.		3.00	1,914.00
0004	221(F) 0100	TEMPORARY SILT DIKE	56.000 LF	
	Engineer's Estimate		**9.99**	**559.57**
1	HUB Construction, Inc.		5.00	280.00
2	RRY SERVICES LLC		14.00	784.00
3	KLAVER CONSTRUCTION COMPANY, INC.		14.00	784.00
4	K & R BUILDERS, INC.		20.00	1,120.00
5	C3 Construction, Inc.		14.28	799.68
6	T. McDonald Construction, Inc.		9.00	504.00
7	EARTH BUILDERS, L.P.		15.00	840.00
0005	230(A) 2806	SOLID SLAB SODDING	339.000 SY	
	Engineer's Estimate		**4.44**	**1,503.97**
1	HUB Construction, Inc.		3.00	1,017.00
2	RRY SERVICES LLC		7.00	2,373.00
3	KLAVER CONSTRUCTION COMPANY, INC.		7.00	2,373.00
4	K & R BUILDERS, INC.		30.00	10,170.00
5	C3 Construction, Inc.		8.40	2,847.60
6	T. McDonald Construction, Inc.		26.00	8,814.00
7	EARTH BUILDERS, L.P.		10.00	3,390.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170005

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	291.000 TON	
	Engineer's Estimate		**35.81**	**10,420.12**
1	HUB Construction, Inc.		30.00	8,730.00
2	RRY SERVICES LLC		33.00	9,603.00
3	KLAVER CONSTRUCTION COMPANY, INC.		28.50	8,293.50
4	K & R BUILDERS, INC.		30.85	8,977.35
5	C3 Construction, Inc.		26.96	7,845.36
6	T. McDonald Construction, Inc.		45.00	13,095.00
7	EARTH BUILDERS, L.P.		65.00	18,915.00
0007	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**21.85**	**2,184.76**
1	HUB Construction, Inc.		24.00	2,400.00
2	RRY SERVICES LLC		16.00	1,600.00
3	KLAVER CONSTRUCTION COMPANY, INC.		16.00	1,600.00
4	K & R BUILDERS, INC.		19.20	1,920.00
5	C3 Construction, Inc.		33.59	3,359.00
6	T. McDonald Construction, Inc.		22.00	2,200.00
7	EARTH BUILDERS, L.P.		30.00	3,000.00
0008	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,738.04**	**6,952.15**
1	HUB Construction, Inc.		2,650.00	10,600.00
2	RRY SERVICES LLC		1,355.00	5,420.00
3	KLAVER CONSTRUCTION COMPANY, INC.		1,355.00	5,420.00
4	K & R BUILDERS, INC.		1,626.00	6,504.00
5	C3 Construction, Inc.		3,359.24	13,436.96
6	T. McDonald Construction, Inc.		1,500.00	6,000.00
7	EARTH BUILDERS, L.P.		1,500.00	6,000.00
0009	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,384.68**	**9,538.70**
1	HUB Construction, Inc.		2,500.00	10,000.00
2	RRY SERVICES LLC		2,200.00	8,800.00
3	KLAVER CONSTRUCTION COMPANY, INC.		2,200.00	8,800.00
4	K & R BUILDERS, INC.		2,640.00	10,560.00
5	C3 Construction, Inc.		4,199.05	16,796.20
6	T. McDonald Construction, Inc.		2,500.00	10,000.00
7	EARTH BUILDERS, L.P.		2,500.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0010	202(A) 1301	UNCLASSIFIED EXCAVATION	711.400 CY	
	Engineer's Estimate		**13.56**	**9,645.82**
1	HUB Construction, Inc.		8.00	5,691.20
2	RRY SERVICES LLC		9.00	6,402.60
3	KLAVER CONSTRUCTION COMPANY, INC.		8.65	6,153.61
4	K & R BUILDERS, INC.		12.00	8,536.80
5	C3 Construction, Inc.		13.44	9,561.22
6	T. McDonald Construction, Inc.		30.00	21,342.00
7	EARTH BUILDERS, L.P.		25.00	17,785.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170005

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0011	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	48.530 CY	
	Engineer's Estimate		**27.93**	**1,355.34**
1	HUB Construction, Inc.		25.00	1,213.25
2	RRY SERVICES LLC		14.00	679.42
3	KLAVER CONSTRUCTION COMPANY, INC.		15.00	727.95
4	K & R BUILDERS, INC.		100.00	4,853.00
5	C3 Construction, Inc.		15.96	774.54
6	T. McDonald Construction, Inc.		60.00	2,911.80
7	EARTH BUILDERS, L.P.		25.00	1,213.25
0012	504(D) 6239	CONCRETE RAIL (TR3)	144.000 LF	
	Engineer's Estimate		**95.13**	**13,699.36**
1	HUB Construction, Inc.		95.00	13,680.00
2	RRY SERVICES LLC		117.00	16,848.00
3	KLAVER CONSTRUCTION COMPANY, INC.		100.00	14,400.00
4	K & R BUILDERS, INC.		115.00	16,560.00
5	C3 Construction, Inc.		87.34	12,576.96
6	T. McDonald Construction, Inc.		90.00	12,960.00
7	EARTH BUILDERS, L.P.		100.00	14,400.00
0013	509(A) 1326	CLASS AA CONCRETE	217.300 CY	
	Engineer's Estimate		**622.23**	**135,210.67**
1	HUB Construction, Inc.		550.00	119,515.00
2	RRY SERVICES LLC		575.00	124,947.50
3	KLAVER CONSTRUCTION COMPANY, INC.		714.05	155,163.07
4	K & R BUILDERS, INC.		705.00	153,196.50
5	C3 Construction, Inc.		582.83	126,648.96
6	T. McDonald Construction, Inc.		550.00	119,515.00
7	EARTH BUILDERS, L.P.		650.00	141,245.00
0014	511(A) 1332	REINFORCING STEEL	41,402.000 LB	
	Engineer's Estimate		**0.99**	**40,792.15**
1	HUB Construction, Inc.		0.90	37,261.80
2	RRY SERVICES LLC		0.90	37,261.80
3	KLAVER CONSTRUCTION COMPANY, INC.		0.85	35,191.70
4	K & R BUILDERS, INC.		0.91	37,675.82
5	C3 Construction, Inc.		1.11	45,956.22
6	T. McDonald Construction, Inc.		1.30	53,822.60
7	EARTH BUILDERS, L.P.		1.20	49,682.40
0015	601(B) 1353	TYPE I-A PLAIN RIPRAP	285.000 TON	
	Engineer's Estimate		**48.10**	**13,709.91**
1	HUB Construction, Inc.		50.00	14,250.00
2	RRY SERVICES LLC		58.00	16,530.00
3	KLAVER CONSTRUCTION COMPANY, INC.		41.00	11,685.00
4	K & R BUILDERS, INC.		43.19	12,309.15
5	C3 Construction, Inc.		40.73	11,608.05
6	T. McDonald Construction, Inc.		55.00	15,675.00
7	EARTH BUILDERS, L.P.		65.00	18,525.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170005

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		
0016	601(I) 6312	FILTER FABRIC (RIPRAP)	352.000 SY
	Engineer's Estimate	**5.08**	**1,787.99**
1	HUB Construction, Inc.	3.00	1,056.00
2	RRY SERVICES LLC	2.80	985.60
3	KLAVER CONSTRUCTION COMPANY, INC.	2.60	915.20
4	K & R BUILDERS, INC.	7.00	2,464.00
5	C3 Construction, Inc.	27.46	9,665.92
6	T. McDonald Construction, Inc.	50.00	17,600.00
7	EARTH BUILDERS, L.P.	1.00	352.00
0017	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**17,500.00**	**17,500.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	RRY SERVICES LLC	10,000.00	10,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.	7,800.00	7,800.00
4	K & R BUILDERS, INC.	8,000.00	8,000.00
5	C3 Construction, Inc.	16,796.21	16,796.21
6	T. McDonald Construction, Inc.	15,000.00	15,000.00
7	EARTH BUILDERS, L.P.	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**		
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	3,500.00	3,500.00
2	RRY SERVICES LLC	2,200.00	2,200.00
3	KLAVER CONSTRUCTION COMPANY, INC.	3,000.00	3,000.00
4	K & R BUILDERS, INC.	3,500.00	3,500.00
5	C3 Construction, Inc.	3,695.17	3,695.17
6	T. McDonald Construction, Inc.	7,000.00	7,000.00
7	EARTH BUILDERS, L.P.	6,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0019	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	HUB Construction, Inc.	3,000.00	3,000.00
2	RRY SERVICES LLC	5,560.00	5,560.00
3	KLAVER CONSTRUCTION COMPANY, INC.	5,000.00	5,000.00
4	K & R BUILDERS, INC.	7,000.00	7,000.00
5	C3 Construction, Inc.	8,398.10	8,398.10
6	T. McDonald Construction, Inc.	10,000.00	10,000.00
7	EARTH BUILDERS, L.P.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		

Letting Date: January 19, 2017, 10:30 A.M.

Call Order: 060 **Contract ID:** 170005

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0020	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**57,080.47**	**57,080.47**
1	HUB Construction, Inc.	10,000.00	10,000.00
2	RRY SERVICES LLC	30,000.00	30,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.	32,316.54	32,316.54
4	K & R BUILDERS, INC.	42,000.00	42,000.00
5	C3 Construction, Inc.	35,272.04	35,272.04
6	T. McDonald Construction, Inc.	50,000.00	50,000.00
7	EARTH BUILDERS, L.P.	40,000.00	40,000.00