Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006
J/P No.: 31305(04) **Project No.:** CIRB-207C(055)RB **Contract Time:**
County: BRYAN
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-3710/BRYAN ROAD): OVER LITTLE BLUE RIVER, 1.2 MILES SOUTH OF SH-78 NEAR DURANT. PROJECT LENGTH = 0.227 MILE

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	648,551.78	82.91	100.00
2	RRY SERVICES LLC	693,060.28	88.60	106.86
3	Treas Construction Inc	727,428.69	92.99	112.16
4	K & R BUILDERS, INC.	766,885.58	98.04	118.25
	Engineer's Estimate	782,247.16		
5	C3 Construction, Inc.	782,250.86	100.00	120.62
6	EARTH BUILDERS, L.P.	1,021,985.04	130.65	157.58
7	Sema Construction, Inc.	1,056,052.71	135.00	162.83

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate		**17,624.35**	**17,624.35**
1	HUB Construction, Inc.		8,000.00	8,000.00
2	RRY SERVICES LLC		4,000.00	4,000.00
3	Treas Construction Inc		7,725.00	7,725.00
4	K & R BUILDERS, INC.		10,500.00	10,500.00
5	C3 Construction, Inc.		16,903.68	16,903.68
6	EARTH BUILDERS, L.P.		30,000.00	30,000.00
7	Sema Construction, Inc.		58,400.00	58,400.00
0002	202(H) 0185	EARTHWORK		1.000 LSUM
	Engineer's Estimate		**43,842.36**	**43,842.36**
1	HUB Construction, Inc.		43,000.00	43,000.00
2	RRY SERVICES LLC		45,000.00	45,000.00
3	Treas Construction Inc		47,380.00	47,380.00
4	K & R BUILDERS, INC.		52,000.00	52,000.00
5	C3 Construction, Inc.		50,172.95	50,172.95
6	EARTH BUILDERS, L.P.		130,000.00	130,000.00
7	Sema Construction, Inc.		153,996.05	153,996.05
0003	221(C) 2801	TEMPORARY SILT FENCE		2,260.000 LF
	Engineer's Estimate		**1.74**	**3,926.84**
1	HUB Construction, Inc.		2.81	6,350.60
2	RRY SERVICES LLC		2.00	4,520.00
3	Treas Construction Inc		1.64	3,706.40
4	K & R BUILDERS, INC.		2.20	4,972.00
5	C3 Construction, Inc.		2.24	5,062.40
6	EARTH BUILDERS, L.P.		3.00	6,780.00
7	Sema Construction, Inc.		1.70	3,842.00
0004	221(F) 0100	TEMPORARY SILT DIKE		80.000 LF
	Engineer's Estimate		**8.86**	**708.77**
1	HUB Construction, Inc.		8.13	650.40
2	RRY SERVICES LLC		14.00	1,120.00
3	Treas Construction Inc		7.36	588.80
4	K & R BUILDERS, INC.		15.40	1,232.00
5	C3 Construction, Inc.		10.07	805.60
6	EARTH BUILDERS, L.P.		15.00	1,200.00
7	Sema Construction, Inc.		7.50	600.00
0005	230(A) 2806	SOLID SLAB SODDING		1,460.000 SY
	Engineer's Estimate		**2.86**	**4,179.15**
1	HUB Construction, Inc.		2.38	3,474.80
2	RRY SERVICES LLC		7.00	10,220.00
3	Treas Construction Inc		5.15	7,519.00
4	K & R BUILDERS, INC.		8.40	12,264.00
5	C3 Construction, Inc.		7.04	10,278.40
6	EARTH BUILDERS, L.P.		10.00	14,600.00
7	Sema Construction, Inc.		8.50	12,410.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0006	303(A) 2100	AGGREGATE BASE TYPE A	664.000 CY	
	Engineer's Estimate		**56.43**	**37,468.62**
1	HUB Construction, Inc.		43.00	28,552.00
2	RRY SERVICES LLC		48.00	31,872.00
3	Treas Construction Inc		45.87	30,457.68
4	K & R BUILDERS, INC.		54.43	36,141.52
5	C3 Construction, Inc.		22.26	14,780.64
6	EARTH BUILDERS, L.P.		80.00	53,120.00
7	Sema Construction, Inc.		41.00	27,224.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	123.000 TON	
	Engineer's Estimate		**38.94**	**4,789.06**
1	HUB Construction, Inc.		25.00	3,075.00
2	RRY SERVICES LLC		45.00	5,535.00
3	Treas Construction Inc		25.76	3,168.48
4	K & R BUILDERS, INC.		28.72	3,532.56
5	C3 Construction, Inc.		22.26	2,737.98
6	EARTH BUILDERS, L.P.		50.00	6,150.00
7	Sema Construction, Inc.		93.00	11,439.00
0008	407(B) 0250	TACK COAT	273.000 GAL	
	Engineer's Estimate		**4.94**	**1,349.83**
1	HUB Construction, Inc.		11.62	3,172.26
2	RRY SERVICES LLC		1.80	491.40
3	Treas Construction Inc		10.30	2,811.90
4	K & R BUILDERS, INC.		11.00	3,003.00
5	C3 Construction, Inc.		2.54	693.42
6	EARTH BUILDERS, L.P.		10.00	2,730.00
7	Sema Construction, Inc.		5.00	1,365.00
0009	408 5774	PRIME COAT	1,567.000 GAL	
	Engineer's Estimate		**5.02**	**7,862.30**
1	HUB Construction, Inc.		5.23	8,195.41
2	RRY SERVICES LLC		2.70	4,230.90
3	Treas Construction Inc		4.64	7,270.88
4	K & R BUILDERS, INC.		4.50	7,051.50
5	C3 Construction, Inc.		3.80	5,954.60
6	EARTH BUILDERS, L.P.		10.00	15,670.00
7	Sema Construction, Inc.		4.10	6,424.70
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	636.000 TON	
	Engineer's Estimate		**101.74**	**64,706.44**
1	HUB Construction, Inc.		110.00	69,960.00
2	RRY SERVICES LLC		73.10	46,491.60
3	Treas Construction Inc		103.00	65,508.00
4	K & R BUILDERS, INC.		115.00	73,140.00
5	C3 Construction, Inc.		102.97	65,488.92
6	EARTH BUILDERS, L.P.		135.00	85,860.00
7	Sema Construction, Inc.		83.00	52,788.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	422.000 TON	
	Engineer's Estimate		**120.64**	**50,909.72**
1	HUB Construction, Inc.		130.00	54,860.00
2	RRY SERVICES LLC		84.30	35,574.60
3	Treas Construction Inc		129.78	54,767.16
4	K & R BUILDERS, INC.		141.00	59,502.00
5	C3 Construction, Inc.		118.75	50,112.50
6	EARTH BUILDERS, L.P.		120.00	50,640.00
7	Sema Construction, Inc.		83.00	35,026.00
0012	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	56.000 LF	
	Engineer's Estimate		**35.80**	**2,004.52**
1	HUB Construction, Inc.		20.77	1,163.12
2	RRY SERVICES LLC		35.00	1,960.00
3	Treas Construction Inc		24.77	1,387.12
4	K & R BUILDERS, INC.		48.00	2,688.00
5	C3 Construction, Inc.		40.99	2,295.44
6	EARTH BUILDERS, L.P.		55.00	3,080.00
7	Sema Construction, Inc.		110.00	6,160.00
0013	613(P) 7025	21" X 15" GALV. STEEL CULVERT END SECTION ARCH	4.000 EA	
	Engineer's Estimate		**650.00**	**2,600.00**
1	HUB Construction, Inc.		91.81	367.24
2	RRY SERVICES LLC		300.00	1,200.00
3	Treas Construction Inc		295.40	1,181.60
4	K & R BUILDERS, INC.		300.00	1,200.00
5	C3 Construction, Inc.		138.05	552.20
6	EARTH BUILDERS, L.P.		2,000.00	8,000.00
7	Sema Construction, Inc.		440.00	1,760.00
0014	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**21.90**	**2,189.92**
1	HUB Construction, Inc.		19.10	1,910.00
2	RRY SERVICES LLC		16.00	1,600.00
3	Treas Construction Inc		16.48	1,648.00
4	K & R BUILDERS, INC.		19.20	1,920.00
5	C3 Construction, Inc.		28.17	2,817.00
6	EARTH BUILDERS, L.P.		25.00	2,500.00
7	Sema Construction, Inc.		17.00	1,700.00
0015	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,778.90**	**7,115.61**
1	HUB Construction, Inc.		1,524.09	6,096.36
2	RRY SERVICES LLC		1,355.00	5,420.00
3	Treas Construction Inc		1,395.65	5,582.60
4	K & R BUILDERS, INC.		1,626.00	6,504.00
5	C3 Construction, Inc.		2,465.12	9,860.48
6	EARTH BUILDERS, L.P.		2,500.00	10,000.00
7	Sema Construction, Inc.		1,400.00	5,600.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0016	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,295.56**	**9,182.24**
1	HUB Construction, Inc.		2,109.44	8,437.76
2	RRY SERVICES LLC		2,200.00	8,800.00
3	Treas Construction Inc		2,266.00	9,064.00
4	K & R BUILDERS, INC.		2,640.00	10,560.00
5	C3 Construction, Inc.		3,099.01	12,396.04
6	EARTH BUILDERS, L.P.		3,000.00	12,000.00
7	Sema Construction, Inc.		2,300.00	9,200.00
0017	624(C) 7181	FENCE-STYLE SWF (6 BARBED WIRE)	1,041.000 LF	
	Engineer's Estimate		**4.66**	**4,850.94**
1	HUB Construction, Inc.		6.00	6,246.00
2	RRY SERVICES LLC		4.85	5,048.85
3	Treas Construction Inc		4.99	5,194.59
4	K & R BUILDERS, INC.		6.00	6,246.00
5	C3 Construction, Inc.		7.04	7,328.64
6	EARTH BUILDERS, L.P.		8.00	8,328.00
7	Sema Construction, Inc.		5.00	5,205.00
0018	629(E) 5048	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**184.75**	**184.75**
1	HUB Construction, Inc.		100.00	100.00
2	RRY SERVICES LLC		125.00	125.00
3	Treas Construction Inc		206.00	206.00
4	K & R BUILDERS, INC.		405.00	405.00
5	C3 Construction, Inc.		84.52	84.52
6	EARTH BUILDERS, L.P.		300.00	300.00
7	Sema Construction, Inc.		520.00	520.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0019	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	210.000 CY	
	Engineer's Estimate		**17.14**	**3,599.82**
1	HUB Construction, Inc.		11.12	2,335.20
2	RRY SERVICES LLC		25.00	5,250.00
3	Treas Construction Inc		15.45	3,244.50
4	K & R BUILDERS, INC.		9.25	1,942.50
5	C3 Construction, Inc.		13.38	2,809.80
6	EARTH BUILDERS, L.P.		25.00	5,250.00
7	Sema Construction, Inc.		22.00	4,620.00
0020	501(G) 6309	CLSM BACKFILL	108.000 CY	
	Engineer's Estimate		**153.89**	**16,620.28**
1	HUB Construction, Inc.		124.99	13,498.92
2	RRY SERVICES LLC		155.00	16,740.00
3	Treas Construction Inc		190.80	20,606.40
4	K & R BUILDERS, INC.		160.00	17,280.00
5	C3 Construction, Inc.		207.07	22,363.56
6	EARTH BUILDERS, L.P.		150.00	16,200.00
7	Sema Construction, Inc.		160.00	17,280.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0021	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	418.670	LF	
	Engineer's Estimate		**245.93**		**102,965.11**
1	HUB Construction, Inc.		230.00		96,294.10
2	RRY SERVICES LLC		250.00		104,667.50
3	Treas Construction Inc		215.98		90,424.35
4	K & R BUILDERS, INC.		214.00		89,595.38
5	C3 Construction, Inc.		254.63		106,605.94
6	EARTH BUILDERS, L.P.		250.00		104,667.50
7	Sema Construction, Inc.		260.00		108,854.20
0022	504(A) 1304	APPROACH SLAB	141.600	SY	
	Engineer's Estimate		**181.60**		**25,715.09**
1	HUB Construction, Inc.		159.72		22,616.35
2	RRY SERVICES LLC		200.00		28,320.00
3	Treas Construction Inc		166.86		23,627.38
4	K & R BUILDERS, INC.		205.00		29,028.00
5	C3 Construction, Inc.		197.84		28,014.14
6	EARTH BUILDERS, L.P.		150.00		21,240.00
7	Sema Construction, Inc.		160.00		22,656.00
0023	504(B) 1305	SAW-CUT GROOVING	447.500	SY	
	Engineer's Estimate		**7.06**		**3,158.90**
1	HUB Construction, Inc.		7.00		3,132.50
2	RRY SERVICES LLC		6.00		2,685.00
3	Treas Construction Inc		7.21		3,226.48
4	K & R BUILDERS, INC.		7.70		3,445.75
5	C3 Construction, Inc.		8.45		3,781.38
6	EARTH BUILDERS, L.P.		12.00		5,370.00
7	Sema Construction, Inc.		6.50		2,908.75
0024	504(D) 6239	CONCRETE RAIL (TR3)	276.400	LF	
	Engineer's Estimate		**82.66**		**22,846.70**
1	HUB Construction, Inc.		68.14		18,833.90
2	RRY SERVICES LLC		85.00		23,494.00
3	Treas Construction Inc		71.61		19,793.00
4	K & R BUILDERS, INC.		74.50		20,591.80
5	C3 Construction, Inc.		86.28		23,847.79
6	EARTH BUILDERS, L.P.		100.00		27,640.00
7	Sema Construction, Inc.		64.00		17,689.60
0025	506(A) 1322	STRUCTURAL STEEL	760.000	LB	
	Engineer's Estimate		**2.57**		**1,951.72**
1	HUB Construction, Inc.		1.85		1,406.00
2	RRY SERVICES LLC		2.75		2,090.00
3	Treas Construction Inc		3.28		2,492.80
4	K & R BUILDERS, INC.		3.00		2,280.00
5	C3 Construction, Inc.		3.10		2,356.00
6	EARTH BUILDERS, L.P.		3.00		2,280.00
7	Sema Construction, Inc.		2.60		1,976.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0026	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000 EA	
	Engineer's Estimate		**932.84**	**3,731.36**
1	HUB Construction, Inc.		625.65	2,502.60
2	RRY SERVICES LLC		875.00	3,500.00
3	Treas Construction Inc		859.02	3,436.08
4	K & R BUILDERS, INC.		975.00	3,900.00
5	C3 Construction, Inc.		1,014.22	4,056.88
6	EARTH BUILDERS, L.P.		1,000.00	4,000.00
7	Sema Construction, Inc.		970.00	3,880.00
0027	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000 EA	
	Engineer's Estimate		**965.35**	**3,861.40**
1	HUB Construction, Inc.		625.65	2,502.60
2	RRY SERVICES LLC		875.00	3,500.00
3	Treas Construction Inc		859.02	3,436.08
4	K & R BUILDERS, INC.		975.00	3,900.00
5	C3 Construction, Inc.		1,014.22	4,056.88
6	EARTH BUILDERS, L.P.		1,000.00	4,000.00
7	Sema Construction, Inc.		960.00	3,840.00
0028	509(A) 1326	CLASS AA CONCRETE	104.000 CY	
	Engineer's Estimate		**701.34**	**72,939.27**
1	HUB Construction, Inc.		601.82	62,589.28
2	RRY SERVICES LLC		635.00	66,040.00
3	Treas Construction Inc		703.96	73,211.84
4	K & R BUILDERS, INC.		637.50	66,300.00
5	C3 Construction, Inc.		564.65	58,723.60
6	EARTH BUILDERS, L.P.		680.00	70,720.00
7	Sema Construction, Inc.		1,100.00	114,400.00
0029	509(B) 1328	CLASS A CONCRETE	79.800 CY	
	Engineer's Estimate		**828.64**	**66,125.74**
1	HUB Construction, Inc.		615.00	49,077.00
2	RRY SERVICES LLC		650.00	51,870.00
3	Treas Construction Inc		703.96	56,176.01
4	K & R BUILDERS, INC.		665.00	53,067.00
5	C3 Construction, Inc.		720.52	57,497.50
6	EARTH BUILDERS, L.P.		650.00	51,870.00
7	Sema Construction, Inc.		840.00	67,032.00
0030	511(A) 1332	REINFORCING STEEL	32,960.000 LB	
	Engineer's Estimate		**1.00**	**32,850.24**
1	HUB Construction, Inc.		1.02	33,619.20
2	RRY SERVICES LLC		0.90	29,664.00
3	Treas Construction Inc		1.02	33,619.20
4	K & R BUILDERS, INC.		0.89	29,334.40
5	C3 Construction, Inc.		0.97	31,971.20
6	EARTH BUILDERS, L.P.		1.80	59,328.00
7	Sema Construction, Inc.		0.75	24,720.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0031	514(A) 6010	PILES, FURNISHED (HP 10X42)	89.640 LF	
	Engineer's Estimate		**40.39**	**3,620.98**
1	HUB Construction, Inc.		34.91	3,129.33
2	RRY SERVICES LLC		40.00	3,585.60
3	Treas Construction Inc		29.17	2,614.80
4	K & R BUILDERS, INC.		56.00	5,019.84
5	C3 Construction, Inc.		32.24	2,889.99
6	EARTH BUILDERS, L.P.		25.00	2,241.00
7	Sema Construction, Inc.		33.00	2,958.12
0032	514(A) 6011	PILES, FURNISHED (HP 12X53)	246.810 LF	
	Engineer's Estimate		**41.58**	**10,262.90**
1	HUB Construction, Inc.		40.31	9,948.91
2	RRY SERVICES LLC		50.00	12,340.50
3	Treas Construction Inc		36.44	8,993.76
4	K & R BUILDERS, INC.		63.00	15,549.03
5	C3 Construction, Inc.		39.30	9,699.63
6	EARTH BUILDERS, L.P.		35.00	8,638.35
7	Sema Construction, Inc.		41.00	10,119.21
0033	514(B) 6292	PILES, DRIVEN (HP 10X42)	89.640 LF	
	Engineer's Estimate		**13.57**	**1,216.28**
1	HUB Construction, Inc.		15.72	1,409.14
2	RRY SERVICES LLC		10.00	896.40
3	Treas Construction Inc		20.60	1,846.58
4	K & R BUILDERS, INC.		24.00	2,151.36
5	C3 Construction, Inc.		45.08	4,040.97
6	EARTH BUILDERS, L.P.		35.00	3,137.40
7	Sema Construction, Inc.		31.00	2,778.84
0034	514(B) 6294	PILES, DRIVEN (HP 12X53)	246.810 LF	
	Engineer's Estimate		**16.16**	**3,988.79**
1	HUB Construction, Inc.		13.70	3,381.30
2	RRY SERVICES LLC		10.00	2,468.10
3	Treas Construction Inc		20.60	5,084.29
4	K & R BUILDERS, INC.		27.00	6,663.87
5	C3 Construction, Inc.		45.08	11,126.19
6	EARTH BUILDERS, L.P.		35.00	8,638.35
7	Sema Construction, Inc.		53.00	13,080.93
0035	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	HUB Construction, Inc.		400.00	400.00
2	RRY SERVICES LLC		400.00	400.00
3	Treas Construction Inc		400.00	400.00
4	K & R BUILDERS, INC.		400.00	400.00
5	C3 Construction, Inc.		400.00	400.00
6	EARTH BUILDERS, L.P.		400.00	400.00
7	Sema Construction, Inc.		400.00	400.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170006

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0036	601(B) 1353	TYPE I-A PLAIN RIPRAP	908.640	TON
	Engineer's Estimate		**43.81**	**39,809.74**
1	HUB Construction, Inc.		33.98	30,875.59
2	RRY SERVICES LLC		43.00	39,071.52
3	Treas Construction Inc		38.46	34,946.29
4	K & R BUILDERS, INC.		38.69	35,155.28
5	C3 Construction, Inc.		35.57	32,320.32
6	EARTH BUILDERS, L.P.		42.00	38,162.88
7	Sema Construction, Inc.		46.00	41,797.44
0037	601(I) 6312	FILTER FABRIC (RIPRAP)	1,121.780	SY
	Engineer's Estimate		**2.29**	**2,564.03**
1	HUB Construction, Inc.		2.32	2,602.53
2	RRY SERVICES LLC		1.30	1,458.31
3	Treas Construction Inc		13.39	15,020.63
4	K & R BUILDERS, INC.		5.50	6,169.79
5	C3 Construction, Inc.		2.47	2,770.80
6	EARTH BUILDERS, L.P.		2.00	2,243.56
7	Sema Construction, Inc.		3.30	3,701.87
0038	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**20,685.85**	**20,685.85**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	RRY SERVICES LLC		10,000.00	10,000.00
3	Treas Construction Inc		9,270.00	9,270.00
4	K & R BUILDERS, INC.		14,750.00	14,750.00
5	C3 Construction, Inc.		18,312.32	18,312.32
6	EARTH BUILDERS, L.P.		45,000.00	45,000.00
7	Sema Construction, Inc.		94,200.00	94,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0039	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		2,556.69	2,556.69
2	RRY SERVICES LLC		2,200.00	2,200.00
3	Treas Construction Inc		2,266.00	2,266.00
4	K & R BUILDERS, INC.		3,500.00	3,500.00
5	C3 Construction, Inc.		3,099.01	3,099.01
6	EARTH BUILDERS, L.P.		5,000.00	5,000.00
7	Sema Construction, Inc.		3,300.00	3,300.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		

Letting Date: January 19, 2017, 10:30 A.M.

Call Order: 070 **Contract ID:** 170006

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0040	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,636.02**	**12,636.02**
1	HUB Construction, Inc.	5,229.69	5,229.69
2	RRY SERVICES LLC	8,360.00	8,360.00
3	Treas Construction Inc	8,034.00	8,034.00
4	K & R BUILDERS, INC.	10,500.00	10,500.00
5	C3 Construction, Inc.	11,973.44	11,973.44
6	EARTH BUILDERS, L.P.	20,000.00	20,000.00
7	Sema Construction, Inc.	16,800.00	16,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0041	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,121.08**	**3,121.08**
1	HUB Construction, Inc.	2,000.00	2,000.00
2	RRY SERVICES LLC	1,250.00	1,250.00
3	Treas Construction Inc	2,832.50	2,832.50
4	K & R BUILDERS, INC.	3,000.00	3,000.00
5	C3 Construction, Inc.	23,453.86	23,453.86
6	EARTH BUILDERS, L.P.	5,000.00	5,000.00
7	Sema Construction, Inc.	5,400.00	5,400.00
0042	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**57,080.47**	**57,080.47**
1	HUB Construction, Inc.	15,000.00	15,000.00
2	RRY SERVICES LLC	60,000.00	60,000.00
3	Treas Construction Inc	47,658.51	47,658.51
4	K & R BUILDERS, INC.	50,500.00	50,500.00
5	C3 Construction, Inc.	57,754.25	57,754.25
6	EARTH BUILDERS, L.P.	70,000.00	70,000.00
7	Sema Construction, Inc.	78,000.00	78,000.00