Letting Date: January 19, 2017, 10:30 A.M.

Call Order: 110 **Contract ID:** 170010

J/P No.: 31229(04) **Project No.:** CIRB-212C(028)RB **Contract Time:**

County: CHOCTAW

Description: RESURFACE (ASPHALT) COUNTY ROAD (NS-436): FROM US-70, EXTEND NORTH IN FORT TOWSON. PROJECT LENGTH = 3.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	1,283,916.23	94.34	100.00
	Engineer's Estimate	1,360,875.44		
2	RK Hall Construction	1,611,256.10	118.40	125.50

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 110 **Contract ID:** 170010

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	209 0120	MACHINE GRADING	15,840.000 LF	
	Engineer's Estimate		**5.00**	**79,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.40	85,536.00
2	RK Hall Construction		5.09	80,625.60
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	5,500.000 TON	
	Engineer's Estimate		**30.00**	**165,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		28.90	158,950.00
2	RK Hall Construction		38.61	212,355.00
0003	407(D) 0401	(SP) NT TACK MATERIAL	5,916.000 GAL	
	Engineer's Estimate		**4.00**	**23,664.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.80	22,480.80
2	RK Hall Construction		6.44	38,099.04
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	9,924.000 TON	
	Engineer's Estimate		**86.00**	**853,464.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		76.30	757,201.20
2	RK Hall Construction		106.73	1,059,188.52
0005	412 5267	COLD MILLING PAVEMENT	3,053.000 SY	
	Engineer's Estimate		**5.00**	**15,265.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11.85	36,178.05
2	RK Hall Construction		12.19	37,216.07
0006	601(B) 0536	TYPE I-A PLAIN RIPRAP	101.000 TON	
	Engineer's Estimate		**55.00**	**5,555.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		89.15	9,004.15
2	RK Hall Construction		234.05	23,639.05
0007	601(H) 1390	TYPE IV GROUTED RIPRAP	43.000 SY	
	Engineer's Estimate		**70.00**	**3,010.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		138.00	5,934.00
2	RK Hall Construction		246.86	10,614.98
0008	613(A) 0492	24" R.C.PIPE CLASS III	16.000 LF	
	Engineer's Estimate		**100.00**	**1,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		220.00	3,520.00
2	RK Hall Construction		108.58	1,737.28
0009	613(EE) 5620	(SP) 24" CORRUGATED POLYPROPYLENE PIPE	185.000 LF	
	Engineer's Estimate		**140.00**	**25,900.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		195.30	36,130.50
2	RK Hall Construction		88.26	16,328.10
0010	613(EE) 5680	(SP) 60" CORRUGATED POLYPROPYLENE PIPE	250.000 LF	
	Engineer's Estimate		**300.00**	**75,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		144.00	36,000.00
2	RK Hall Construction		224.94	56,235.00
0011	613(S) 1186	STANDARD BEDDING MATERIAL, CLASS B	229.000 CY	
	Engineer's Estimate		**50.00**	**11,450.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		71.30	16,327.70
2	RK Hall Construction		68.91	15,780.39

Letting Date: January 19, 2017, 10:30 A.M.

Call Order: 110 **Contract ID:** 170010

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0012	619(B) 0291	REMOVAL OF HEADWALL	1.000 EA
	Engineer's Estimate	**900.00**	**900.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	1,725.00	1,725.00
2	RK Hall Construction	2,518.27	2,518.27
0013	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	11,500.00	11,500.00
2	RK Hall Construction	26,822.36	26,822.36

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**		
0014	850(A) 8110	SHEET ALUMINUM SIGNS	322.500 SF
	Engineer's Estimate	**16.00**	**5,160.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	18.40	5,934.00
2	RK Hall Construction	17.60	5,676.00
0015	851(C) 8324	2" SQUARE TUBE POST	615.500 LF
	Engineer's Estimate	**8.00**	**4,924.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	13.55	8,340.03
2	RK Hall Construction	12.93	7,958.42
0016	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	63,432.000 LF
	Engineer's Estimate	**0.17**	**10,783.44**
1	THE CUMMINS CONSTRUCTION CO., INC.	0.15	9,514.80
2	RK Hall Construction	0.13	8,246.16
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	3,740.00	3,740.00
2	RK Hall Construction	3,575.00	3,575.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**		
0018	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	75,900.00	75,900.00
2	RK Hall Construction	4,640.86	4,640.86