Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 120 **Contract ID:** 170011
J/P No.: 31688(04) **Project No.:** BSAP-213N(015)FM **Contract Time:**
County: CIMARRON
Description: WEIGH STATION US-56: BOISE CITY WEIGH STATION, 0.7 MILES WEST OF US-287. PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTABLE.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,637,750.00		
1	UNIFIED SERVICES OF TEXAS, INC.	2,942,104.22	111.54	100.00
2	Webber, LLC	3,093,000.00	117.26	105.13
3	M.J. HUGHES CONSTRUCTION, INC.	3,493,695.29	132.45	118.75

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 120 **Contract ID:** 170011

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**35,360.00**	**35,360.00**
1	UNIFIED SERVICES OF TEXAS, INC.		15,767.14	15,767.14
2	Webber, LLC		90,000.00	90,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		59,900.27	59,900.27
0002	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.		3,421.44	3,421.44
2	Webber, LLC		12,000.00	12,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		8,101.28	8,101.28
0003	221(C) 2801	TEMPORARY SILT FENCE	808.000 LF	
	Engineer's Estimate		**5.00**	**4,040.00**
1	UNIFIED SERVICES OF TEXAS, INC.		6.66	5,381.28
2	Webber, LLC		3.00	2,424.00
3	M.J. HUGHES CONSTRUCTION, INC.		1.43	1,155.44
0004	221(G) 0151	TEMPORARY ROCK FILTER DAM TYPE 2	2.000 CY	
	Engineer's Estimate		**130.00**	**260.00**
1	UNIFIED SERVICES OF TEXAS, INC.		142.03	284.06
2	Webber, LLC		500.00	1,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		118.60	237.20
0005	230(A) 2806	SOLID SLAB SODDING	2,092.000 SY	
	Engineer's Estimate		**3.00**	**6,276.00**
1	UNIFIED SERVICES OF TEXAS, INC.		19.44	40,668.48
2	Webber, LLC		10.00	20,920.00
3	M.J. HUGHES CONSTRUCTION, INC.		10.18	21,296.56
0006	232(A) 2813	SEEDING METHOD A	1.000 AC	
	Engineer's Estimate		**775.00**	**775.00**
1	UNIFIED SERVICES OF TEXAS, INC.		3,888.00	3,888.00
2	Webber, LLC		7,500.00	7,500.00
3	M.J. HUGHES CONSTRUCTION, INC.		8,984.25	8,984.25
0007	303(A) 2100	AGGREGATE BASE TYPE A	254.000 CY	
	Engineer's Estimate		**95.00**	**24,130.00**
1	UNIFIED SERVICES OF TEXAS, INC.		79.06	20,081.24
2	Webber, LLC		150.00	38,100.00
3	M.J. HUGHES CONSTRUCTION, INC.		140.11	35,587.94
0008	307(K) 4300	STABILIZED SUBGRADE	1,870.000 SY	
	Engineer's Estimate		**7.50**	**14,025.00**
1	UNIFIED SERVICES OF TEXAS, INC.		19.70	36,839.00
2	Webber, LLC		10.00	18,700.00
3	M.J. HUGHES CONSTRUCTION, INC.		7.62	14,249.40
0009	310(B) 0149	SUBGRADE, METHOD B	160.000 SY	
	Engineer's Estimate		**2.00**	**320.00**
1	UNIFIED SERVICES OF TEXAS, INC.		19.70	3,152.00
2	Webber, LLC		22.00	3,520.00
3	M.J. HUGHES CONSTRUCTION, INC.		9.10	1,456.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 120 **Contract ID:** 170011

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	325 5271	SEPARATOR FABRIC	2,030.000	SY	
	Engineer's Estimate		**2.00**		**4,060.00**
1	UNIFIED SERVICES OF TEXAS, INC.		3.83		7,774.90
2	Webber, LLC		7.00		14,210.00
3	M.J. HUGHES CONSTRUCTION, INC.		0.84		1,705.20
0011	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	160.000	SY	
	Engineer's Estimate		**50.00**		**8,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.		688.50		110,160.00
2	Webber, LLC		45.00		7,200.00
3	M.J. HUGHES CONSTRUCTION, INC.		61.93		9,908.80
0012	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	1,870.000	SY	
	Engineer's Estimate		**75.00**		**140,250.00**
1	UNIFIED SERVICES OF TEXAS, INC.		8.32		15,558.40
2	Webber, LLC		40.00		74,800.00
3	M.J. HUGHES CONSTRUCTION, INC.		26.02		48,657.40
0013	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	650.000	CY	
	Engineer's Estimate		**150.00**		**97,500.00**
1	UNIFIED SERVICES OF TEXAS, INC.		48.85		31,752.50
2	Webber, LLC		300.00		195,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		196.76		127,894.00
0014	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	516.000	CY	
	Engineer's Estimate		**45.00**		**23,220.00**
1	UNIFIED SERVICES OF TEXAS, INC.		10.05		5,185.80
2	Webber, LLC		17.00		8,772.00
3	M.J. HUGHES CONSTRUCTION, INC.		17.90		9,236.40
0015	501(D) 6353	UNCLASSIFIED BACKFILL	285.000	CY	
	Engineer's Estimate		**25.00**		**7,125.00**
1	UNIFIED SERVICES OF TEXAS, INC.		20.46		5,831.10
2	Webber, LLC		10.00		2,850.00
3	M.J. HUGHES CONSTRUCTION, INC.		54.93		15,655.05
0016	509(A) 0319	CLASS AA CONCRETE	396.000	CY	
	Engineer's Estimate		**750.00**		**297,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.		27.82		11,016.72
2	Webber, LLC		500.00		198,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		727.11		287,935.56
0017	509(D) 0325	CLASS C CONCRETE	7.000	CY	
	Engineer's Estimate		**500.00**		**3,500.00**
1	UNIFIED SERVICES OF TEXAS, INC.		888.69		6,220.83
2	Webber, LLC		800.00		5,600.00
3	M.J. HUGHES CONSTRUCTION, INC.		222.63		1,558.41
0018	511(A) 0332	REINFORCING STEEL	20,096.000	LB	
	Engineer's Estimate		**1.60**		**32,153.60**
1	UNIFIED SERVICES OF TEXAS, INC.		0.97		19,493.12
2	Webber, LLC		3.00		60,288.00
3	M.J. HUGHES CONSTRUCTION, INC.		1.53		30,746.88

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 120 **Contract ID:** 170011

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	342.000	LF	
	Engineer's Estimate		**20.00**		**6,840.00**
1	UNIFIED SERVICES OF TEXAS, INC.		11.37		3,888.54
2	Webber, LLC		6.00		2,052.00
3	M.J. HUGHES CONSTRUCTION, INC.		57.45		19,647.90
0020	609(A) 5864	CONCRETE CURB (6" BARRIER-DOWELLED)	83.000	LF	
	Engineer's Estimate		**40.00**		**3,320.00**
1	UNIFIED SERVICES OF TEXAS, INC.		32.79		2,721.57
2	Webber, LLC		20.00		1,660.00
3	M.J. HUGHES CONSTRUCTION, INC.		21.68		1,799.44
0021	610(A) 0602	4" CONCRETE SIDEWALK	65.000	SY	
	Engineer's Estimate		**65.00**		**4,225.00**
1	UNIFIED SERVICES OF TEXAS, INC.		329.38		21,409.70
2	Webber, LLC		105.00		6,825.00
3	M.J. HUGHES CONSTRUCTION, INC.		109.26		7,101.90
0022	610(A) 0605	6" CONCRETE SIDEWALK	7.000	SY	
	Engineer's Estimate		**85.00**		**595.00**
1	UNIFIED SERVICES OF TEXAS, INC.		362.88		2,540.16
2	Webber, LLC		115.00		805.00
3	M.J. HUGHES CONSTRUCTION, INC.		115.99		811.93
0023	610(C) 0608	4" CONCRETE DIVIDING STRIP	41.000	SY	
	Engineer's Estimate		**65.00**		**2,665.00**
1	UNIFIED SERVICES OF TEXAS, INC.		309.78		12,700.98
2	Webber, LLC		135.00		5,535.00
3	M.J. HUGHES CONSTRUCTION, INC.		111.25		4,561.25
0024	610(I) 4610	TACTILE WARNING DEVICE-NEW	8.000	SF	
	Engineer's Estimate		**50.00**		**400.00**
1	UNIFIED SERVICES OF TEXAS, INC.		291.60		2,332.80
2	Webber, LLC		50.00		400.00
3	M.J. HUGHES CONSTRUCTION, INC.		50.40		403.20
0025	615(A) 6120	8" POLYVINYL CHLORIDE (PVC) PIPE	102.000	LF	
	Engineer's Estimate		**55.00**		**5,610.00**
1	UNIFIED SERVICES OF TEXAS, INC.		146.60		14,953.20
2	Webber, LLC		92.50		9,435.00
3	M.J. HUGHES CONSTRUCTION, INC.		147.55		15,050.10
0026	616(B) 5214	3/4" POLYVINYL CHLORIDE (PVC) PIPE	210.000	LF	
	Engineer's Estimate		**20.00**		**4,200.00**
1	UNIFIED SERVICES OF TEXAS, INC.		41.82		8,782.20
2	Webber, LLC		35.00		7,350.00
3	M.J. HUGHES CONSTRUCTION, INC.		38.66		8,118.60
0027	616(C) 0871	1 1/2" COPPER WATER SERVICE PIPE	47.000	LF	
	Engineer's Estimate		**35.00**		**1,645.00**
1	UNIFIED SERVICES OF TEXAS, INC.		63.40		2,979.80
2	Webber, LLC		90.00		4,230.00
3	M.J. HUGHES CONSTRUCTION, INC.		58.60		2,754.20

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 120 **Contract ID:** 170011

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0028	616(E) 0902	1 1/2" CORPORATION STOPS	1.000	EA	
	Engineer's Estimate		**600.00**		**600.00**
1	UNIFIED SERVICES OF TEXAS, INC.		2,108.59		2,108.59
2	Webber, LLC		400.00		400.00
3	M.J. HUGHES CONSTRUCTION, INC.		1,948.99		1,948.99
0029	616(F) 5208	METER INSTALLATION 1"	1.000	EA	
	Engineer's Estimate		**1,800.00**		**1,800.00**
1	UNIFIED SERVICES OF TEXAS, INC.		2,843.42		2,843.42
2	Webber, LLC		1,000.00		1,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		2,628.19		2,628.19
0030	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.		21,384.00		21,384.00
2	Webber, LLC		140,500.00		140,500.00
3	M.J. HUGHES CONSTRUCTION, INC.		78,940.68		78,940.68
0031	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	522.000	SY	
	Engineer's Estimate		**15.00**		**7,830.00**
1	UNIFIED SERVICES OF TEXAS, INC.		16.86		8,800.92
2	Webber, LLC		35.00		18,270.00
3	M.J. HUGHES CONSTRUCTION, INC.		30.82		16,088.04
0032	619(B) 4792	REMOVAL OF SIDEWALK	167.000	SY	
	Engineer's Estimate		**15.00**		**2,505.00**
1	UNIFIED SERVICES OF TEXAS, INC.		27.32		4,562.44
2	Webber, LLC		10.00		1,670.00
3	M.J. HUGHES CONSTRUCTION, INC.		12.78		2,134.26
0033	619(B) 5881	REMOVAL OF CONCRETE DITCH LINER	23.000	LF	
	Engineer's Estimate		**10.00**		**230.00**
1	UNIFIED SERVICES OF TEXAS, INC.		16.90		388.70
2	Webber, LLC		12.00		276.00
3	M.J. HUGHES CONSTRUCTION, INC.		9.08		208.84
0034	619(B) 5918	REMOVAL OF EXISTING PIPE	114.000	LF	
	Engineer's Estimate		**10.00**		**1,140.00**
1	UNIFIED SERVICES OF TEXAS, INC.		19.78		2,254.92
2	Webber, LLC		25.00		2,850.00
3	M.J. HUGHES CONSTRUCTION, INC.		22.06		2,514.84
0035	624(E) 4293	FENCE-STYLE CLF (6'HIGH, CLASS B)	34.000	LF	
	Engineer's Estimate		**125.00**		**4,250.00**
1	UNIFIED SERVICES OF TEXAS, INC.		23.39		795.26
2	Webber, LLC		25.00		850.00
3	M.J. HUGHES CONSTRUCTION, INC.		59.90		2,036.60
0036	624(F) 5950	GATES-STYLE CLF (6'HIGH X 4'LONG)	1.000	EA	
	Engineer's Estimate		**1,000.00**		**1,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.		1,620.00		1,620.00
2	Webber, LLC		1,500.00		1,500.00
3	M.J. HUGHES CONSTRUCTION, INC.		1,078.11		1,078.11

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 120 **Contract ID:** 170011

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0037	648(D) 0400	(SP) WEIGH STATION	1.000 LSUM
	Engineer's Estimate	**1,658,827.00**	**1,658,827.00**
1	UNIFIED SERVICES OF TEXAS, INC.	2,186,746.11	2,186,746.11
2	Webber, LLC	1,690,000.00	1,690,000.00
3	M.J. HUGHES CONSTRUCTION, INC.	1,910,000.00	1,910,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**		
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.	45,360.00	45,360.00
2	Webber, LLC	75,000.00	75,000.00
3	M.J. HUGHES CONSTRUCTION, INC.	14,956.40	14,956.40

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**		
0039	804(A) 2915	STRUCTURAL CONCRETE	3.000 CY
	Engineer's Estimate	**1,000.00**	**3,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.	907.20	2,721.60
2	Webber, LLC	600.00	1,800.00
3	M.J. HUGHES CONSTRUCTION, INC.	419.27	1,257.81
0040	804(B) 2916	REINFORCING STEEL	650.000 LB
	Engineer's Estimate	**4.00**	**2,600.00**
1	UNIFIED SERVICES OF TEXAS, INC.	4.39	2,853.50
2	Webber, LLC	7.00	4,550.00
3	M.J. HUGHES CONSTRUCTION, INC.	2.40	1,560.00
0041	805(A) 8720	(PL)REMOVAL OF GROUND MOUNTED SIGNS	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.	518.40	518.40
2	Webber, LLC	500.00	500.00
3	M.J. HUGHES CONSTRUCTION, INC.	2,994.75	2,994.75
0042	850(B) 8112	EXTRUDED ALUMINUM PANEL SIGNS	152.000 SF
	Engineer's Estimate	**40.00**	**6,080.00**
1	UNIFIED SERVICES OF TEXAS, INC.	15.55	2,363.60
2	Webber, LLC	55.00	8,360.00
3	M.J. HUGHES CONSTRUCTION, INC.	35.94	5,462.88
0043	850(D) 8121	SPECIAL SIGNS	3.000 EA
	Engineer's Estimate	**5,000.00**	**15,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.	38,718.00	116,154.00
2	Webber, LLC	7,500.00	22,500.00
3	M.J. HUGHES CONSTRUCTION, INC.	7,187.40	21,562.20

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 120 **Contract ID:** 170011

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0044	851(A) 3206	4"@13 GALV.STEEL WIDE FLANGE BEAM POST	139.000 LF	
	Engineer's Estimate		**50.00**	**6,950.00**
1	UNIFIED SERVICES OF TEXAS, INC.		51.84	7,205.76
2	Webber, LLC		10.00	1,390.00
3	M.J. HUGHES CONSTRUCTION, INC.		29.95	4,163.05
0045	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	844.000 LF	
	Engineer's Estimate		**0.30**	**253.20**
1	UNIFIED SERVICES OF TEXAS, INC.		4.21	3,553.24
2	Webber, LLC		7.00	5,908.00
3	M.J. HUGHES CONSTRUCTION, INC.		15.57	13,141.08
0046	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	UNIFIED SERVICES OF TEXAS, INC.		129.60	129.60
2	Webber, LLC		1,500.00	1,500.00
3	M.J. HUGHES CONSTRUCTION, INC.		1,197.90	1,197.90

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0047	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.		9,720.00	9,720.00
2	Webber, LLC		125,000.00	125,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		10,182.16	10,182.16

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0048	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	UNIFIED SERVICES OF TEXAS, INC.		90,201.60	90,201.60
2	Webber, LLC		50,000.00	50,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		14,796.26	14,796.26
0049	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**112,790.20**	**112,790.20**
1	UNIFIED SERVICES OF TEXAS, INC.		15,033.60	15,033.60
2	Webber, LLC		140,000.00	140,000.00
3	M.J. HUGHES CONSTRUCTION, INC.		640,327.69	640,327.69