Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 340 **Contract ID:** 170032
J/P No.: 30516(04) **Project No.:** SSR-249N(026)SR **Contract Time:**
County: MAYES
Description: RESURFACE (ASPHALT) US-69: FROM 0.88 MILES NORTH OF SH-20, EXTEND NORTH NEAR PRYOR. PROJECT LENGTH = 7.990 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,361,195.40	77.06	100.00
2	BECCO CONTRACTORS, INC.	1,397,000.00	79.09	102.63
3	Paragon Contractors, LLC	1,428,428.00	80.87	104.94
4	GLOVER & ASSOCIATES, INC.	1,438,888.17	81.46	105.71

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 340 **Contract ID:** 170032

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	303(A) 2100	AGGREGATE BASE TYPE A	223.000 CY	
	Engineer's Estimate		**40.00**	**8,920.00**
1	APAC-CENTRAL, INC.		50.00	11,150.00
2	BECCO CONTRACTORS, INC.		25.00	5,575.00
3	Paragon Contractors, LLC		26.00	5,798.00
4	GLOVER & ASSOCIATES, INC.		45.39	10,121.97
0002	407(A) 4659	FOG SEAL	1,357.000 GAL	
	Engineer's Estimate		**2.50**	**3,392.50**
1	APAC-CENTRAL, INC.		2.50	3,392.50
2	BECCO CONTRACTORS, INC.		2.50	3,392.50
3	Paragon Contractors, LLC		2.85	3,867.45
4	GLOVER & ASSOCIATES, INC.		1.00	1,357.00
0003	407(B) 0250	TACK COAT	10,113.000 GAL	
	Engineer's Estimate		**2.50**	**25,282.50**
1	APAC-CENTRAL, INC.		2.00	20,226.00
2	BECCO CONTRACTORS, INC.		2.50	25,282.50
3	Paragon Contractors, LLC		2.90	29,327.70
4	GLOVER & ASSOCIATES, INC.		2.59	26,192.67
0004	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	14,548.000 TON	
	Engineer's Estimate		**78.00**	**1,134,744.00**
1	APAC-CENTRAL, INC.		67.00	974,716.00
2	BECCO CONTRACTORS, INC.		67.00	974,716.00
3	Paragon Contractors, LLC		64.10	932,526.80
4	GLOVER & ASSOCIATES, INC.		70.70	1,028,543.60
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	723.000 TON	
	Engineer's Estimate		**75.00**	**54,225.00**
1	APAC-CENTRAL, INC.		67.00	48,441.00
2	BECCO CONTRACTORS, INC.		50.00	36,150.00
3	Paragon Contractors, LLC		69.00	49,887.00
4	GLOVER & ASSOCIATES, INC.		65.00	46,995.00
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	168.000 TON	
	Engineer's Estimate		**120.00**	**20,160.00**
1	APAC-CENTRAL, INC.		105.00	17,640.00
2	BECCO CONTRACTORS, INC.		75.00	12,600.00
3	Paragon Contractors, LLC		155.00	26,040.00
4	GLOVER & ASSOCIATES, INC.		150.00	25,200.00
0007	412 5267	COLD MILLING PAVEMENT	140,146.000 SY	
	Engineer's Estimate		**2.50**	**350,365.00**
1	APAC-CENTRAL, INC.		1.40	196,204.40
2	BECCO CONTRACTORS, INC.		1.25	175,182.50
3	Paragon Contractors, LLC		1.60	224,233.60
4	GLOVER & ASSOCIATES, INC.		1.25	175,182.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 340 **Contract ID:** 170032

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0008	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	98,900.000 LF	
	Engineer's Estimate		**0.75**	**74,175.00**
1	APAC-CENTRAL, INC.		0.40	39,560.00
2	BECCO CONTRACTORS, INC.		0.42	41,538.00
3	Paragon Contractors, LLC		0.45	44,505.00
4	GLOVER & ASSOCIATES, INC.		0.49	48,461.00
0009	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	360.000 LF	
	Engineer's Estimate		**1.10**	**396.00**
1	APAC-CENTRAL, INC.		2.10	756.00
2	BECCO CONTRACTORS, INC.		2.10	756.00
3	Paragon Contractors, LLC		2.10	756.00
4	GLOVER & ASSOCIATES, INC.		2.43	874.80
0010	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	28.000 LF	
	Engineer's Estimate		**4.20**	**117.60**
1	APAC-CENTRAL, INC.		8.25	231.00
2	BECCO CONTRACTORS, INC.		8.50	238.00
3	Paragon Contractors, LLC		8.30	232.40
4	GLOVER & ASSOCIATES, INC.		9.58	268.24
0011	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	97.000 EA	
	Engineer's Estimate		**110.00**	**10,670.00**
1	APAC-CENTRAL, INC.		88.50	8,584.50
2	BECCO CONTRACTORS, INC.		95.00	9,215.00
3	Paragon Contractors, LLC		89.00	8,633.00
4	GLOVER & ASSOCIATES, INC.		103.07	9,997.79
0012	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	740.000 LF	
	Engineer's Estimate		**2.50**	**1,850.00**
1	APAC-CENTRAL, INC.		3.10	2,294.00
2	BECCO CONTRACTORS, INC.		3.30	2,442.00
3	Paragon Contractors, LLC		3.15	2,331.00
4	GLOVER & ASSOCIATES, INC.		3.64	2,693.60
0013	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	APAC-CENTRAL, INC.		8,000.00	8,000.00
2	BECCO CONTRACTORS, INC.		23,412.50	23,412.50
3	Paragon Contractors, LLC		5,257.00	5,257.00
4	GLOVER & ASSOCIATES, INC.		18,000.00	18,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0014	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**62,000.00**	**62,000.00**
1	APAC-CENTRAL, INC.		30,000.00	30,000.00
2	BECCO CONTRACTORS, INC.		86,500.00	86,500.00
3	Paragon Contractors, LLC		95,033.05	95,033.05
4	GLOVER & ASSOCIATES, INC.		45,000.00	45,000.00