**Letting Date:** January 19, 2017, 10:30 A.M.

**Call Order:** 560 **Contract ID:** 170052

**J/P No.:** 30403(04) **Project No.:** SSR-271B(054)SR **Contract Time:**

**County:** TILLMAN

**Description:** RESURFACE (ASPHALT) SH-5: FROM 0.42 MILES EAST OF THE US-183 JUNCTION, EXTEND EAST IN FREDERICK. PROJECT LENGTH = 15.81 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Overland Corporation | 3,585,473.00 | 80.33 | 100.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 3,586,108.76 | 80.35 | 100.02 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | 3,646,242.70 | 81.69 | 101.69 |
| 4 | APAC-CENTRAL, INC. | 4,388,089.35 | 98.31 | 122.39 |
| | Engineer's Estimate | 4,463,311.50 | | |
| 5 | RK Hall Construction | 4,773,537.93 | 106.95 | 133.14 |

**Letting Date:** January 19, 2017, 10:30 A.M.
**Call Order:** 560 **Contract ID:** 170052

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | |
| 0001 | 407(C) 0301 | (SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S | 75,750.000 GAL |
| | **Engineer's Estimate** | **3.25** | **246,187.50** |
| 1 | Overland Corporation | 1.85 | 140,137.50 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 1.90 | 143,925.00 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | 1.92 | 145,440.00 |
| 4 | APAC-CENTRAL, INC. | 2.00 | 151,500.00 |
| 5 | RK Hall Construction | 5.08 | 384,810.00 |
| 0002 | 411(C) 5950 | SUPERPAVE, TYPE S4(PG 76-28 OK) | 46,580.000 TON |
| | **Engineer's Estimate** | **85.00** | **3,959,300.00** |
| 1 | Overland Corporation | 66.95 | 3,118,531.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 71.38 | 3,324,880.40 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | 70.65 | 3,290,877.00 |
| 4 | APAC-CENTRAL, INC. | 87.20 | 4,061,776.00 |
| 5 | RK Hall Construction | 90.68 | 4,223,874.40 |
| 0003 | 412 5267 | COLD MILLING PAVEMENT | 16,947.000 SY |
| | **Engineer's Estimate** | **6.00** | **101,682.00** |
| 1 | Overland Corporation | 3.50 | 59,314.50 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 1.44 | 24,403.68 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | 3.10 | 52,535.70 |
| 4 | APAC-CENTRAL, INC. | 2.25 | 38,130.75 |
| 5 | RK Hall Construction | 4.09 | 69,313.23 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | |
| 0004 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 226,000.000 LF |
| | **Engineer's Estimate** | **0.65** | **146,900.00** |
| 1 | Overland Corporation | 0.35 | 79,100.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 0.35 | 79,100.00 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | 0.35 | 79,100.00 |
| 4 | APAC-CENTRAL, INC. | 0.35 | 79,100.00 |
| 5 | RK Hall Construction | 0.37 | 83,620.00 |
| 0005 | 856(A) 8548 | TRAFFIC STRIPE(MULTI-POLY)(12" WIDE) | 1,300.000 LF |
| | **Engineer's Estimate** | **0.90** | **1,170.00** |
| 1 | Overland Corporation | 1.00 | 1,300.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 1.00 | 1,300.00 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | 1.00 | 1,300.00 |
| 4 | APAC-CENTRAL, INC. | 1.10 | 1,430.00 |
| 5 | RK Hall Construction | 1.07 | 1,391.00 |
| 0006 | 856(A) 8555 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 12.000 LF |
| | **Engineer's Estimate** | **6.00** | **72.00** |
| 1 | Overland Corporation | 20.00 | 240.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 20.00 | 240.00 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | 20.00 | 240.00 |
| 4 | APAC-CENTRAL, INC. | 21.65 | 259.80 |
| 5 | RK Hall Construction | 21.40 | 256.80 |

**Letting Date:** January 19, 2017, 10:30 A.M.

**Call Order:** 560 **Contract ID:** 170052

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0007 | 856(B) 8860 | TRAFFIC STRIPE(MULTI-POLY.)(ARROWS) | 14.000 EA | |
| | **Engineer's Estimate** | | **250.00** | **3,500.00** |
| 1 | Overland Corporation | | 125.00 | 1,750.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 125.00 | 1,750.00 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | | 125.00 | 1,750.00 |
| 4 | APAC-CENTRAL, INC. | | 135.20 | 1,892.80 |
| 5 | RK Hall Construction | | 133.75 | 1,872.50 |
| 0008 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **4,500.00** | **4,500.00** |
| 1 | Overland Corporation | | 185,100.00 | 185,100.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 10,509.68 | 10,509.68 |
| 3 | SHILLING CONSTRUCTION COMPANY, INC. | | 75,000.00 | 75,000.00 |
| 4 | APAC-CENTRAL, INC. | | 54,000.00 | 54,000.00 |
| 5 | RK Hall Construction | | 8,400.00 | 8,400.00 |