Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 085 **Contract ID:** 170059
J/P No.: 28425(04) **Project No.:** STP-208C(055)CI **Contract Time:**
County: CADDO
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-114): OVER SUGAR CREEK, 0.5 MILES EAST OF US-281/SH-8 IN LOOKEBA. PROJECT LENGTH = 0.217 MILE

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	679,231.15	74.51	100.00
2	RRY SERVICES LLC	724,926.98	79.52	106.73
3	Cimarron Construction Company, LLC	797,152.20	87.45	117.36
4	HASKELL LEMON CONSTRUCTION CO.	820,568.18	90.01	120.81
5	SEWELL BROS., INC.	904,778.16	99.25	133.21

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 085 **Contract ID:** 170059

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		7,500.00	7,500.00
2	RRY SERVICES LLC		7,500.00	7,500.00
3	Cimarron Construction Company, LLC		11,000.00	11,000.00
4	HASKELL LEMON CONSTRUCTION CO.		10,580.00	10,580.00
5	SEWELL BROS., INC.		10,000.00	10,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**20,780.00**	**20,780.00**
1	K & R BUILDERS, INC.		32,750.00	32,750.00
2	RRY SERVICES LLC		32,000.00	32,000.00
3	Cimarron Construction Company, LLC		40,000.00	40,000.00
4	HASKELL LEMON CONSTRUCTION CO.		60,000.00	60,000.00
5	SEWELL BROS., INC.		35,000.00	35,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	300.000 LF	
	Engineer's Estimate		**2.50**	**750.00**
1	K & R BUILDERS, INC.		2.20	660.00
2	RRY SERVICES LLC		1.98	594.00
3	Cimarron Construction Company, LLC		2.25	675.00
4	HASKELL LEMON CONSTRUCTION CO.		1.75	525.00
5	SEWELL BROS., INC.		2.20	660.00
0004	221(F) 0100	TEMPORARY SILT DIKE	200.000 LF	
	Engineer's Estimate		**6.00**	**1,200.00**
1	K & R BUILDERS, INC.		13.20	2,640.00
2	RRY SERVICES LLC		12.00	2,400.00
3	Cimarron Construction Company, LLC		11.00	2,200.00
4	HASKELL LEMON CONSTRUCTION CO.		7.50	1,500.00
5	SEWELL BROS., INC.		13.00	2,600.00
0005	230(A) 2806	SOLID SLAB SODDING	7,734.000 SY	
	Engineer's Estimate		**1.50**	**11,601.00**
1	K & R BUILDERS, INC.		1.42	10,982.28
2	RRY SERVICES LLC		1.28	9,899.52
3	Cimarron Construction Company, LLC		1.65	12,761.10
4	HASKELL LEMON CONSTRUCTION CO.		1.40	10,827.60
5	SEWELL BROS., INC.		1.44	11,136.96
0006	233(A) 2817	VEGETATIVE MULCHING	5.800 AC	
	Engineer's Estimate		**400.00**	**2,320.00**
1	K & R BUILDERS, INC.		100.00	580.00
2	RRY SERVICES LLC		50.00	290.00
3	Cimarron Construction Company, LLC		400.00	2,320.00
4	HASKELL LEMON CONSTRUCTION CO.		225.50	1,307.90
5	SEWELL BROS., INC.		55.00	319.00
0007	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	784.000 TON	
	Engineer's Estimate		**80.00**	**62,720.00**
1	K & R BUILDERS, INC.		96.60	75,734.40
2	RRY SERVICES LLC		75.00	58,800.00
3	Cimarron Construction Company, LLC		101.00	79,184.00
4	HASKELL LEMON CONSTRUCTION CO.		99.40	77,929.60
5	SEWELL BROS., INC.		94.50	74,088.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 085 **Contract ID:** 170059

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	409.000	TON	
	Engineer's Estimate		**90.00**		**36,810.00**
1	K & R BUILDERS, INC.		99.82		40,826.38
2	RRY SERVICES LLC		85.00		34,765.00
3	Cimarron Construction Company, LLC		104.00		42,536.00
4	HASKELL LEMON CONSTRUCTION CO.		106.00		43,354.00
5	SEWELL BROS., INC.		99.50		40,695.50
0009	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**300.00**		**3,000.00**
1	K & R BUILDERS, INC.		295.00		2,950.00
2	RRY SERVICES LLC		250.00		2,500.00
3	Cimarron Construction Company, LLC		250.00		2,500.00
4	HASKELL LEMON CONSTRUCTION CO.		534.50		5,345.00
5	SEWELL BROS., INC.		400.00		4,000.00
0010	601(A) 0297	TYPE I PLAIN RIPRAP	372.000	TON	
	Engineer's Estimate		**40.00**		**14,880.00**
1	K & R BUILDERS, INC.		43.83		16,304.76
2	RRY SERVICES LLC		50.00		18,600.00
3	Cimarron Construction Company, LLC		50.00		18,600.00
4	HASKELL LEMON CONSTRUCTION CO.		50.80		18,897.60
5	SEWELL BROS., INC.		45.00		16,740.00
0011	613(B) 0690	24" CORR. GALV. STEEL PIPE	84.000	LF	
	Engineer's Estimate		**45.00**		**3,780.00**
1	K & R BUILDERS, INC.		48.70		4,090.80
2	RRY SERVICES LLC		38.00		3,192.00
3	Cimarron Construction Company, LLC		36.50		3,066.00
4	HASKELL LEMON CONSTRUCTION CO.		38.30		3,217.20
5	SEWELL BROS., INC.		40.00		3,360.00
0012	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	34.000	LF	
	Engineer's Estimate		**40.00**		**1,360.00**
1	K & R BUILDERS, INC.		40.00		1,360.00
2	RRY SERVICES LLC		38.00		1,292.00
3	Cimarron Construction Company, LLC		32.50		1,105.00
4	HASKELL LEMON CONSTRUCTION CO.		65.30		2,220.20
5	SEWELL BROS., INC.		45.00		1,530.00
0013	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**300.00**		**600.00**
1	K & R BUILDERS, INC.		220.00		440.00
2	RRY SERVICES LLC		300.00		600.00
3	Cimarron Construction Company, LLC		345.00		690.00
4	HASKELL LEMON CONSTRUCTION CO.		972.00		1,944.00
5	SEWELL BROS., INC.		200.00		400.00
0014	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**400.00**		**800.00**
1	K & R BUILDERS, INC.		255.00		510.00
2	RRY SERVICES LLC		300.00		600.00
3	Cimarron Construction Company, LLC		425.00		850.00
4	HASKELL LEMON CONSTRUCTION CO.		1,037.00		2,074.00
5	SEWELL BROS., INC.		200.00		400.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 085 **Contract ID:** 170059

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0015	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	3,500.00	3,500.00
2	RRY SERVICES LLC	3,500.00	3,500.00
3	Cimarron Construction Company, LLC	4,000.00	4,000.00
4	HASKELL LEMON CONSTRUCTION CO.	9,733.00	9,733.00
5	SEWELL BROS., INC.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI# 18014**		
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY
	Engineer's Estimate	**20.00**	**2,000.00**
1	K & R BUILDERS, INC.	8.00	800.00
2	RRY SERVICES LLC	25.00	2,500.00
3	Cimarron Construction Company, LLC	12.00	1,200.00
4	HASKELL LEMON CONSTRUCTION CO.	27.60	2,760.00
5	SEWELL BROS., INC.	20.00	2,000.00
0017	501(F) 6352	GRANULAR BACKFILL	48.000 CY
	Engineer's Estimate	**60.00**	**2,880.00**
1	K & R BUILDERS, INC.	64.00	3,072.00
2	RRY SERVICES LLC	100.00	4,800.00
3	Cimarron Construction Company, LLC	80.00	3,840.00
4	HASKELL LEMON CONSTRUCTION CO.	85.50	4,104.00
5	SEWELL BROS., INC.	75.00	3,600.00
0018	504(B) 1305	SAW-CUT GROOVING	245.700 SY
	Engineer's Estimate	**5.00**	**1,228.50**
1	K & R BUILDERS, INC.	11.00	2,702.70
2	RRY SERVICES LLC	9.80	2,407.86
3	Cimarron Construction Company, LLC	13.00	3,194.10
4	HASKELL LEMON CONSTRUCTION CO.	10.30	2,530.71
5	SEWELL BROS., INC.	11.00	2,702.70
0019	504(D) 6239	CONCRETE RAIL (TR3)	256.600 LF
	Engineer's Estimate	**80.00**	**20,528.00**
1	K & R BUILDERS, INC.	73.50	18,860.10
2	RRY SERVICES LLC	75.00	19,245.00
3	Cimarron Construction Company, LLC	115.00	29,509.00
4	HASKELL LEMON CONSTRUCTION CO.	107.50	27,584.50
5	SEWELL BROS., INC.	75.00	19,245.00
0020	506(A) 1322	STRUCTURAL STEEL	87,900.000 LB
	Engineer's Estimate	**4.00**	**351,600.00**
1	K & R BUILDERS, INC.	1.78	156,462.00
2	RRY SERVICES LLC	1.80	158,220.00
3	Cimarron Construction Company, LLC	1.87	164,373.00
4	HASKELL LEMON CONSTRUCTION CO.	1.65	145,035.00
5	SEWELL BROS., INC.	3.50	307,650.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 085 **Contract ID:** 170059

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI# 18014					
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**1,000.00**		**6,000.00**
1	K & R BUILDERS, INC.		500.00		3,000.00
2	RRY SERVICES LLC		350.00		2,100.00
3	Cimarron Construction Company, LLC		410.00		2,460.00
4	HASKELL LEMON CONSTRUCTION CO.		862.50		5,175.00
5	SEWELL BROS., INC.		210.00		1,260.00
0022	509(A) 1326	CLASS AA CONCRETE	93.200	CY	
	Engineer's Estimate		**600.00**		**55,920.00**
1	K & R BUILDERS, INC.		660.00		61,512.00
2	RRY SERVICES LLC		625.00		58,250.00
3	Cimarron Construction Company, LLC		795.00		74,094.00
4	HASKELL LEMON CONSTRUCTION CO.		520.00		48,464.00
5	SEWELL BROS., INC.		700.00		65,240.00
0023	509(B) 1328	CLASS A CONCRETE	39.200	CY	
	Engineer's Estimate		**650.00**		**25,480.00**
1	K & R BUILDERS, INC.		695.00		27,244.00
2	RRY SERVICES LLC		625.00		24,500.00
3	Cimarron Construction Company, LLC		715.00		28,028.00
4	HASKELL LEMON CONSTRUCTION CO.		742.50		29,106.00
5	SEWELL BROS., INC.		750.00		29,400.00
0024	511(A) 1332	REINFORCING STEEL	24,320.000	LB	
	Engineer's Estimate		**1.00**		**24,320.00**
1	K & R BUILDERS, INC.		0.87		21,158.40
2	RRY SERVICES LLC		0.93		22,617.60
3	Cimarron Construction Company, LLC		0.86		20,915.20
4	HASKELL LEMON CONSTRUCTION CO.		1.15		27,968.00
5	SEWELL BROS., INC.		0.80		19,456.00
0025	514(A) 6010	PILES, FURNISHED (HP 10X42)	1,254.000	LF	
	Engineer's Estimate		**30.00**		**37,620.00**
1	K & R BUILDERS, INC.		22.40		28,089.60
2	RRY SERVICES LLC		40.00		50,160.00
3	Cimarron Construction Company, LLC		40.50		50,787.00
4	HASKELL LEMON CONSTRUCTION CO.		32.30		40,504.20
5	SEWELL BROS., INC.		25.00		31,350.00
0026	514(B) 6292	PILES, DRIVEN (HP 10X42)	1,254.000	LF	
	Engineer's Estimate		**15.00**		**18,810.00**
1	K & R BUILDERS, INC.		9.60		12,038.40
2	RRY SERVICES LLC		10.00		12,540.00
3	Cimarron Construction Company, LLC		18.20		22,822.80
4	HASKELL LEMON CONSTRUCTION CO.		21.90		27,462.60
5	SEWELL BROS., INC.		15.00		18,810.00
0027	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	K & R BUILDERS, INC.		400.00		400.00
2	RRY SERVICES LLC		400.00		400.00
3	Cimarron Construction Company, LLC		400.00		400.00
4	HASKELL LEMON CONSTRUCTION CO.		400.00		400.00
5	SEWELL BROS., INC.		400.00		400.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 085 **Contract ID:** 170059

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI# 18014					
0028	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,587.000	TON	
	Engineer's Estimate		**40.00**		**63,480.00**
1	K & R BUILDERS, INC.		37.21		59,052.27
2	RRY SERVICES LLC		50.00		79,350.00
3	Cimarron Construction Company, LLC		53.00		84,111.00
4	HASKELL LEMON CONSTRUCTION CO.		47.60		75,541.20
5	SEWELL BROS., INC.		40.00		63,480.00
0029	601(C) 1355	TYPE I-A FILTER BLANKET	423.000	TON	
	Engineer's Estimate		**30.00**		**12,690.00**
1	K & R BUILDERS, INC.		30.22		12,783.06
2	RRY SERVICES LLC		40.00		16,920.00
3	Cimarron Construction Company, LLC		42.00		17,766.00
4	HASKELL LEMON CONSTRUCTION CO.		37.50		15,862.50
5	SEWELL BROS., INC.		35.00		14,805.00
0030	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000	LF	
	Engineer's Estimate		**30.00**		**1,560.00**
1	K & R BUILDERS, INC.		29.00		1,508.00
2	RRY SERVICES LLC		30.00		1,560.00
3	Cimarron Construction Company, LLC		20.00		1,040.00
4	HASKELL LEMON CONSTRUCTION CO.		46.50		2,418.00
5	SEWELL BROS., INC.		25.00		1,300.00
0031	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000	LF	
	Engineer's Estimate		**30.00**		**1,500.00**
1	K & R BUILDERS, INC.		29.00		1,450.00
2	RRY SERVICES LLC		30.00		1,500.00
3	Cimarron Construction Company, LLC		20.00		1,000.00
4	HASKELL LEMON CONSTRUCTION CO.		19.90		995.00
5	SEWELL BROS., INC.		25.00		1,250.00
0032	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	K & R BUILDERS, INC.		13,750.00		13,750.00
2	RRY SERVICES LLC		10,000.00		10,000.00
3	Cimarron Construction Company, LLC		16,000.00		16,000.00
4	HASKELL LEMON CONSTRUCTION CO.		19,365.00		19,365.00
5	SEWELL BROS., INC.		20,000.00		20,000.00
0033	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**1,500.00**		**6,000.00**
1	K & R BUILDERS, INC.		1,530.00		6,120.00
2	RRY SERVICES LLC		1,560.00		6,240.00
3	Cimarron Construction Company, LLC		1,675.00		6,700.00
4	HASKELL LEMON CONSTRUCTION CO.		1,638.00		6,552.00
5	SEWELL BROS., INC.		1,750.00		7,000.00
0034	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000	EA	
	Engineer's Estimate		**1,300.00**		**5,200.00**
1	K & R BUILDERS, INC.		1,600.00		6,400.00
2	RRY SERVICES LLC		1,200.00		4,800.00
3	Cimarron Construction Company, LLC		1,750.00		7,000.00
4	HASKELL LEMON CONSTRUCTION CO.		1,260.00		5,040.00
5	SEWELL BROS., INC.		1,900.00		7,600.00

Letting Date: January 19, 2017, 10:30 A.M.
Call Order: 085 **Contract ID:** 170059

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI# 18014**		
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	3,000.00	3,000.00
2	RRY SERVICES LLC	2,000.00	2,000.00
3	Cimarron Construction Company, LLC	2,425.00	2,425.00
4	HASKELL LEMON CONSTRUCTION CO.	4,147.00	4,147.00
5	SEWELL BROS., INC.	2,200.00	2,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0036	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**16,560.00**	**16,560.00**
1	K & R BUILDERS, INC.	7,000.00	7,000.00
2	RRY SERVICES LLC	6,034.00	6,034.00
3	Cimarron Construction Company, LLC	7,500.00	7,500.00
4	HASKELL LEMON CONSTRUCTION CO.	6,719.00	6,719.00
5	SEWELL BROS., INC.	6,100.00	6,100.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0037	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	2,500.00	2,500.00
2	RRY SERVICES LLC	1,250.00	1,250.00
3	Cimarron Construction Company, LLC	7,500.00	7,500.00
4	HASKELL LEMON CONSTRUCTION CO.	2,749.00	2,749.00
5	SEWELL BROS., INC.	4,000.00	4,000.00
0038	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**67,220.00**	**67,220.00**
1	K & R BUILDERS, INC.	29,500.00	29,500.00
2	RRY SERVICES LLC	61,000.00	61,000.00
3	Cimarron Construction Company, LLC	23,000.00	23,000.00
4	HASKELL LEMON CONSTRUCTION CO.	70,630.37	70,630.37
5	SEWELL BROS., INC.	70,000.00	70,000.00