Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170065
J/P No.: 29717(04) **Project No.:** NHPPY-212N(011)3P **Contract Time:**
County: CHOCTAW
Description: RESURFACE (ASPHALT) US-70: FROM 0.38 MILES EAST OF THE SH-93 JUNCTION, EXTEND EAST NEAR HUGO. PROJECT LENGTH = 2.39 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	1,114,650.20	95.27	100.00
	Engineer's Estimate	1,169,961.50		
2	RK Hall Construction	1,279,624.28	109.37	114.80

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 070 **Contract ID:** 170065

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	404(G) 4845	ULTRA-THIN BONDED WEARING COURSE, TYPE C	3,000.000 TON
	Engineer's Estimate	**135.00**	**405,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	104.00	312,000.00
2	RK Hall Construction	141.17	423,510.00
0002	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	8,100.000 GAL
	Engineer's Estimate	**5.00**	**40,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	3.30	26,730.00
2	RK Hall Construction	11.62	94,122.00
0003	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	4,600.000 TON
	Engineer's Estimate	**85.00**	**391,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	87.25	401,350.00
2	RK Hall Construction	120.85	555,910.00
0004	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	180.000 TON
	Engineer's Estimate	**250.00**	**45,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	351.00	63,180.00
2	RK Hall Construction	151.93	27,347.40
0005	412 5267	COLD MILLING PAVEMENT	40,400.000 SY
	Engineer's Estimate	**4.00**	**161,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	4.40	177,760.00
2	RK Hall Construction	2.08	84,032.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0006	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	27,908.000 LF
	Engineer's Estimate	**0.25**	**6,977.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	0.20	5,581.60
2	RK Hall Construction	0.33	9,209.64
0007	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	33,769.000 LF
	Engineer's Estimate	**0.50**	**16,884.50**
1	THE CUMMINS CONSTRUCTION CO., INC.	0.40	13,507.60
2	RK Hall Construction	0.37	12,494.53
0008	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	5,000.000 LF
	Engineer's Estimate	**1.00**	**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	0.90	4,500.00
2	RK Hall Construction	0.83	4,150.00
0009	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	15.000 EA
	Engineer's Estimate	**200.00**	**3,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	110.00	1,650.00
2	RK Hall Construction	104.50	1,567.50
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	5,500.00	5,500.00
2	RK Hall Construction	3,300.00	3,300.00

Letting Date: February 16, 2017, 10:30 A.M.

Call Order: 070 **Contract ID:** 170065

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0011	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		102,891.00	102,891.00
2	RK Hall Construction		63,981.21	63,981.21