Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 150 **Contract ID:** 170073
J/P No.: 30538(04) **Project No.:** STPY-219B(049)3P **Contract Time:**
County: CREEK
Description: PAVEMENT REHABILITATION (A.C. AND P.C.) SH-51: FROM 2.7 MILES SOUTHWEST OF THE SH-48 JUNCTION, EXTEND NORTHEAST NEAR MANNFORD. PROJECT LENGTH = 4.550 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Iowa Civil Contracting, Inc.	2,503,117.29	96.60	100.00
2	BECCO CONTRACTORS, INC.	2,584,000.00	99.72	103.23
	Engineer's Estimate	2,591,324.60		
3	SHERWOOD CONSTRUCTION CO., INC.	2,702,948.69	104.31	107.98
4	APAC-CENTRAL, INC.	2,704,081.10	104.35	108.03
5	Diamond Surface, Inc.	2,815,948.66	108.67	112.50
6	Interstate Improvement, Inc.	2,985,861.48	115.23	119.29

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 150 **Contract ID:** 170073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	303(A) 2100	AGGREGATE BASE TYPE A	800.000 CY	
	Engineer's Estimate		**42.00**	**33,600.00**
1	Iowa Civil Contracting, Inc.		65.50	52,400.00
2	BECCO CONTRACTORS, INC.		50.00	40,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		65.50	52,400.00
4	APAC-CENTRAL, INC.		60.00	48,000.00
5	Diamond Surface, Inc.		34.20	27,360.00
6	Interstate Improvement, Inc.		57.63	46,104.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,246.000 TON	
	Engineer's Estimate		**25.00**	**56,150.00**
1	Iowa Civil Contracting, Inc.		28.39	63,763.94
2	BECCO CONTRACTORS, INC.		30.00	67,380.00
3	SHERWOOD CONSTRUCTION CO., INC.		26.91	60,439.86
4	APAC-CENTRAL, INC.		22.50	50,535.00
5	Diamond Surface, Inc.		32.00	71,872.00
6	Interstate Improvement, Inc.		29.79	66,908.34
0003	407(B) 0250	TACK COAT	8,916.000 GAL	
	Engineer's Estimate		**2.60**	**23,181.60**
1	Iowa Civil Contracting, Inc.		1.58	14,087.28
2	BECCO CONTRACTORS, INC.		2.00	17,832.00
3	SHERWOOD CONSTRUCTION CO., INC.		8.29	73,913.64
4	APAC-CENTRAL, INC.		2.00	17,832.00
5	Diamond Surface, Inc.		1.95	17,386.20
6	Interstate Improvement, Inc.		1.66	14,800.56
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	10,704.000 TON	
	Engineer's Estimate		**78.00**	**834,912.00**
1	Iowa Civil Contracting, Inc.		71.50	765,336.00
2	BECCO CONTRACTORS, INC.		70.00	749,280.00
3	SHERWOOD CONSTRUCTION CO., INC.		80.53	861,993.12
4	APAC-CENTRAL, INC.		71.75	768,012.00
5	Diamond Surface, Inc.		71.00	759,984.00
6	Interstate Improvement, Inc.		75.04	803,228.16
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,663.000 TON	
	Engineer's Estimate		**75.00**	**199,725.00**
1	Iowa Civil Contracting, Inc.		57.83	154,001.29
2	BECCO CONTRACTORS, INC.		55.00	146,465.00
3	SHERWOOD CONSTRUCTION CO., INC.		74.51	198,420.13
4	APAC-CENTRAL, INC.		57.50	153,122.50
5	Diamond Surface, Inc.		69.00	183,747.00
6	Interstate Improvement, Inc.		60.69	161,617.47
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,215.000 TON	
	Engineer's Estimate		**120.00**	**145,800.00**
1	Iowa Civil Contracting, Inc.		63.09	76,654.35
2	BECCO CONTRACTORS, INC.		80.00	97,200.00
3	SHERWOOD CONSTRUCTION CO., INC.		133.89	162,676.35
4	APAC-CENTRAL, INC.		90.00	109,350.00
5	Diamond Surface, Inc.		65.00	78,975.00
6	Interstate Improvement, Inc.		66.21	80,445.15

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 150 **Contract ID:** 170073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0007	412 5267	COLD MILLING PAVEMENT	23,513.000 SY	
	Engineer's Estimate		**2.00**	**47,026.00**
1	Iowa Civil Contracting, Inc.		2.10	49,377.30
2	BECCO CONTRACTORS, INC.		1.75	41,147.75
3	SHERWOOD CONSTRUCTION CO., INC.		1.90	44,674.70
4	APAC-CENTRAL, INC.		2.50	58,782.50
5	Diamond Surface, Inc.		2.60	61,133.80
6	Interstate Improvement, Inc.		2.21	51,963.73
0008	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	68,316.000 LF	
	Engineer's Estimate		**0.15**	**10,247.40**
1	Iowa Civil Contracting, Inc.		0.16	10,930.56
2	BECCO CONTRACTORS, INC.		0.25	17,079.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.15	10,247.40
4	APAC-CENTRAL, INC.		0.20	13,663.20
5	Diamond Surface, Inc.		0.15	10,247.40
6	Interstate Improvement, Inc.		0.15	10,247.40
0009	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	5,220.000 SY	
	Engineer's Estimate		**55.00**	**287,100.00**
1	Iowa Civil Contracting, Inc.		55.00	287,100.00
2	BECCO CONTRACTORS, INC.		60.00	313,200.00
3	SHERWOOD CONSTRUCTION CO., INC.		55.00	287,100.00
4	APAC-CENTRAL, INC.		65.81	343,528.20
5	Diamond Surface, Inc.		80.65	420,993.00
6	Interstate Improvement, Inc.		94.00	490,680.00
0010	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,305.000 CY	
	Engineer's Estimate		**110.00**	**143,550.00**
1	Iowa Civil Contracting, Inc.		178.40	232,812.00
2	BECCO CONTRACTORS, INC.		182.00	237,510.00
3	SHERWOOD CONSTRUCTION CO., INC.		178.40	232,812.00
4	APAC-CENTRAL, INC.		219.40	286,317.00
5	Diamond Surface, Inc.		206.00	268,830.00
6	Interstate Improvement, Inc.		170.00	221,850.00
0011	415 6300	CONCRETE JOINT SEALING	36,764.600 LF	
	Engineer's Estimate		**5.00**	**183,823.00**
1	Iowa Civil Contracting, Inc.		1.95	71,690.97
2	BECCO CONTRACTORS, INC.		2.15	79,043.89
3	SHERWOOD CONSTRUCTION CO., INC.		1.95	71,690.97
4	APAC-CENTRAL, INC.		1.88	69,117.45
5	Diamond Surface, Inc.		2.15	79,043.89
6	Interstate Improvement, Inc.		2.25	82,720.35
0012	416 0100	DOWEL BAR RETROFIT	9,799.000 EA	
	Engineer's Estimate		**30.00**	**293,970.00**
1	Iowa Civil Contracting, Inc.		34.40	337,085.60
2	BECCO CONTRACTORS, INC.		37.00	362,563.00
3	SHERWOOD CONSTRUCTION CO., INC.		34.40	337,085.60
4	APAC-CENTRAL, INC.		35.75	350,314.25
5	Diamond Surface, Inc.		36.63	358,937.37
6	Interstate Improvement, Inc.		32.00	313,568.00

Letting Date: February 16, 2017, 10:30 A.M.

Call Order: 150 **Contract ID:** 170073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0013	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	36,700.000 SY	
	Engineer's Estimate		**4.00**	**146,800.00**
1	Iowa Civil Contracting, Inc.		3.50	128,450.00
2	BECCO CONTRACTORS, INC.		4.00	146,800.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.30	121,110.00
4	APAC-CENTRAL, INC.		3.69	135,423.00
5	Diamond Surface, Inc.		3.07	112,669.00
6	Interstate Improvement, Inc.		4.80	176,160.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0014	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	95,900.000 LF	
	Engineer's Estimate		**0.90**	**86,310.00**
1	Iowa Civil Contracting, Inc.		0.48	46,032.00
2	BECCO CONTRACTORS, INC.		0.50	47,950.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.60	57,540.00
4	APAC-CENTRAL, INC.		0.46	44,114.00
5	Diamond Surface, Inc.		0.70	67,130.00
6	Interstate Improvement, Inc.		0.56	53,704.00
0015	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	256.000 LF	
	Engineer's Estimate		**6.65**	**1,702.40**
1	Iowa Civil Contracting, Inc.		5.26	1,346.56
2	BECCO CONTRACTORS, INC.		5.50	1,408.00
3	SHERWOOD CONSTRUCTION CO., INC.		6.50	1,664.00
4	APAC-CENTRAL, INC.		5.00	1,280.00
5	Diamond Surface, Inc.		6.00	1,536.00
6	Interstate Improvement, Inc.		2.21	565.76
0016	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	214.000 LF	
	Engineer's Estimate		**9.80**	**2,097.20**
1	Iowa Civil Contracting, Inc.		10.51	2,249.14
2	BECCO CONTRACTORS, INC.		11.00	2,354.00
3	SHERWOOD CONSTRUCTION CO., INC.		13.01	2,784.14
4	APAC-CENTRAL, INC.		10.00	2,140.00
5	Diamond Surface, Inc.		11.00	2,354.00
6	Interstate Improvement, Inc.		11.03	2,360.42
0017	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	28.000 EA	
	Engineer's Estimate		**110.00**	**3,080.00**
1	Iowa Civil Contracting, Inc.		105.15	2,944.20
2	BECCO CONTRACTORS, INC.		110.00	3,080.00
3	SHERWOOD CONSTRUCTION CO., INC.		130.09	3,642.52
4	APAC-CENTRAL, INC.		100.00	2,800.00
5	Diamond Surface, Inc.		200.00	5,600.00
6	Interstate Improvement, Inc.		248.28	6,951.84

Letting Date: February 16, 2017, 10:30 A.M.

Call Order: 150 **Contract ID:** 170073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	Iowa Civil Contracting, Inc.		84,490.00	84,490.00
2	BECCO CONTRACTORS, INC.		60,367.36	60,367.36
3	SHERWOOD CONSTRUCTION CO., INC.		11,707.65	11,707.65
4	APAC-CENTRAL, INC.		47,500.00	47,500.00
5	Diamond Surface, Inc.		110,000.00	110,000.00
6	Interstate Improvement, Inc.		225,000.00	225,000.00
0019	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000 SD	
	Engineer's Estimate		**25.00**	**2,250.00**
1	Iowa Civil Contracting, Inc.		26.29	2,366.10
2	BECCO CONTRACTORS, INC.		26.00	2,340.00
3	SHERWOOD CONSTRUCTION CO., INC.		32.52	2,926.80
4	APAC-CENTRAL, INC.		25.00	2,250.00
5	Diamond Surface, Inc.		35.00	3,150.00
6	Interstate Improvement, Inc.		22.07	1,986.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0020	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	Iowa Civil Contracting, Inc.		120,000.00	120,000.00
2	BECCO CONTRACTORS, INC.		151,000.00	151,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		108,119.81	108,119.81
4	APAC-CENTRAL, INC.		200,000.00	200,000.00
5	Diamond Surface, Inc.		175,000.00	175,000.00
6	Interstate Improvement, Inc.		175,000.00	175,000.00