Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089
J/P No.: 30485(04) **Project No.:** STP-249C(036)CI **Contract Time:**
County: MAYES
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-426): OVER CHOUTEAU CREEK TRIBUTARY, 3.6 MILES SOUTH OF SH-20 NEAR PRYOR. PROJECT LENGTH = 0.180 MILE

	VENDORNAME	PROPOSALITEMTO		
1	B & B BRIDGE COMPANY, LLC	574,581.56	82.71	100.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	636,866.50	91.68	110.84
3	Tri Star Construction Arkansas, LLC	683,866.00	98.44	119.02
4	RRY SERVICES LLC	687,890.82	99.02	119.72
	Engineer's Estimate	694,697.68		
5	GLOVER & ASSOCIATES, INC.	738,759.05	106.34	128.57
6	T. McDonald Construction, Inc.	765,065.46	110.13	133.15
7	Keystone Services, Inc.	771,964.03	111.12	134.35
8	EARTH SMART CONSTRUCTION INC.	932,316.40	134.20	162.26

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC	11,600.00	11,600.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	10,000.00	10,000.00
3	Tri Star Construction Arkansas, LLC	10,385.00	10,385.00
4	RRY SERVICES LLC	3,000.00	3,000.00
5	GLOVER & ASSOCIATES, INC.	35,000.00	35,000.00
6	T. McDonald Construction, Inc.	10,000.00	10,000.00
7	Keystone Services, Inc.	18,000.00	18,000.00
8	EARTH SMART CONSTRUCTION INC.	12,000.00	12,000.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		3,311.000 CY
	Engineer's Estimate	**12.00**	**39,732.00**
1	B & B BRIDGE COMPANY, LLC	11.75	38,904.25
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	8.50	28,143.50
3	Tri Star Construction Arkansas, LLC	9.00	29,799.00
4	RRY SERVICES LLC	9.50	31,454.50
5	GLOVER & ASSOCIATES, INC.	11.00	36,421.00
6	T. McDonald Construction, Inc.	8.00	26,488.00
7	Keystone Services, Inc.	17.00	56,287.00
8	EARTH SMART CONSTRUCTION INC.	14.00	46,354.00
0003	221(C) 2801 TEMPORARY SILT FENCE		1,718.000 LF
	Engineer's Estimate	**2.00**	**3,436.00**
1	B & B BRIDGE COMPANY, LLC	1.49	2,559.82
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	3.00	5,154.00
3	Tri Star Construction Arkansas, LLC	1.50	2,577.00
4	RRY SERVICES LLC	1.49	2,559.82
5	GLOVER & ASSOCIATES, INC.	1.50	2,577.00
6	T. McDonald Construction, Inc.	1.50	2,577.00
7	Keystone Services, Inc.	2.25	3,865.50
8	EARTH SMART CONSTRUCTION INC.	2.00	3,436.00
0004	221(F) 0100 TEMPORARY SILT DIKE		140.000 LF
	Engineer's Estimate	**10.00**	**1,400.00**
1	B & B BRIDGE COMPANY, LLC	8.95	1,253.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	1,400.00
3	Tri Star Construction Arkansas, LLC	10.00	1,400.00
4	RRY SERVICES LLC	8.95	1,253.00
5	GLOVER & ASSOCIATES, INC.	9.00	1,260.00
6	T. McDonald Construction, Inc.	8.00	1,120.00
7	Keystone Services, Inc.	9.00	1,260.00
8	EARTH SMART CONSTRUCTION INC.	13.00	1,820.00
0005	230(A) 2806 SOLID SLAB SODDING		8,700.000 SY
	Engineer's Estimate	**2.30**	**20,010.00**
1	B & B BRIDGE COMPANY, LLC	1.34	11,658.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.00	17,400.00
3	Tri Star Construction Arkansas, LLC	2.65	23,055.00
4	RRY SERVICES LLC	1.34	11,658.00
5	GLOVER & ASSOCIATES, INC.	1.70	14,790.00
6	T. McDonald Construction, Inc.	1.75	15,225.00
7	Keystone Services, Inc.	2.55	22,185.00
8	EARTH SMART CONSTRUCTION INC.	3.00	26,100.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0006	303(A) 2100	AGGREGATE BASE TYPE A	810.000 CY
	Engineer's Estimate	**50.00**	**40,500.00**
1	B & B BRIDGE COMPANY, LLC	36.79	29,799.90
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	40.00	32,400.00
3	Tri Star Construction Arkansas, LLC	42.25	34,222.50
4	RRY SERVICES LLC	49.00	39,690.00
5	GLOVER & ASSOCIATES, INC.	40.00	32,400.00
6	T. McDonald Construction, Inc.	41.00	33,210.00
7	Keystone Services, Inc.	47.50	38,475.00
8	EARTH SMART CONSTRUCTION INC.	60.00	48,600.00
0007	325 5271	SEPARATOR FABRIC	3,158.000 SY
	Engineer's Estimate	**1.70**	**5,368.60**
1	B & B BRIDGE COMPANY, LLC	2.50	7,895.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.00	6,316.00
3	Tri Star Construction Arkansas, LLC	1.50	4,737.00
4	RRY SERVICES LLC	1.10	3,473.80
5	GLOVER & ASSOCIATES, INC.	2.10	6,631.80
6	T. McDonald Construction, Inc.	1.50	4,737.00
7	Keystone Services, Inc.	2.00	6,316.00
8	EARTH SMART CONSTRUCTION INC.	2.50	7,895.00
0008	407(B) 0250	TACK COAT	238.000 GAL
	Engineer's Estimate	**4.70**	**1,118.60**
1	B & B BRIDGE COMPANY, LLC	3.50	833.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	952.00
3	Tri Star Construction Arkansas, LLC	4.00	952.00
4	RRY SERVICES LLC	3.50	833.00
5	GLOVER & ASSOCIATES, INC.	3.00	714.00
6	T. McDonald Construction, Inc.	4.00	952.00
7	Keystone Services, Inc.	3.85	916.30
8	EARTH SMART CONSTRUCTION INC.	4.00	952.00
0009	408 5774	PRIME COAT	2,105.000 GAL
	Engineer's Estimate	**5.90**	**12,419.50**
1	B & B BRIDGE COMPANY, LLC	5.00	10,525.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	5.15	10,840.75
3	Tri Star Construction Arkansas, LLC	2.00	4,210.00
4	RRY SERVICES LLC	5.00	10,525.00
5	GLOVER & ASSOCIATES, INC.	1.00	2,105.00
6	T. McDonald Construction, Inc.	6.00	12,630.00
7	Keystone Services, Inc.	5.65	11,893.25
8	EARTH SMART CONSTRUCTION INC.	5.00	10,525.00
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	676.000 TON
	Engineer's Estimate	**86.00**	**58,136.00**
1	B & B BRIDGE COMPANY, LLC	71.50	48,334.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	73.00	49,348.00
3	Tri Star Construction Arkansas, LLC	80.00	54,080.00
4	RRY SERVICES LLC	71.50	48,334.00
5	GLOVER & ASSOCIATES, INC.	65.00	43,940.00
6	T. McDonald Construction, Inc.	98.00	66,248.00
7	Keystone Services, Inc.	82.25	55,601.00
8	EARTH SMART CONSTRUCTION INC.	95.00	64,220.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	350.000 TON	
	Engineer's Estimate		**102.00**	**35,700.00**
1	B & B BRIDGE COMPANY, LLC		96.00	33,600.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		99.00	34,650.00
3	Tri Star Construction Arkansas, LLC		93.00	32,550.00
4	RRY SERVICES LLC		96.00	33,600.00
5	GLOVER & ASSOCIATES, INC.		85.00	29,750.00
6	T. McDonald Construction, Inc.		120.00	42,000.00
7	Keystone Services, Inc.		110.50	38,675.00
8	EARTH SMART CONSTRUCTION INC.		95.00	33,250.00
0012	611(K) 5987	(PL)RPL DROP INLET GRATES-CDI RCP DES. 1	1.000 EA	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	B & B BRIDGE COMPANY, LLC		2,125.60	2,125.60
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,250.00	2,250.00
3	Tri Star Construction Arkansas, LLC		2,600.00	2,600.00
4	RRY SERVICES LLC		2,200.00	2,200.00
5	GLOVER & ASSOCIATES, INC.		6,500.00	6,500.00
6	T. McDonald Construction, Inc.		4,500.00	4,500.00
7	Keystone Services, Inc.		200.00	200.00
8	EARTH SMART CONSTRUCTION INC.		8,600.00	8,600.00
0013	613(A) 0491	18" R.C.PIPE CLASS III	60.000 LF	
	Engineer's Estimate		**57.00**	**3,420.00**
1	B & B BRIDGE COMPANY, LLC		46.15	2,769.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00	2,400.00
3	Tri Star Construction Arkansas, LLC		58.50	3,510.00
4	RRY SERVICES LLC		65.00	3,900.00
5	GLOVER & ASSOCIATES, INC.		50.00	3,000.00
6	T. McDonald Construction, Inc.		48.00	2,880.00
7	Keystone Services, Inc.		62.00	3,720.00
8	EARTH SMART CONSTRUCTION INC.		90.00	5,400.00
0014	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	236.000 LF	
	Engineer's Estimate		**43.00**	**10,148.00**
1	B & B BRIDGE COMPANY, LLC		28.20	6,655.20
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		35.00	8,260.00
3	Tri Star Construction Arkansas, LLC		84.00	19,824.00
4	RRY SERVICES LLC		45.00	10,620.00
5	GLOVER & ASSOCIATES, INC.		45.00	10,620.00
6	T. McDonald Construction, Inc.		30.00	7,080.00
7	Keystone Services, Inc.		35.00	8,260.00
8	EARTH SMART CONSTRUCTION INC.		65.00	15,340.00
0015	613(M) 7186	TYPE A4 CULVERT END TREATMENT	10.000 EA	
	Engineer's Estimate		**1,010.00**	**10,100.00**
1	B & B BRIDGE COMPANY, LLC		1,500.00	15,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,000.00	10,000.00
3	Tri Star Construction Arkansas, LLC		1,600.00	16,000.00
4	RRY SERVICES LLC		1,500.00	15,000.00
5	GLOVER & ASSOCIATES, INC.		62.00	620.00
6	T. McDonald Construction, Inc.		1,300.00	13,000.00
7	Keystone Services, Inc.		400.00	4,000.00
8	EARTH SMART CONSTRUCTION INC.		1,100.00	11,000.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0016	613(T) 1187	STANDARD BEDDING MATERIAL, CLASS C	16.440 CY
	Engineer's Estimate	**52.00**	**854.88**
1	B & B BRIDGE COMPANY, LLC	42.24	694.43
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	75.00	1,233.00
3	Tri Star Construction Arkansas, LLC	56.25	924.75
4	RRY SERVICES LLC	65.00	1,068.60
5	GLOVER & ASSOCIATES, INC.	75.00	1,233.00
6	T. McDonald Construction, Inc.	34.00	558.96
7	Keystone Services, Inc.	47.00	772.68
8	EARTH SMART CONSTRUCTION INC.	60.00	986.40
0017	613(V) 1180	TRENCH EXCAVATION	23.000 CY
	Engineer's Estimate	**14.00**	**322.00**
1	B & B BRIDGE COMPANY, LLC	15.00	345.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	12.00	276.00
3	Tri Star Construction Arkansas, LLC	18.00	414.00
4	RRY SERVICES LLC	10.00	230.00
5	GLOVER & ASSOCIATES, INC.	40.00	920.00
6	T. McDonald Construction, Inc.	20.00	460.00
7	Keystone Services, Inc.	15.00	345.00
8	EARTH SMART CONSTRUCTION INC.	14.00	322.00
0018	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	B & B BRIDGE COMPANY, LLC	4,000.00	4,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,000.00	3,000.00
3	Tri Star Construction Arkansas, LLC	6,400.00	6,400.00
4	RRY SERVICES LLC	5,000.00	5,000.00
5	GLOVER & ASSOCIATES, INC.	25,000.00	25,000.00
6	T. McDonald Construction, Inc.	10,000.00	10,000.00
7	Keystone Services, Inc.	20,000.00	20,000.00
8	EARTH SMART CONSTRUCTION INC.	6,900.00	6,900.00
0019	626(A) 1257	MONUMENTS	1.000 EA
	Engineer's Estimate	**500.00**	**500.00**
1	B & B BRIDGE COMPANY, LLC	1,000.00	1,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,500.00	1,500.00
3	Tri Star Construction Arkansas, LLC	804.00	804.00
4	RRY SERVICES LLC	100.00	100.00
5	GLOVER & ASSOCIATES, INC.	2,500.00	2,500.00
6	T. McDonald Construction, Inc.	1,500.00	1,500.00
7	Keystone Services, Inc.	6,500.00	6,500.00
8	EARTH SMART CONSTRUCTION INC.	1,400.00	1,400.00
0020	629(A) 4958	MAILBOX INSTALLATION-SINGLE	2.000 EA
	Engineer's Estimate	**113.00**	**226.00**
1	B & B BRIDGE COMPANY, LLC	250.00	500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	250.00	500.00
3	Tri Star Construction Arkansas, LLC	125.00	250.00
4	RRY SERVICES LLC	300.00	600.00
5	GLOVER & ASSOCIATES, INC.	50.00	100.00
6	T. McDonald Construction, Inc.	150.00	300.00
7	Keystone Services, Inc.	250.00	500.00
8	EARTH SMART CONSTRUCTION INC.	500.00	1,000.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0021	202(A) 1301	UNCLASSIFIED EXCAVATION	123.000	CY	
	Engineer's Estimate		**10.00**		**1,230.00**
1	B & B BRIDGE COMPANY, LLC		11.60		1,426.80
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00		1,845.00
3	Tri Star Construction Arkansas, LLC		12.00		1,476.00
4	RRY SERVICES LLC		10.00		1,230.00
5	GLOVER & ASSOCIATES, INC.		25.00		3,075.00
6	T. McDonald Construction, Inc.		20.00		2,460.00
7	Keystone Services, Inc.		35.00		4,305.00
8	EARTH SMART CONSTRUCTION INC.		14.00		1,722.00
0022	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	80.000	CY	
	Engineer's Estimate		**23.00**		**1,840.00**
1	B & B BRIDGE COMPANY, LLC		20.00		1,600.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00		3,200.00
3	Tri Star Construction Arkansas, LLC		18.75		1,500.00
4	RRY SERVICES LLC		25.00		2,000.00
5	GLOVER & ASSOCIATES, INC.		60.00		4,800.00
6	T. McDonald Construction, Inc.		15.00		1,200.00
7	Keystone Services, Inc.		65.00		5,200.00
8	EARTH SMART CONSTRUCTION INC.		14.00		1,120.00
0023	501(D) 6353	UNCLASSIFIED BACKFILL	49.000	CY	
	Engineer's Estimate		**13.00**		**637.00**
1	B & B BRIDGE COMPANY, LLC		50.40		2,469.60
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		1,470.00
3	Tri Star Construction Arkansas, LLC		13.25		649.25
4	RRY SERVICES LLC		50.00		2,450.00
5	GLOVER & ASSOCIATES, INC.		72.00		3,528.00
6	T. McDonald Construction, Inc.		12.00		588.00
7	Keystone Services, Inc.		40.00		1,960.00
8	EARTH SMART CONSTRUCTION INC.		60.00		2,940.00
0024	501(F) 6352	GRANULAR BACKFILL	74.000	CY	
	Engineer's Estimate		**63.00**		**4,662.00**
1	B & B BRIDGE COMPANY, LLC		53.75		3,977.50
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		60.00		4,440.00
3	Tri Star Construction Arkansas, LLC		52.50		3,885.00
4	RRY SERVICES LLC		65.00		4,810.00
5	GLOVER & ASSOCIATES, INC.		45.00		3,330.00
6	T. McDonald Construction, Inc.		45.00		3,330.00
7	Keystone Services, Inc.		47.50		3,515.00
8	EARTH SMART CONSTRUCTION INC.		60.00		4,440.00
0025	504(B) 1305	SAW-CUT GROOVING	135.000	SY	
	Engineer's Estimate		**9.90**		**1,336.50**
1	B & B BRIDGE COMPANY, LLC		10.00		1,350.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		12.00		1,620.00
3	Tri Star Construction Arkansas, LLC		17.25		2,328.75
4	RRY SERVICES LLC		10.00		1,350.00
5	GLOVER & ASSOCIATES, INC.		15.00		2,025.00
6	T. McDonald Construction, Inc.		8.00		1,080.00
7	Keystone Services, Inc.		14.30		1,930.50
8	EARTH SMART CONSTRUCTION INC.		50.00		6,750.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002 BRIDGE 'A'					
0026	508 6359	PRECAST ARCH CULVERT	44.000 LF		
	Engineer's Estimate			**4,400.00**	**193,600.00**
1	B & B BRIDGE COMPANY, LLC			3,429.00	150,876.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC			4,015.00	176,660.00
3	Tri Star Construction Arkansas, LLC			4,867.00	214,148.00
4	RRY SERVICES LLC			4,700.00	206,800.00
5	GLOVER & ASSOCIATES, INC.			4,800.00	211,200.00
6	T. McDonald Construction, Inc.			4,775.00	210,100.00
7	Keystone Services, Inc.			3,750.00	165,000.00
8	EARTH SMART CONSTRUCTION INC.			5,800.00	255,200.00
0027	509(A) 1326	CLASS AA CONCRETE	117.000 CY		
	Engineer's Estimate			**492.00**	**57,564.00**
1	B & B BRIDGE COMPANY, LLC			417.00	48,789.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC			500.00	58,500.00
3	Tri Star Construction Arkansas, LLC			500.00	58,500.00
4	RRY SERVICES LLC			650.00	76,050.00
5	GLOVER & ASSOCIATES, INC.			515.00	60,255.00
6	T. McDonald Construction, Inc.			550.00	64,350.00
7	Keystone Services, Inc.			660.00	77,220.00
8	EARTH SMART CONSTRUCTION INC.			600.00	70,200.00
0028	511(A) 1332	REINFORCING STEEL	11,210.000 LB		
	Engineer's Estimate			**1.00**	**11,210.00**
1	B & B BRIDGE COMPANY, LLC			1.00	11,210.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC			1.10	12,331.00
3	Tri Star Construction Arkansas, LLC			1.00	11,210.00
4	RRY SERVICES LLC			0.85	9,528.50
5	GLOVER & ASSOCIATES, INC.			0.80	8,968.00
6	T. McDonald Construction, Inc.			0.90	10,089.00
7	Keystone Services, Inc.			2.00	22,420.00
8	EARTH SMART CONSTRUCTION INC.			1.40	15,694.00
0029	511(B) 6010	EPOXY COATED REINFORCING STEEL	2,545.000 LB		
	Engineer's Estimate			**1.20**	**3,054.00**
1	B & B BRIDGE COMPANY, LLC			1.50	3,817.50
2	PARADIGM CONSTRUCTION & ENGINEERING, INC			1.25	3,181.25
3	Tri Star Construction Arkansas, LLC			1.50	3,817.50
4	RRY SERVICES LLC			1.40	3,563.00
5	GLOVER & ASSOCIATES, INC.			1.05	2,672.25
6	T. McDonald Construction, Inc.			2.30	5,853.50
7	Keystone Services, Inc.			5.00	12,725.00
8	EARTH SMART CONSTRUCTION INC.			1.80	4,581.00
0030	516(A) 6090	DRILLED SHAFTS 24" DIAMETER	207.000 LF		
	Engineer's Estimate			**270.00**	**55,890.00**
1	B & B BRIDGE COMPANY, LLC			150.00	31,050.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC			185.00	38,295.00
3	Tri Star Construction Arkansas, LLC			301.00	62,307.00
4	RRY SERVICES LLC			225.00	46,575.00
5	GLOVER & ASSOCIATES, INC.			240.00	49,680.00
6	T. McDonald Construction, Inc.			205.00	42,435.00
7	Keystone Services, Inc.			110.00	22,770.00
8	EARTH SMART CONSTRUCTION INC.			330.00	68,310.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0031	601(B) 0536	TYPE I-A PLAIN RIPRAP	518.000 TON
	Engineer's Estimate	**35.00**	**18,130.00**
1	B & B BRIDGE COMPANY, LLC	30.00	15,540.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	30.00	15,540.00
3	Tri Star Construction Arkansas, LLC	32.00	16,576.00
4	RRY SERVICES LLC	40.00	20,720.00
5	GLOVER & ASSOCIATES, INC.	38.00	19,684.00
6	T. McDonald Construction, Inc.	34.00	17,612.00
7	Keystone Services, Inc.	44.00	22,792.00
8	EARTH SMART CONSTRUCTION INC.	45.00	23,310.00
0032	601(C) 1355	TYPE I-A FILTER BLANKET	259.000 TON
	Engineer's Estimate	**29.00**	**7,511.00**
1	B & B BRIDGE COMPANY, LLC	22.00	5,698.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	22.00	5,698.00
3	Tri Star Construction Arkansas, LLC	25.00	6,475.00
4	RRY SERVICES LLC	30.00	7,770.00
5	GLOVER & ASSOCIATES, INC.	30.00	7,770.00
6	T. McDonald Construction, Inc.	28.00	7,252.00
7	Keystone Services, Inc.	45.00	11,655.00
8	EARTH SMART CONSTRUCTION INC.	30.00	7,770.00
0033	601(I) 6312	FILTER FABRIC (RIPRAP)	1,036.000 SY
	Engineer's Estimate	**3.00**	**3,108.00**
1	B & B BRIDGE COMPANY, LLC	2.50	2,590.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	3.00	3,108.00
3	Tri Star Construction Arkansas, LLC	4.50	4,662.00
4	RRY SERVICES LLC	1.35	1,398.60
5	GLOVER & ASSOCIATES, INC.	18.00	18,648.00
6	T. McDonald Construction, Inc.	3.00	3,108.00
7	Keystone Services, Inc.	2.00	2,072.00
8	EARTH SMART CONSTRUCTION INC.	3.00	3,108.00
0034	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	B & B BRIDGE COMPANY, LLC	9,500.00	9,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	10,000.00	10,000.00
3	Tri Star Construction Arkansas, LLC	13,500.00	13,500.00
4	RRY SERVICES LLC	5,000.00	5,000.00
5	GLOVER & ASSOCIATES, INC.	20,000.00	20,000.00
6	T. McDonald Construction, Inc.	15,000.00	15,000.00
7	Keystone Services, Inc.	17,500.00	17,500.00
8	EARTH SMART CONSTRUCTION INC.	47,000.00	47,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 310 **Contract ID:** 170089

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0035	850(A) 8110	SHEET ALUMINUM SIGNS	22.000 SF	
	Engineer's Estimate		**24.00**	**528.00**
1	B & B BRIDGE COMPANY, LLC		14.00	308.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	440.00
3	Tri Star Construction Arkansas, LLC		18.75	412.50
4	RRY SERVICES LLC		14.00	308.00
5	GLOVER & ASSOCIATES, INC.		14.50	319.00
6	T. McDonald Construction, Inc.		16.00	352.00
7	Keystone Services, Inc.		15.50	341.00
8	EARTH SMART CONSTRUCTION INC.		30.00	660.00
0036	851(C) 8324	2" SQUARE TUBE POST	61.000 LF	
	Engineer's Estimate		**9.60**	**585.60**
1	B & B BRIDGE COMPANY, LLC		8.00	488.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	915.00
3	Tri Star Construction Arkansas, LLC		10.75	655.75
4	RRY SERVICES LLC		8.00	488.00
5	GLOVER & ASSOCIATES, INC.		20.00	1,220.00
6	T. McDonald Construction, Inc.		10.00	610.00
7	Keystone Services, Inc.		8.80	536.80
8	EARTH SMART CONSTRUCTION INC.		11.00	671.00
0037	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	3,800.000 LF	
	Engineer's Estimate		**0.90**	**3,420.00**
1	B & B BRIDGE COMPANY, LLC		1.00	3,800.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	7,600.00
3	Tri Star Construction Arkansas, LLC		1.35	5,130.00
4	RRY SERVICES LLC		1.00	3,800.00
5	GLOVER & ASSOCIATES, INC.		1.05	3,990.00
6	T. McDonald Construction, Inc.		1.10	4,180.00
7	Keystone Services, Inc.		1.25	4,750.00
8	EARTH SMART CONSTRUCTION INC.		0.80	3,040.00
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC		1,800.00	1,800.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,500.00	3,500.00
3	Tri Star Construction Arkansas, LLC		2,412.00	2,412.00
4	RRY SERVICES LLC		1,800.00	1,800.00
5	GLOVER & ASSOCIATES, INC.		1,805.00	1,805.00
6	T. McDonald Construction, Inc.		5,000.00	5,000.00
7	Keystone Services, Inc.		2,500.00	2,500.00
8	EARTH SMART CONSTRUCTION INC.		7,800.00	7,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			

Letting Date: February 16, 2017, 10:30 A.M.

Call Order: 310 **Contract ID:** 170089

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0039	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	B & B BRIDGE COMPANY, LLC	5,500.00	5,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	6,250.00	6,250.00
3	Tri Star Construction Arkansas, LLC	3,886.00	3,886.00
4	RRY SERVICES LLC	5,900.00	5,900.00
5	GLOVER & ASSOCIATES, INC.	8,200.00	8,200.00
6	T. McDonald Construction, Inc.	20,000.00	20,000.00
7	Keystone Services, Inc.	15,000.00	15,000.00
8	EARTH SMART CONSTRUCTION INC.	9,000.00	9,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0040	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,500.00**	**3,500.00**
1	B & B BRIDGE COMPANY, LLC	5,000.00	5,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	5,000.00	5,000.00
3	Tri Star Construction Arkansas, LLC	3,350.00	3,350.00
4	RRY SERVICES LLC	1,250.00	1,250.00
5	GLOVER & ASSOCIATES, INC.	1,508.00	1,508.00
6	T. McDonald Construction, Inc.	15,000.00	15,000.00
7	Keystone Services, Inc.	20,000.00	20,000.00
8	EARTH SMART CONSTRUCTION INC.	2,900.00	2,900.00
0041	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	B & B BRIDGE COMPANY, LLC	37,739.96	37,739.96
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	51,250.00	51,250.00
3	Tri Star Construction Arkansas, LLC	18,291.00	18,291.00
4	RRY SERVICES LLC	60,000.00	60,000.00
5	GLOVER & ASSOCIATES, INC.	50,000.00	50,000.00
6	T. McDonald Construction, Inc.	80,000.00	80,000.00
7	Keystone Services, Inc.	60,000.00	60,000.00
8	EARTH SMART CONSTRUCTION INC.	90,000.00	90,000.00