Letting Date: February 16, 2017, 10:30 A.M.

Call Order: 350 **Contract ID:** 170091

J/P No.: 32845(04) **Project No.:** CIRB-258D(037)RB **Contract Time:**
32846(04) CIRB-258D(038)RB
32847(04) CIRB-258D(039)RB
32848(04) CIRB-258D(040)RB

County: OTTAWA

Description: RESURFACE (ASPHALT) COUNTY ROADS (EW-210/EW-230/NS-4590/NS-4600): ON MULTIPLE COUNTY ROADS SOUTH OF US-60 NEAR FAIRLAND. PROJECT LENGTH = 11.267 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,570,936.20	81.74	100.00
2	SHILLING CONSTRUCTION COMPANY, INC.	1,570,987.20	81.74	100.00
3	EMERY SAPP & SONS, INC.	1,579,301.50	82.17	100.53
4	GLOVER & ASSOCIATES, INC.	1,604,571.31	83.49	102.14
5	Bettis Asphalt and Construction, Inc.	1,723,909.82	89.70	109.74
6	Paragon Contractors, LLC	1,910,019.00	99.38	121.58

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - CIRB-258D(037)RB**			
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	902.000 TON	
	Engineer's Estimate		**25.00**	**22,550.00**
1	APAC-CENTRAL, INC.		20.60	18,581.20
2	SHILLING CONSTRUCTION COMPANY, INC.		24.00	21,648.00
3	EMERY SAPP & SONS, INC.		15.65	14,116.30
4	GLOVER & ASSOCIATES, INC.		19.00	17,138.00
5	Bettis Asphalt and Construction, Inc.		18.98	17,119.96
6	Paragon Contractors, LLC		26.50	23,903.00
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	5,397.000 TON	
	Engineer's Estimate		**70.00**	**377,790.00**
1	APAC-CENTRAL, INC.		58.75	317,073.75
2	SHILLING CONSTRUCTION COMPANY, INC.		48.00	259,056.00
3	EMERY SAPP & SONS, INC.		58.50	315,724.50
4	GLOVER & ASSOCIATES, INC.		55.00	296,835.00
5	Bettis Asphalt and Construction, Inc.		57.81	312,000.57
6	Paragon Contractors, LLC		66.25	357,551.25
0003	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	166.000 TON	
	Engineer's Estimate		**80.00**	**13,280.00**
1	APAC-CENTRAL, INC.		106.00	17,596.00
2	SHILLING CONSTRUCTION COMPANY, INC.		220.00	36,520.00
3	EMERY SAPP & SONS, INC.		151.65	25,173.90
4	GLOVER & ASSOCIATES, INC.		100.00	16,600.00
5	Bettis Asphalt and Construction, Inc.		133.58	22,174.28
6	Paragon Contractors, LLC		232.00	38,512.00
0004	412 5267	COLD MILLING PAVEMENT	233.000 SY	
	Engineer's Estimate		**3.00**	**699.00**
1	APAC-CENTRAL, INC.		7.00	1,631.00
2	SHILLING CONSTRUCTION COMPANY, INC.		17.00	3,961.00
3	EMERY SAPP & SONS, INC.		10.00	2,330.00
4	GLOVER & ASSOCIATES, INC.		8.71	2,029.43
5	Bettis Asphalt and Construction, Inc.		10.02	2,334.66
6	Paragon Contractors, LLC		10.00	2,330.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - CIRB-258D(037)RB**			
0005	623(G) 8590	GUARDRAIL END TREATMENT (31")	8.000 EA	
	Engineer's Estimate		**2,250.00**	**18,000.00**
1	APAC-CENTRAL, INC.		2,275.00	18,200.00
2	SHILLING CONSTRUCTION COMPANY, INC.		2,900.00	23,200.00
3	EMERY SAPP & SONS, INC.		2,200.00	17,600.00
4	GLOVER & ASSOCIATES, INC.		3,399.28	27,194.24
5	Bettis Asphalt and Construction, Inc.		2,900.00	23,200.00
6	Paragon Contractors, LLC		2,300.00	18,400.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - CIRB-258D(037)RB**			
0006	850(A) 8110	SHEET ALUMINUM SIGNS	60.000 SF	
	Engineer's Estimate		**20.00**	**1,200.00**
1	APAC-CENTRAL, INC.		21.00	1,260.00
2	SHILLING CONSTRUCTION COMPANY, INC.		20.00	1,200.00
3	EMERY SAPP & SONS, INC.		20.00	1,200.00
4	GLOVER & ASSOCIATES, INC.		23.44	1,406.40
5	Bettis Asphalt and Construction, Inc.		20.00	1,200.00
6	Paragon Contractors, LLC		21.00	1,260.00
0007	851(C) 8324	2" SQUARE TUBE POST	96.000 LF	
	Engineer's Estimate		**10.00**	**960.00**
1	APAC-CENTRAL, INC.		13.50	1,296.00
2	SHILLING CONSTRUCTION COMPANY, INC.		13.00	1,248.00
3	EMERY SAPP & SONS, INC.		13.00	1,248.00
4	GLOVER & ASSOCIATES, INC.		15.24	1,463.04
5	Bettis Asphalt and Construction, Inc.		13.00	1,248.00
6	Paragon Contractors, LLC		13.65	1,310.40
0008	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	63,516.000 LF	
	Engineer's Estimate		**0.60**	**38,109.60**
1	APAC-CENTRAL, INC.		0.30	19,054.80
2	SHILLING CONSTRUCTION COMPANY, INC.		0.30	19,054.80
3	EMERY SAPP & SONS, INC.		0.30	19,054.80
4	GLOVER & ASSOCIATES, INC.		0.32	20,325.12
5	Bettis Asphalt and Construction, Inc.		0.30	19,054.80
6	Paragon Contractors, LLC		0.32	20,325.12
0009	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	36.000 LF	
	Engineer's Estimate		**16.00**	**576.00**
1	APAC-CENTRAL, INC.		10.30	370.80
2	SHILLING CONSTRUCTION COMPANY, INC.		10.00	360.00
3	EMERY SAPP & SONS, INC.		10.00	360.00
4	GLOVER & ASSOCIATES, INC.		11.72	421.92
5	Bettis Asphalt and Construction, Inc.		10.00	360.00
6	Paragon Contractors, LLC		10.50	378.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - CIRB-258D(038)RB**			
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	879.000 TON	
	Engineer's Estimate		**25.00**	**21,975.00**
1	APAC-CENTRAL, INC.		20.60	18,107.40
2	SHILLING CONSTRUCTION COMPANY, INC.		24.00	21,096.00
3	EMERY SAPP & SONS, INC.		16.00	14,064.00
4	GLOVER & ASSOCIATES, INC.		19.00	16,701.00
5	Bettis Asphalt and Construction, Inc.		19.13	16,815.27
6	Paragon Contractors, LLC		26.50	23,293.50

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - CIRB-258D(038)RB**			
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,944.000 TON	
	Engineer's Estimate		**70.00**	**346,080.00**
1	APAC-CENTRAL, INC.		58.75	290,460.00
2	SHILLING CONSTRUCTION COMPANY, INC.		48.00	237,312.00
3	EMERY SAPP & SONS, INC.		59.50	294,168.00
4	GLOVER & ASSOCIATES, INC.		55.00	271,920.00
5	Bettis Asphalt and Construction, Inc.		57.86	286,059.84
6	Paragon Contractors, LLC		66.25	327,540.00
0012	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	158.000 TON	
	Engineer's Estimate		**80.00**	**12,640.00**
1	APAC-CENTRAL, INC.		106.00	16,748.00
2	SHILLING CONSTRUCTION COMPANY, INC.		220.00	34,760.00
3	EMERY SAPP & SONS, INC.		151.65	23,960.70
4	GLOVER & ASSOCIATES, INC.		100.00	15,800.00
5	Bettis Asphalt and Construction, Inc.		132.43	20,923.94
6	Paragon Contractors, LLC		232.00	36,656.00
0013	412 5267	COLD MILLING PAVEMENT	467.000 SY	
	Engineer's Estimate		**3.00**	**1,401.00**
1	APAC-CENTRAL, INC.		7.00	3,269.00
2	SHILLING CONSTRUCTION COMPANY, INC.		17.00	7,939.00
3	EMERY SAPP & SONS, INC.		10.00	4,670.00
4	GLOVER & ASSOCIATES, INC.		6.30	2,942.10
5	Bettis Asphalt and Construction, Inc.		6.40	2,988.80
6	Paragon Contractors, LLC		10.00	4,670.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC - CIRB-258D(038)RB**			
0014	623(G) 8590	GUARDRAIL END TREATMENT (31")	6.000 EA	
	Engineer's Estimate		**2,250.00**	**13,500.00**
1	APAC-CENTRAL, INC.		2,275.00	13,650.00
2	SHILLING CONSTRUCTION COMPANY, INC.		2,900.00	17,400.00
3	EMERY SAPP & SONS, INC.		2,200.00	13,200.00
4	GLOVER & ASSOCIATES, INC.		3,399.28	20,395.68
5	Bettis Asphalt and Construction, Inc.		2,900.00	17,400.00
6	Paragon Contractors, LLC		2,300.00	13,800.00
0015	850(A) 8110	SHEET ALUMINUM SIGNS	127.000 SF	
	Engineer's Estimate		**20.00**	**2,540.00**
1	APAC-CENTRAL, INC.		21.00	2,667.00
2	SHILLING CONSTRUCTION COMPANY, INC.		20.00	2,540.00
3	EMERY SAPP & SONS, INC.		20.00	2,540.00
4	GLOVER & ASSOCIATES, INC.		23.44	2,976.88
5	Bettis Asphalt and Construction, Inc.		20.00	2,540.00
6	Paragon Contractors, LLC		21.00	2,667.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - CIRB-258D(038)RB**		
0016	851(C) 8324	2" SQUARE TUBE POST	288.000 LF	
	Engineer's Estimate		**10.00**	**2,880.00**
1	APAC-CENTRAL, INC.		13.50	3,888.00
2	SHILLING CONSTRUCTION COMPANY, INC.		13.00	3,744.00
3	EMERY SAPP & SONS, INC.		13.00	3,744.00
4	GLOVER & ASSOCIATES, INC.		15.24	4,389.12
5	Bettis Asphalt and Construction, Inc.		13.00	3,744.00
6	Paragon Contractors, LLC		13.65	3,931.20
0017	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	63,368.000 LF	
	Engineer's Estimate		**0.60**	**38,020.80**
1	APAC-CENTRAL, INC.		0.30	19,010.40
2	SHILLING CONSTRUCTION COMPANY, INC.		0.30	19,010.40
3	EMERY SAPP & SONS, INC.		0.30	19,010.40
4	GLOVER & ASSOCIATES, INC.		0.32	20,277.76
5	Bettis Asphalt and Construction, Inc.		0.30	19,010.40
6	Paragon Contractors, LLC		0.32	20,277.76
0018	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	72.000 LF	
	Engineer's Estimate		**16.00**	**1,152.00**
1	APAC-CENTRAL, INC.		10.30	741.60
2	SHILLING CONSTRUCTION COMPANY, INC.		10.00	720.00
3	EMERY SAPP & SONS, INC.		10.00	720.00
4	GLOVER & ASSOCIATES, INC.		11.72	843.84
5	Bettis Asphalt and Construction, Inc.		10.00	720.00
6	Paragon Contractors, LLC		10.50	756.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**ROADWAY - CIRB-258D(039)RB**		
0019	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	402.000 TON	
	Engineer's Estimate		**25.00**	**10,050.00**
1	APAC-CENTRAL, INC.		20.60	8,281.20
2	SHILLING CONSTRUCTION COMPANY, INC.		24.00	9,648.00
3	EMERY SAPP & SONS, INC.		15.00	6,030.00
4	GLOVER & ASSOCIATES, INC.		19.00	7,638.00
5	Bettis Asphalt and Construction, Inc.		23.41	9,410.82
6	Paragon Contractors, LLC		26.50	10,653.00
0020	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,853.000 TON	
	Engineer's Estimate		**70.00**	**199,710.00**
1	APAC-CENTRAL, INC.		58.75	167,613.75
2	SHILLING CONSTRUCTION COMPANY, INC.		48.00	136,944.00
3	EMERY SAPP & SONS, INC.		58.50	166,900.50
4	GLOVER & ASSOCIATES, INC.		55.00	156,915.00
5	Bettis Asphalt and Construction, Inc.		59.05	168,469.65
6	Paragon Contractors, LLC		66.25	189,011.25

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**ROADWAY - CIRB-258D(039)RB**		
0021	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	77.000 TON
	Engineer's Estimate	**80.00**	**6,160.00**
1	APAC-CENTRAL, INC.	106.00	8,162.00
2	SHILLING CONSTRUCTION COMPANY, INC.	220.00	16,940.00
3	EMERY SAPP & SONS, INC.	151.65	11,677.05
4	GLOVER & ASSOCIATES, INC.	100.00	7,700.00
5	Bettis Asphalt and Construction, Inc.	134.17	10,331.09
6	Paragon Contractors, LLC	232.00	17,864.00
0022	412 5267	COLD MILLING PAVEMENT	467.000 SY
	Engineer's Estimate	**3.00**	**1,401.00**
1	APAC-CENTRAL, INC.	7.00	3,269.00
2	SHILLING CONSTRUCTION COMPANY, INC.	17.00	7,939.00
3	EMERY SAPP & SONS, INC.	10.00	4,670.00
4	GLOVER & ASSOCIATES, INC.	9.57	4,469.19
5	Bettis Asphalt and Construction, Inc.	6.40	2,988.80
6	Paragon Contractors, LLC	10.00	4,670.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006	**TRAFFIC - CIRB-258D(039)RB**		
0023	623(G) 8590	GUARDRAIL END TREATMENT (31")	8.000 EA
	Engineer's Estimate	**2,250.00**	**18,000.00**
1	APAC-CENTRAL, INC.	2,275.00	18,200.00
2	SHILLING CONSTRUCTION COMPANY, INC.	2,900.00	23,200.00
3	EMERY SAPP & SONS, INC.	2,200.00	17,600.00
4	GLOVER & ASSOCIATES, INC.	3,399.28	27,194.24
5	Bettis Asphalt and Construction, Inc.	2,900.00	23,200.00
6	Paragon Contractors, LLC	2,300.00	18,400.00
0024	850(A) 8110	SHEET ALUMINUM SIGNS	136.000 SF
	Engineer's Estimate	**20.00**	**2,720.00**
1	APAC-CENTRAL, INC.	21.00	2,856.00
2	SHILLING CONSTRUCTION COMPANY, INC.	20.00	2,720.00
3	EMERY SAPP & SONS, INC.	20.00	2,720.00
4	GLOVER & ASSOCIATES, INC.	23.44	3,187.84
5	Bettis Asphalt and Construction, Inc.	20.00	2,720.00
6	Paragon Contractors, LLC	21.00	2,856.00
0025	851(C) 8324	2" SQUARE TUBE POST	216.000 LF
	Engineer's Estimate	**10.00**	**2,160.00**
1	APAC-CENTRAL, INC.	13.50	2,916.00
2	SHILLING CONSTRUCTION COMPANY, INC.	13.00	2,808.00
3	EMERY SAPP & SONS, INC.	13.00	2,808.00
4	GLOVER & ASSOCIATES, INC.	15.24	3,291.84
5	Bettis Asphalt and Construction, Inc.	13.00	2,808.00
6	Paragon Contractors, LLC	13.65	2,948.40

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**TRAFFIC - CIRB-258D(039)RB**		
0026	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	33,412.000 LF	
	Engineer's Estimate		**0.60**	**20,047.20**
1	APAC-CENTRAL, INC.		0.30	10,023.60
2	SHILLING CONSTRUCTION COMPANY, INC.		0.30	10,023.60
3	EMERY SAPP & SONS, INC.		0.30	10,023.60
4	GLOVER & ASSOCIATES, INC.		0.35	11,694.20
5	Bettis Asphalt and Construction, Inc.		0.30	10,023.60
6	Paragon Contractors, LLC		0.32	10,691.84
0027	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	72.000 LF	
	Engineer's Estimate		**16.00**	**1,152.00**
1	APAC-CENTRAL, INC.		10.30	741.60
2	SHILLING CONSTRUCTION COMPANY, INC.		10.00	720.00
3	EMERY SAPP & SONS, INC.		10.00	720.00
4	GLOVER & ASSOCIATES, INC.		11.72	843.84
5	Bettis Asphalt and Construction, Inc.		10.00	720.00
6	Paragon Contractors, LLC		10.50	756.00
0028	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	4.000 EA	
	Engineer's Estimate		**250.00**	**1,000.00**
1	APAC-CENTRAL, INC.		966.00	3,864.00
2	SHILLING CONSTRUCTION COMPANY, INC.		935.00	3,740.00
3	EMERY SAPP & SONS, INC.		935.00	3,740.00
4	GLOVER & ASSOCIATES, INC.		1,095.98	4,383.92
5	Bettis Asphalt and Construction, Inc.		935.00	3,740.00
6	Paragon Contractors, LLC		985.00	3,940.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**ROADWAY - CIRB-258D(040)RB**		
0029	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	949.000 TON	
	Engineer's Estimate		**25.00**	**23,725.00**
1	APAC-CENTRAL, INC.		20.60	19,549.40
2	SHILLING CONSTRUCTION COMPANY, INC.		24.00	22,776.00
3	EMERY SAPP & SONS, INC.		15.50	14,709.50
4	GLOVER & ASSOCIATES, INC.		19.00	18,031.00
5	Bettis Asphalt and Construction, Inc.		19.31	18,325.19
6	Paragon Contractors, LLC		26.50	25,148.50
0030	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,930.000 TON	
	Engineer's Estimate		**70.00**	**485,100.00**
1	APAC-CENTRAL, INC.		58.75	407,137.50
2	SHILLING CONSTRUCTION COMPANY, INC.		48.00	332,640.00
3	EMERY SAPP & SONS, INC.		58.50	405,405.00
4	GLOVER & ASSOCIATES, INC.		55.00	381,150.00
5	Bettis Asphalt and Construction, Inc.		56.90	394,317.00
6	Paragon Contractors, LLC		66.25	459,112.50

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007	**ROADWAY - CIRB-258D(040)RB**			
0031	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	205.000 TON	
	Engineer's Estimate		**80.00**	**16,400.00**
1	APAC-CENTRAL, INC.		106.00	21,730.00
2	SHILLING CONSTRUCTION COMPANY, INC.		220.00	45,100.00
3	EMERY SAPP & SONS, INC.		151.65	31,088.25
4	GLOVER & ASSOCIATES, INC.		100.00	20,500.00
5	Bettis Asphalt and Construction, Inc.		121.79	24,966.95
6	Paragon Contractors, LLC		232.00	47,560.00
0032	412 5267	COLD MILLING PAVEMENT	467.000 SY	
	Engineer's Estimate		**3.00**	**1,401.00**
1	APAC-CENTRAL, INC.		7.00	3,269.00
2	SHILLING CONSTRUCTION COMPANY, INC.		17.00	7,939.00
3	EMERY SAPP & SONS, INC.		10.00	4,670.00
4	GLOVER & ASSOCIATES, INC.		9.57	4,469.19
5	Bettis Asphalt and Construction, Inc.		6.40	2,988.80
6	Paragon Contractors, LLC		10.00	4,670.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0008	**TRAFFIC - CIRB-258D(040)RB**			
0033	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	700.000 LF	
	Engineer's Estimate		**20.00**	**14,000.00**
1	APAC-CENTRAL, INC.		17.50	12,250.00
2	SHILLING CONSTRUCTION COMPANY, INC.		19.50	13,650.00
3	EMERY SAPP & SONS, INC.		19.00	13,300.00
4	GLOVER & ASSOCIATES, INC.		22.86	16,002.00
5	Bettis Asphalt and Construction, Inc.		19.50	13,650.00
6	Paragon Contractors, LLC		17.85	12,495.00
0034	623(G) 8590	GUARDRAIL END TREATMENT (31")	12.000 EA	
	Engineer's Estimate		**2,250.00**	**27,000.00**
1	APAC-CENTRAL, INC.		2,275.00	27,300.00
2	SHILLING CONSTRUCTION COMPANY, INC.		2,900.00	34,800.00
3	EMERY SAPP & SONS, INC.		2,200.00	26,400.00
4	GLOVER & ASSOCIATES, INC.		3,399.28	40,791.36
5	Bettis Asphalt and Construction, Inc.		2,900.00	34,800.00
6	Paragon Contractors, LLC		2,300.00	27,600.00
0035	850(A) 8110	SHEET ALUMINUM SIGNS	205.000 SF	
	Engineer's Estimate		**20.00**	**4,100.00**
1	APAC-CENTRAL, INC.		21.00	4,305.00
2	SHILLING CONSTRUCTION COMPANY, INC.		20.00	4,100.00
3	EMERY SAPP & SONS, INC.		20.00	4,100.00
4	GLOVER & ASSOCIATES, INC.		23.44	4,805.20
5	Bettis Asphalt and Construction, Inc.		20.00	4,100.00
6	Paragon Contractors, LLC		21.00	4,305.00

Letting Date: February 16, 2017, 10:30 A.M.
Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0008**	**TRAFFIC - CIRB-258D(040)RB**		
0036	851(C) 8324	2" SQUARE TUBE POST	408.000 LF	
	Engineer's Estimate		**10.00**	**4,080.00**
1	APAC-CENTRAL, INC.		13.50	5,508.00
2	SHILLING CONSTRUCTION COMPANY, INC.		13.00	5,304.00
3	EMERY SAPP & SONS, INC.		13.00	5,304.00
4	GLOVER & ASSOCIATES, INC.		15.24	6,217.92
5	Bettis Asphalt and Construction, Inc.		13.00	5,304.00
6	Paragon Contractors, LLC		13.65	5,569.20
0037	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	80,888.000 LF	
	Engineer's Estimate		**0.60**	**48,532.80**
1	APAC-CENTRAL, INC.		0.30	24,266.40
2	SHILLING CONSTRUCTION COMPANY, INC.		0.30	24,266.40
3	EMERY SAPP & SONS, INC.		0.30	24,266.40
4	GLOVER & ASSOCIATES, INC.		0.34	27,501.92
5	Bettis Asphalt and Construction, Inc.		0.30	24,266.40
6	Paragon Contractors, LLC		0.32	25,884.16
0038	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	96.000 LF	
	Engineer's Estimate		**16.00**	**1,536.00**
1	APAC-CENTRAL, INC.		10.30	988.80
2	SHILLING CONSTRUCTION COMPANY, INC.		10.00	960.00
3	EMERY SAPP & SONS, INC.		0.10	9.60
4	GLOVER & ASSOCIATES, INC.		11.72	1,125.12
5	Bettis Asphalt and Construction, Inc.		10.00	960.00
6	Paragon Contractors, LLC		10.50	1,008.00
0039	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	APAC-CENTRAL, INC.		20,000.00	20,000.00
2	SHILLING CONSTRUCTION COMPANY, INC.		47,000.00	47,000.00
3	EMERY SAPP & SONS, INC.		2,000.00	2,000.00
4	GLOVER & ASSOCIATES, INC.		14,000.00	14,000.00
5	Bettis Asphalt and Construction, Inc.		7,500.00	7,500.00
6	Paragon Contractors, LLC		7,714.92	7,714.92

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0009**	**STAKING - CIRB-258D(040)RB**		
0040	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	APAC-CENTRAL, INC.		2,600.00	2,600.00
2	SHILLING CONSTRUCTION COMPANY, INC.		5,000.00	5,000.00
3	EMERY SAPP & SONS, INC.		5,400.00	5,400.00
4	GLOVER & ASSOCIATES, INC.		21,000.00	21,000.00
5	Bettis Asphalt and Construction, Inc.		5,500.00	5,500.00
6	Paragon Contractors, LLC		9,600.00	9,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0010**	**CONSTRUCTION - CIRB-258D(040)RB**		

Letting Date: February 16, 2017, 10:30 A.M.

Call Order: 350 **Contract ID:** 170091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0010**	**CONSTRUCTION - CIRB-258D(040)RB**		
0041	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**115,332.00**	**115,332.00**
1	APAC-CENTRAL, INC.		32,500.00	32,500.00
2	SHILLING CONSTRUCTION COMPANY, INC.		102,000.00	102,000.00
3	EMERY SAPP & SONS, INC.		42,875.00	42,875.00
4	GLOVER & ASSOCIATES, INC.		82,000.00	82,000.00
5	Bettis Asphalt and Construction, Inc.		183,925.00	183,925.00
6	Paragon Contractors, LLC		120,000.00	120,000.00