Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170117
J/P No.: 32794(04) **Project No.:** SBR-210N(055)SB **Contract Time:**
County: CARTER
Description: BRIDGE REHABILITATION US-70: OVER WILSON CREEK, 2.4 MILES EAST OF THE SH-77S INTERSECTION NEAR ARDMORE.

	VENDORNAME	PROPOSALITEMTO		
1	T. McDonald Construction, Inc.	314,541.00	75.57	100.00
2	C3 Construction, Inc.	398,863.49	95.83	126.81
	Engineer's Estimate	416,205.00		
3	Silver Star Construction Company, Inc.	423,100.00	101.66	134.51
4	RRY SERVICES LLC	510,401.25	122.63	162.27

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170117

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	T. McDonald Construction, Inc.		45,000.00	45,000.00
2	C3 Construction, Inc.		80,980.61	80,980.61
3	Silver Star Construction Company, Inc.		65,850.00	65,850.00
4	RRY SERVICES LLC		50,000.00	50,000.00
0002	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	T. McDonald Construction, Inc.		3,000.00	3,000.00
2	C3 Construction, Inc.		6,183.97	6,183.97
3	Silver Star Construction Company, Inc.		13,000.00	13,000.00
4	RRY SERVICES LLC		6,500.00	6,500.00
0003	221(C) 2801	TEMPORARY SILT FENCE	250.000 LF	
	Engineer's Estimate		**3.00**	**750.00**
1	T. McDonald Construction, Inc.		1.75	437.50
2	C3 Construction, Inc.		2.94	735.00
3	Silver Star Construction Company, Inc.		2.10	525.00
4	RRY SERVICES LLC		3.00	750.00
0004	221(F) 0100	TEMPORARY SILT DIKE	50.000 LF	
	Engineer's Estimate		**20.00**	**1,000.00**
1	T. McDonald Construction, Inc.		8.00	400.00
2	C3 Construction, Inc.		11.78	589.00
3	Silver Star Construction Company, Inc.		10.55	527.50
4	RRY SERVICES LLC		14.00	700.00
0005	221(G) 0152	TEMPORARY ROCK FILTER DAM TYPE 3	25.000 CY	
	Engineer's Estimate		**100.00**	**2,500.00**
1	T. McDonald Construction, Inc.		40.00	1,000.00
2	C3 Construction, Inc.		143.53	3,588.25
3	Silver Star Construction Company, Inc.		82.00	2,050.00
4	RRY SERVICES LLC		125.00	3,125.00
0006	221(K) 0600	TEMPORARY FIBER LOG	325.000 LF	
	Engineer's Estimate		**3.00**	**975.00**
1	T. McDonald Construction, Inc.		6.00	1,950.00
2	C3 Construction, Inc.		5.67	1,842.75
3	Silver Star Construction Company, Inc.		6.35	2,063.75
4	RRY SERVICES LLC		4.25	1,381.25
0007	230(A) 2806	SOLID SLAB SODDING	1,250.000 SY	
	Engineer's Estimate		**3.00**	**3,750.00**
1	T. McDonald Construction, Inc.		5.50	6,875.00
2	C3 Construction, Inc.		6.05	7,562.50
3	Silver Star Construction Company, Inc.		3.20	4,000.00
4	RRY SERVICES LLC		4.50	5,625.00
0008	242 0400	(PL)STABILIZED CONSTRUCTION EXIT	1.000 EA	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	T. McDonald Construction, Inc.		3,000.00	3,000.00
2	C3 Construction, Inc.		1,766.85	1,766.85
3	Silver Star Construction Company, Inc.		1,670.00	1,670.00
4	RRY SERVICES LLC		4,500.00	4,500.00

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170117

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**450.00**	**4,500.00**
1	T. McDonald Construction, Inc.		450.00	4,500.00
2	C3 Construction, Inc.		334.23	3,342.30
3	Silver Star Construction Company, Inc.		646.00	6,460.00
4	RRY SERVICES LLC		450.00	4,500.00
0010	619(B) 5918	REMOVAL OF EXISTING PIPE	20.000 LF	
	Engineer's Estimate		**30.00**	**600.00**
1	T. McDonald Construction, Inc.		30.00	600.00
2	C3 Construction, Inc.		29.45	589.00
3	Silver Star Construction Company, Inc.		40.70	814.00
4	RRY SERVICES LLC		25.00	500.00
0011	624(C) 4458	FENCE-STYLE SWF (4 BARBED WIRE)	225.000 LF	
	Engineer's Estimate		**4.00**	**900.00**
1	T. McDonald Construction, Inc.		9.00	2,025.00
2	C3 Construction, Inc.		15.99	3,597.75
3	Silver Star Construction Company, Inc.		12.70	2,857.50
4	RRY SERVICES LLC		13.00	2,925.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 20102				
0012	202(A) 1301	UNCLASSIFIED EXCAVATION	205.000 CY	
	Engineer's Estimate		**25.00**	**5,125.00**
1	T. McDonald Construction, Inc.		15.00	3,075.00
2	C3 Construction, Inc.		9.57	1,961.85
3	Silver Star Construction Company, Inc.		19.65	4,028.25
4	RRY SERVICES LLC		20.00	4,100.00
0013	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	70.000 CY	
	Engineer's Estimate		**35.00**	**2,450.00**
1	T. McDonald Construction, Inc.		30.00	2,100.00
2	C3 Construction, Inc.		14.72	1,030.40
3	Silver Star Construction Company, Inc.		60.20	4,214.00
4	RRY SERVICES LLC		30.00	2,100.00
0014	502 1000	TEMPORARY EARTH RETAINAGE	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	T. McDonald Construction, Inc.		10,000.00	10,000.00
2	C3 Construction, Inc.		44,171.24	44,171.24
3	Silver Star Construction Company, Inc.		120,000.00	120,000.00
4	RRY SERVICES LLC		70,000.00	70,000.00
0015	509 6386	SILICONE CONSTRUCTION JOINT	432.000 LF	
	Engineer's Estimate		**20.00**	**8,640.00**
1	T. McDonald Construction, Inc.		20.00	8,640.00
2	C3 Construction, Inc.		22.09	9,542.88
3	Silver Star Construction Company, Inc.		7.40	3,196.80
4	RRY SERVICES LLC		20.00	8,640.00

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170117

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 20102**		
0016	509(A) 1326	CLASS AA CONCRETE	118.600 CY	
	Engineer's Estimate		**650.00**	**77,090.00**
1	T. McDonald Construction, Inc.		650.00	77,090.00
2	C3 Construction, Inc.		588.95	69,849.47
3	Silver Star Construction Company, Inc.		469.00	55,623.40
4	RRY SERVICES LLC		1,300.00	154,180.00
0017	511(A) 1332	REINFORCING STEEL	14,400.000 LB	
	Engineer's Estimate		**1.10**	**15,840.00**
1	T. McDonald Construction, Inc.		2.00	28,800.00
2	C3 Construction, Inc.		0.88	12,672.00
3	Silver Star Construction Company, Inc.		0.43	6,192.00
4	RRY SERVICES LLC		1.20	17,280.00
0018	525(C) 1000	(SP)NEST PREVENTION	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	T. McDonald Construction, Inc.		1,500.00	1,500.00
2	C3 Construction, Inc.		1,472.37	1,472.37
3	Silver Star Construction Company, Inc.		2,630.00	2,630.00
4	RRY SERVICES LLC		3,000.00	3,000.00
0019	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,150.000 TON	
	Engineer's Estimate		**50.00**	**57,500.00**
1	T. McDonald Construction, Inc.		35.00	40,250.00
2	C3 Construction, Inc.		42.33	48,679.50
3	Silver Star Construction Company, Inc.		37.15	42,722.50
4	RRY SERVICES LLC		50.00	57,500.00
0020	601(C) 1355	TYPE I-A FILTER BLANKET	255.000 TON	
	Engineer's Estimate		**40.00**	**10,200.00**
1	T. McDonald Construction, Inc.		30.00	7,650.00
2	C3 Construction, Inc.		42.33	10,794.15
3	Silver Star Construction Company, Inc.		40.40	10,302.00
4	RRY SERVICES LLC		37.00	9,435.00
0021	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	25.000 LF	
	Engineer's Estimate		**30.00**	**750.00**
1	T. McDonald Construction, Inc.		15.00	375.00
2	C3 Construction, Inc.		29.45	736.25
3	Silver Star Construction Company, Inc.		42.40	1,060.00
4	RRY SERVICES LLC		70.00	1,750.00
0022	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	T. McDonald Construction, Inc.		5,000.00	5,000.00
2	C3 Construction, Inc.		16,196.12	16,196.12
3	Silver Star Construction Company, Inc.		28,000.00	28,000.00
4	RRY SERVICES LLC		35,000.00	35,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170117

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0023	857(E) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	550.000 EA
	Engineer's Estimate	**0.90**	**495.00**
1	T. McDonald Construction, Inc.	1.15	632.50
2	C3 Construction, Inc.	1.47	808.50
3	Silver Star Construction Company, Inc.	1.00	550.00
4	RRY SERVICES LLC	1.00	550.00
0024	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	60.000 SD
	Engineer's Estimate	**25.00**	**1,500.00**
1	T. McDonald Construction, Inc.	6.00	360.00
2	C3 Construction, Inc.	7.36	441.60
3	Silver Star Construction Company, Inc.	5.30	318.00
4	RRY SERVICES LLC	5.00	300.00
0025	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	750.000 LF
	Engineer's Estimate	**30.00**	**22,500.00**
1	T. McDonald Construction, Inc.	20.00	15,000.00
2	C3 Construction, Inc.	22.09	16,567.50
3	Silver Star Construction Company, Inc.	16.00	12,000.00
4	RRY SERVICES LLC	15.00	11,250.00
0026	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000 SD
	Engineer's Estimate	**6.00**	**360.00**
1	T. McDonald Construction, Inc.	6.00	360.00
2	C3 Construction, Inc.	7.36	441.60
3	Silver Star Construction Company, Inc.	5.30	318.00
4	RRY SERVICES LLC	5.00	300.00
0027	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	200.000 SD
	Engineer's Estimate	**0.90**	**180.00**
1	T. McDonald Construction, Inc.	1.15	230.00
2	C3 Construction, Inc.	1.47	294.00
3	Silver Star Construction Company, Inc.	1.05	210.00
4	RRY SERVICES LLC	1.00	200.00
0028	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	240.000 SD
	Engineer's Estimate	**2.50**	**600.00**
1	T. McDonald Construction, Inc.	2.25	540.00
2	C3 Construction, Inc.	2.94	705.60
3	Silver Star Construction Company, Inc.	2.10	504.00
4	RRY SERVICES LLC	2.00	480.00
0029	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	420.000 SD
	Engineer's Estimate	**3.00**	**1,260.00**
1	T. McDonald Construction, Inc.	1.15	483.00
2	C3 Construction, Inc.	1.47	617.40
3	Silver Star Construction Company, Inc.	1.05	441.00
4	RRY SERVICES LLC	1.00	420.00
0030	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	120.000 SD
	Engineer's Estimate	**2.50**	**300.00**
1	T. McDonald Construction, Inc.	0.40	48.00
2	C3 Construction, Inc.	0.37	44.40
3	Silver Star Construction Company, Inc.	0.26	31.20
4	RRY SERVICES LLC	0.25	30.00

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170117

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0031	880(C) 8848	WING BARRICADES	120.000 SD
	Engineer's Estimate	**3.00**	**360.00**
1	T. McDonald Construction, Inc.	1.20	144.00
2	C3 Construction, Inc.	1.47	176.40
3	Silver Star Construction Company, Inc.	1.05	126.00
4	RRY SERVICES LLC	1.00	120.00
0032	880(E) 8860	WARNING LIGHTS(TYPE A)	240.000 SD
	Engineer's Estimate	**1.25**	**300.00**
1	T. McDonald Construction, Inc.	2.25	540.00
2	C3 Construction, Inc.	2.94	705.60
3	Silver Star Construction Company, Inc.	2.10	504.00
4	RRY SERVICES LLC	2.00	480.00
0033	880(F) 8878	DRUMS	780.000 SD
	Engineer's Estimate	**1.00**	**780.00**
1	T. McDonald Construction, Inc.	1.20	936.00
2	C3 Construction, Inc.	1.47	1,146.60
3	Silver Star Construction Company, Inc.	1.05	819.00
4	RRY SERVICES LLC	1.00	780.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	T. McDonald Construction, Inc.	2,000.00	2,000.00
2	C3 Construction, Inc.	6,331.21	6,331.21
3	Silver Star Construction Company, Inc.	9,492.10	9,492.10
4	RRY SERVICES LLC	4,000.00	4,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0035	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	T. McDonald Construction, Inc.	40,000.00	40,000.00
2	C3 Construction, Inc.	42,698.87	42,698.87
3	Silver Star Construction Company, Inc.	20,000.00	20,000.00
4	RRY SERVICES LLC	48,000.00	48,000.00