Letting Date: April 20, 2017, 10:30 A.M.
Call Order: 055 **Contract ID:** 170119
J/P No.: 24944(08) **Project No.:** CIRB-215C(024)RB **Contract Time:**
County: COAL
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (NS-382/POLK ROAD): FROM 4.2 MILES NORTH OF SH-31, EXTEND NORTH NEAR COALGATE. PROJECT LENGTH = 1.561 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	1,746,298.20	95.11	100.00
2	T. McDonald Construction, Inc.	1,799,583.70	98.01	103.05
3	GLOVER & ASSOCIATES, INC.	1,802,297.48	98.16	103.21

Letting Date: April 20, 2017, 10:30 A.M.
Call Order: 055 **Contract ID:** 170119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**8,500.00**		**8,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		15,000.00		15,000.00
2	T. McDonald Construction, Inc.		30,000.00		30,000.00
3	GLOVER & ASSOCIATES, INC.		70,000.00		70,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	30,408.000	CY	
	Engineer's Estimate		**7.00**		**212,856.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.50		167,244.00
2	T. McDonald Construction, Inc.		7.75		235,662.00
3	GLOVER & ASSOCIATES, INC.		9.50		288,876.00
0003	221(C) 2801	TEMPORARY SILT FENCE	2,580.000	LF	
	Engineer's Estimate		**1.75**		**4,515.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.00		2,580.00
2	T. McDonald Construction, Inc.		1.80		4,644.00
3	GLOVER & ASSOCIATES, INC.		2.13		5,495.40
0004	221(F) 0100	TEMPORARY SILT DIKE	1,950.000	LF	
	Engineer's Estimate		**8.50**		**16,575.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.89		11,485.50
2	T. McDonald Construction, Inc.		7.00		13,650.00
3	GLOVER & ASSOCIATES, INC.		3.00		5,850.00
0005	230(A) 2806	SOLID SLAB SODDING	62,350.000	SY	
	Engineer's Estimate		**1.30**		**81,055.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.03		64,220.50
2	T. McDonald Construction, Inc.		1.60		99,760.00
3	GLOVER & ASSOCIATES, INC.		1.10		68,585.00
0006	233(A) 2817	VEGETATIVE MULCHING	12.900	AC	
	Engineer's Estimate		**325.00**		**4,192.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		300.00		3,870.00
2	T. McDonald Construction, Inc.		350.00		4,515.00
3	GLOVER & ASSOCIATES, INC.		355.82		4,590.08
0007	303(A) 2100	AGGREGATE BASE TYPE A	4,085.000	CY	
	Engineer's Estimate		**54.00**		**220,590.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		61.00		249,185.00
2	T. McDonald Construction, Inc.		43.00		175,655.00
3	GLOVER & ASSOCIATES, INC.		51.00		208,335.00
0008	307(A) 4200	FLY ASH	1,033.000	TON	
	Engineer's Estimate		**72.50**		**74,892.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		70.00		72,310.00
2	T. McDonald Construction, Inc.		65.00		67,145.00
3	GLOVER & ASSOCIATES, INC.		83.03		85,769.99
0009	307(D) 4230	LIME	217.000	TON	
	Engineer's Estimate		**166.00**		**36,022.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		158.00		34,286.00
2	T. McDonald Construction, Inc.		145.00		31,465.00
3	GLOVER & ASSOCIATES, INC.		160.00		34,720.00

Letting Date: April 20, 2017, 10:30 A.M.
Call Order: 055 **Contract ID:** 170119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	27,162.000	SY	
	Engineer's Estimate		**3.60**		**97,783.20**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.95		107,289.90
2	T. McDonald Construction, Inc.		3.85		104,573.70
3	GLOVER & ASSOCIATES, INC.		2.00		54,324.00
0011	307(G) 4260	LIME PRETREATMENT	19,662.000	SY	
	Engineer's Estimate		**2.45**		**48,171.90**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.65		32,442.30
2	T. McDonald Construction, Inc.		1.80		35,391.60
3	GLOVER & ASSOCIATES, INC.		1.56		30,672.72
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	4,397.000	TON	
	Engineer's Estimate		**30.00**		**131,910.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.00		109,925.00
2	T. McDonald Construction, Inc.		21.00		92,337.00
3	GLOVER & ASSOCIATES, INC.		25.76		113,266.72
0013	407(B) 0250	TACK COAT	1,587.000	GAL	
	Engineer's Estimate		**3.30**		**5,237.10**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.00		7,935.00
2	T. McDonald Construction, Inc.		1.20		1,904.40
3	GLOVER & ASSOCIATES, INC.		1.95		3,094.65
0014	408 5774	PRIME COAT	14,865.000	GAL	
	Engineer's Estimate		**4.15**		**61,689.75**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.00		74,325.00
2	T. McDonald Construction, Inc.		1.20		17,838.00
3	GLOVER & ASSOCIATES, INC.		0.45		6,689.25
0015	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	3,590.000	TON	
	Engineer's Estimate		**73.00**		**262,070.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		64.25		230,657.50
2	T. McDonald Construction, Inc.		75.00		269,250.00
3	GLOVER & ASSOCIATES, INC.		58.00		208,220.00
0016	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,350.000	TON	
	Engineer's Estimate		**76.00**		**178,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		68.00		159,800.00
2	T. McDonald Construction, Inc.		79.00		185,650.00
3	GLOVER & ASSOCIATES, INC.		61.00		143,350.00
0017	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	87.000	CY	
	Engineer's Estimate		**30.00**		**2,610.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		60.00		5,220.00
2	T. McDonald Construction, Inc.		18.00		1,566.00
3	GLOVER & ASSOCIATES, INC.		29.65		2,579.55
0018	509(A) 0319	CLASS AA CONCRETE	106.700	CY	
	Engineer's Estimate		**475.00**		**50,682.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		350.00		37,345.00
2	T. McDonald Construction, Inc.		410.00		43,747.00
3	GLOVER & ASSOCIATES, INC.		625.00		66,687.50

Letting Date: April 20, 2017, 10:30 A.M.
Call Order: 055 **Contract ID:** 170119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	509(B) 0321	CLASS A CONCRETE	9.500	CY	
	Engineer's Estimate		**500.00**		**4,750.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		600.00		5,700.00
2	T. McDonald Construction, Inc.		1,300.00		12,350.00
3	GLOVER & ASSOCIATES, INC.		770.95		7,324.03
0020	509(D) 0325	CLASS C CONCRETE	235.900	CY	
	Engineer's Estimate		**285.00**		**67,231.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		225.00		53,077.50
2	T. McDonald Construction, Inc.		380.00		89,642.00
3	GLOVER & ASSOCIATES, INC.		258.00		60,862.20
0021	511(A) 0332	REINFORCING STEEL	14,280.000	LB	
	Engineer's Estimate		**1.00**		**14,280.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.00		14,280.00
2	T. McDonald Construction, Inc.		1.10		15,708.00
3	GLOVER & ASSOCIATES, INC.		0.99		14,137.20
0022	601(A) 0297	TYPE I PLAIN RIPRAP	25.000	TON	
	Engineer's Estimate		**45.00**		**1,125.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		47.00		1,175.00
2	T. McDonald Construction, Inc.		46.00		1,150.00
3	GLOVER & ASSOCIATES, INC.		53.94		1,348.50
0023	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	448.000	LF	
	Engineer's Estimate		**105.00**		**47,040.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		110.00		49,280.00
2	T. McDonald Construction, Inc.		85.00		38,080.00
3	GLOVER & ASSOCIATES, INC.		112.00		50,176.00
0024	613(A) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	180.000	LF	
	Engineer's Estimate		**125.00**		**22,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		133.00		23,940.00
2	T. McDonald Construction, Inc.		120.00		21,600.00
3	GLOVER & ASSOCIATES, INC.		137.19		24,694.20
0025	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	528.000	LF	
	Engineer's Estimate		**25.00**		**13,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		50.00		26,400.00
2	T. McDonald Construction, Inc.		31.00		16,368.00
3	GLOVER & ASSOCIATES, INC.		14.47		7,640.16
0026	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	212.000	LF	
	Engineer's Estimate		**38.00**		**8,056.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		65.00		13,780.00
2	T. McDonald Construction, Inc.		34.00		7,208.00
3	GLOVER & ASSOCIATES, INC.		51.28		10,871.36
0027	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	18.000	EA	
	Engineer's Estimate		**200.00**		**3,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		250.00		4,500.00
2	T. McDonald Construction, Inc.		950.00		17,100.00
3	GLOVER & ASSOCIATES, INC.		168.42		3,031.56

Letting Date: April 20, 2017, 10:30 A.M.
Call Order: 055 **Contract ID:** 170119

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0028	613(L) 4515	28" X 18" PREFAB. CULVERT END SECTION, ARCH	4.000 EA	
	Engineer's Estimate		**1,200.00**	**4,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,400.00	9,600.00
2	T. McDonald Construction, Inc.		1,200.00	4,800.00
3	GLOVER & ASSOCIATES, INC.		1,697.26	6,789.04
0029	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	12.000 EA	
	Engineer's Estimate		**225.00**	**2,700.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		320.00	3,840.00
2	T. McDonald Construction, Inc.		1,000.00	12,000.00
3	GLOVER & ASSOCIATES, INC.		250.84	3,010.08
0030	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,200.00**	**2,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,400.00	2,800.00
2	T. McDonald Construction, Inc.		1,500.00	3,000.00
3	GLOVER & ASSOCIATES, INC.		2,016.34	4,032.68
0031	613(M) 7192	TYPE BB4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,800.00	11,200.00
2	T. McDonald Construction, Inc.		1,650.00	6,600.00
3	GLOVER & ASSOCIATES, INC.		2,609.37	10,437.48
0032	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**3,500.00**	**3,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		12,500.00	12,500.00
2	T. McDonald Construction, Inc.		25,000.00	25,000.00
3	GLOVER & ASSOCIATES, INC.		38,000.00	38,000.00
0033	629(A) 4958	MAILBOX INSTALLATION-SINGLE	1.000 EA	
	Engineer's Estimate		**150.00**	**150.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		125.00	125.00
2	T. McDonald Construction, Inc.		150.00	150.00
3	GLOVER & ASSOCIATES, INC.		148.26	148.26
0034	629(C) 4960	MAILBOX	1.000 EA	
	Engineer's Estimate		**60.00**	**60.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.00	25.00
2	T. McDonald Construction, Inc.		150.00	150.00
3	GLOVER & ASSOCIATES, INC.		59.30	59.30
0035	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	1.000 EA	
	Engineer's Estimate		**50.00**	**50.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.00	10.00
2	T. McDonald Construction, Inc.		100.00	100.00
3	GLOVER & ASSOCIATES, INC.		148.26	148.26

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		

Letting Date: April 20, 2017, 10:30 A.M.
Call Order: 055 **Contract ID:** 170119

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0036	853 9033	DELINEATORS(TYPE 2, CODE 1)	4.000 EA	
	Engineer's Estimate		**20.00**	**80.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		30.00	120.00
2	T. McDonald Construction, Inc.		6.00	24.00
3	GLOVER & ASSOCIATES, INC.		29.65	118.60
0037	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	29,500.000 LF	
	Engineer's Estimate		**0.85**	**25,075.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.35	10,325.00
2	T. McDonald Construction, Inc.		0.40	11,800.00
3	GLOVER & ASSOCIATES, INC.		0.50	14,750.00
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,500.00**	**8,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,200.00	2,200.00
2	T. McDonald Construction, Inc.		5,000.00	5,000.00
3	GLOVER & ASSOCIATES, INC.		5,930.39	5,930.39

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0039	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**18,000.00**	**18,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		38,300.00	38,300.00
2	T. McDonald Construction, Inc.		32,000.00	32,000.00
3	GLOVER & ASSOCIATES, INC.		35,582.32	35,582.32

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0040	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8,000.00	8,000.00
2	T. McDonald Construction, Inc.		15,000.00	15,000.00
3	GLOVER & ASSOCIATES, INC.		1,100.00	1,100.00
0041	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**80,000.00**	**80,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		70,000.00	70,000.00
2	T. McDonald Construction, Inc.		50,000.00	50,000.00
3	GLOVER & ASSOCIATES, INC.		101,000.00	101,000.00