Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 140 **Contract ID:** 170124
J/P No.: 28449(04) **Project No.:** STP-234D(042)CI **Contract Time:**
County: JEFFERSON
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-299): OVER TRIBUTARY TO BAKER CREEK, 0.3 MILES NORTH OF SH-32 NEAR GRADY. PROJECT LENGTH = 0.202 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	563,308.25		
1	BRIDGECO CONTRACTORS, INC.	572,789.33	101.68	100.00
2	K & R BUILDERS, INC.	599,211.30	106.37	104.61
3	Frontier Bridge, Inc.	616,848.90	109.50	107.69
4	Treas Construction Inc	617,698.85	109.66	107.84
5	RRY SERVICES LLC	642,789.50	114.11	112.22
6	HASKELL LEMON CONSTRUCTION CO.	789,477.36	140.15	137.83

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 140 **Contract ID:** 170124

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	BRIDGECO CONTRACTORS, INC.	19,000.00	19,000.00
2	K & R BUILDERS, INC.	29,050.00	29,050.00
3	Frontier Bridge, Inc.	10,300.00	10,300.00
4	Treas Construction Inc	7,107.00	7,107.00
5	RRY SERVICES LLC	11,000.00	11,000.00
6	HASKELL LEMON CONSTRUCTION CO.	15,440.00	15,440.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	BRIDGECO CONTRACTORS, INC.	81,901.60	81,901.60
2	K & R BUILDERS, INC.	76,507.00	76,507.00
3	Frontier Bridge, Inc.	57,268.00	57,268.00
4	Treas Construction Inc	85,310.26	85,310.26
5	RRY SERVICES LLC	75,000.00	75,000.00
6	HASKELL LEMON CONSTRUCTION CO.	153,860.00	153,860.00
0003	221(C) 2801 TEMPORARY SILT FENCE		800.000 LF
	Engineer's Estimate	**1.75**	**1,400.00**
1	BRIDGECO CONTRACTORS, INC.	1.75	1,400.00
2	K & R BUILDERS, INC.	1.50	1,200.00
3	Frontier Bridge, Inc.	1.26	1,008.00
4	Treas Construction Inc	1.26	1,008.00
5	RRY SERVICES LLC	1.22	976.00
6	HASKELL LEMON CONSTRUCTION CO.	1.30	1,040.00
0004	221(F) 0100 TEMPORARY SILT DIKE		400.000 LF
	Engineer's Estimate	**10.00**	**4,000.00**
1	BRIDGECO CONTRACTORS, INC.	8.00	3,200.00
2	K & R BUILDERS, INC.	8.00	3,200.00
3	Frontier Bridge, Inc.	8.13	3,252.00
4	Treas Construction Inc	8.12	3,248.00
5	RRY SERVICES LLC	7.89	3,156.00
6	HASKELL LEMON CONSTRUCTION CO.	8.35	3,340.00
0005	230(A) 2806 SOLID SLAB SODDING		12,500.000 SY
	Engineer's Estimate	**2.00**	**25,000.00**
1	BRIDGECO CONTRACTORS, INC.	1.70	21,250.00
2	K & R BUILDERS, INC.	1.55	19,375.00
3	Frontier Bridge, Inc.	1.43	17,875.00
4	Treas Construction Inc	1.43	17,875.00
5	RRY SERVICES LLC	1.50	18,750.00
6	HASKELL LEMON CONSTRUCTION CO.	1.45	18,125.00
0006	233(A) 2817 VEGETATIVE MULCHING		5.200 AC
	Engineer's Estimate	**250.00**	**1,300.00**
1	BRIDGECO CONTRACTORS, INC.	300.00	1,560.00
2	K & R BUILDERS, INC.	100.00	520.00
3	Frontier Bridge, Inc.	103.00	535.60
4	Treas Construction Inc	103.00	535.60
5	RRY SERVICES LLC	100.00	520.00
6	HASKELL LEMON CONSTRUCTION CO.	106.00	551.20

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 140 **Contract ID:** 170124

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0007	303(A) 2100	AGGREGATE BASE TYPE A	535.000 CY	
	Engineer's Estimate		**51.00**	**27,285.00**
1	BRIDGECO CONTRACTORS, INC.		47.00	25,145.00
2	K & R BUILDERS, INC.		59.06	31,597.10
3	Frontier Bridge, Inc.		52.16	27,905.60
4	Treas Construction Inc		47.38	25,348.30
5	RRY SERVICES LLC		60.00	32,100.00
6	HASKELL LEMON CONSTRUCTION CO.		88.60	47,401.00
0008	408 5774	PRIME COAT	4,300.000 GAL	
	Engineer's Estimate		**8.75**	**37,625.00**
1	BRIDGECO CONTRACTORS, INC.		9.45	40,635.00
2	K & R BUILDERS, INC.		3.32	14,276.00
3	Frontier Bridge, Inc.		9.27	39,861.00
4	Treas Construction Inc		9.27	39,861.00
5	RRY SERVICES LLC		5.60	24,080.00
6	HASKELL LEMON CONSTRUCTION CO.		7.55	32,465.00
0009	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**250.00**	**2,500.00**
1	BRIDGECO CONTRACTORS, INC.		41.00	410.00
2	K & R BUILDERS, INC.		275.00	2,750.00
3	Frontier Bridge, Inc.		458.19	4,581.90
4	Treas Construction Inc		412.00	4,120.00
5	RRY SERVICES LLC		300.00	3,000.00
6	HASKELL LEMON CONSTRUCTION CO.		582.50	5,825.00
0010	601(A) 0297	TYPE I PLAIN RIPRAP	900.000 TON	
	Engineer's Estimate		**40.00**	**36,000.00**
1	BRIDGECO CONTRACTORS, INC.		31.47	28,323.00
2	K & R BUILDERS, INC.		42.97	38,673.00
3	Frontier Bridge, Inc.		42.15	37,935.00
4	Treas Construction Inc		42.23	38,007.00
5	RRY SERVICES LLC		50.00	45,000.00
6	HASKELL LEMON CONSTRUCTION CO.		45.60	41,040.00
0011	613(B) 0690	24" CORR. GALV. STEEL PIPE	50.000 LF	
	Engineer's Estimate		**42.00**	**2,100.00**
1	BRIDGECO CONTRACTORS, INC.		31.47	1,573.50
2	K & R BUILDERS, INC.		27.00	1,350.00
3	Frontier Bridge, Inc.		37.77	1,888.50
4	Treas Construction Inc		32.96	1,648.00
5	RRY SERVICES LLC		45.00	2,250.00
6	HASKELL LEMON CONSTRUCTION CO.		35.60	1,780.00
0012	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**725.00**	**1,450.00**
1	BRIDGECO CONTRACTORS, INC.		350.00	700.00
2	K & R BUILDERS, INC.		245.00	490.00
3	Frontier Bridge, Inc.		5,298.09	10,596.18
4	Treas Construction Inc		293.55	587.10
5	RRY SERVICES LLC		400.00	800.00
6	HASKELL LEMON CONSTRUCTION CO.		485.00	970.00

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 140 **Contract ID:** 170124

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	BRIDGECO CONTRACTORS, INC.	3,500.00	3,500.00
2	K & R BUILDERS, INC.	3,500.00	3,500.00
3	Frontier Bridge, Inc.	9,270.00	9,270.00
4	Treas Construction Inc	4,017.00	4,017.00
5	RRY SERVICES LLC	2,500.00	2,500.00
6	HASKELL LEMON CONSTRUCTION CO.	8,405.00	8,405.00
0014	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,814.000 LF
	Engineer's Estimate	**6.25**	**11,337.50**
1	BRIDGECO CONTRACTORS, INC.	6.50	11,791.00
2	K & R BUILDERS, INC.	7.25	13,151.50
3	Frontier Bridge, Inc.	6.77	12,280.78
4	Treas Construction Inc	6.77	12,280.78
5	RRY SERVICES LLC	5.35	9,704.90
6	HASKELL LEMON CONSTRUCTION CO.	6.95	12,607.30
0015	624(H) 5920	(PL) GATE	1.000 EA
	Engineer's Estimate	**1,750.00**	**1,750.00**
1	BRIDGECO CONTRACTORS, INC.	1,500.00	1,500.00
2	K & R BUILDERS, INC.	825.00	825.00
3	Frontier Bridge, Inc.	772.50	772.50
4	Treas Construction Inc	772.50	772.50
5	RRY SERVICES LLC	1,750.00	1,750.00
6	HASKELL LEMON CONSTRUCTION CO.	795.00	795.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE (NBI # 23224)**		
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY
	Engineer's Estimate	**9.00**	**900.00**
1	BRIDGECO CONTRACTORS, INC.	14.00	1,400.00
2	K & R BUILDERS, INC.	9.50	950.00
3	Frontier Bridge, Inc.	15.75	1,575.00
4	Treas Construction Inc	20.60	2,060.00
5	RRY SERVICES LLC	25.00	2,500.00
6	HASKELL LEMON CONSTRUCTION CO.	27.80	2,780.00
0017	501(F) 6352	GRANULAR BACKFILL	56.000 CY
	Engineer's Estimate	**72.25**	**4,046.00**
1	BRIDGECO CONTRACTORS, INC.	57.88	3,241.28
2	K & R BUILDERS, INC.	67.00	3,752.00
3	Frontier Bridge, Inc.	52.50	2,940.00
4	Treas Construction Inc	90.86	5,088.16
5	RRY SERVICES LLC	80.00	4,480.00
6	HASKELL LEMON CONSTRUCTION CO.	104.50	5,852.00

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 140 **Contract ID:** 170124

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE (NBI # 23224)**				
0018	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	254.000	LF	
	Engineer's Estimate		**220.00**		**55,880.00**
1	BRIDGECO CONTRACTORS, INC.		220.00		55,880.00
2	K & R BUILDERS, INC.		239.00		60,706.00
3	Frontier Bridge, Inc.		237.64		60,360.56
4	Treas Construction Inc		216.34		54,950.36
5	RRY SERVICES LLC		260.00		66,040.00
6	HASKELL LEMON CONSTRUCTION CO.		246.50		62,611.00
0019	504(B) 1305	SAW-CUT GROOVING	209.000	SY	
	Engineer's Estimate		**4.75**		**992.75**
1	BRIDGECO CONTRACTORS, INC.		11.97		2,501.73
2	K & R BUILDERS, INC.		12.75		2,664.75
3	Frontier Bridge, Inc.		11.97		2,501.73
4	Treas Construction Inc		13.80		2,884.20
5	RRY SERVICES LLC		11.40		2,382.60
6	HASKELL LEMON CONSTRUCTION CO.		12.10		2,528.90
0020	504(D) 6239	CONCRETE RAIL (TR3)	226.600	LF	
	Engineer's Estimate		**75.00**		**16,995.00**
1	BRIDGECO CONTRACTORS, INC.		75.00		16,995.00
2	K & R BUILDERS, INC.		77.50		17,561.50
3	Frontier Bridge, Inc.		77.48		17,556.97
4	Treas Construction Inc		77.82		17,634.01
5	RRY SERVICES LLC		100.00		22,660.00
6	HASKELL LEMON CONSTRUCTION CO.		123.00		27,871.80
0021	506(A) 1322	STRUCTURAL STEEL	320.000	LB	
	Engineer's Estimate		**4.00**		**1,280.00**
1	BRIDGECO CONTRACTORS, INC.		2.33		745.60
2	K & R BUILDERS, INC.		3.00		960.00
3	Frontier Bridge, Inc.		2.45		784.00
4	Treas Construction Inc		2.43		777.60
5	RRY SERVICES LLC		3.00		960.00
6	HASKELL LEMON CONSTRUCTION CO.		11.20		3,584.00
0022	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**975.00**		**5,850.00**
1	BRIDGECO CONTRACTORS, INC.		900.00		5,400.00
2	K & R BUILDERS, INC.		400.00		2,400.00
3	Frontier Bridge, Inc.		438.01		2,628.06
4	Treas Construction Inc		740.93		4,445.58
5	RRY SERVICES LLC		300.00		1,800.00
6	HASKELL LEMON CONSTRUCTION CO.		705.50		4,233.00
0023	509(A) 1326	CLASS AA CONCRETE	85.500	CY	
	Engineer's Estimate		**525.00**		**44,887.50**
1	BRIDGECO CONTRACTORS, INC.		525.00		44,887.50
2	K & R BUILDERS, INC.		672.50		57,498.75
3	Frontier Bridge, Inc.		645.83		55,218.47
4	Treas Construction Inc		730.73		62,477.42
5	RRY SERVICES LLC		650.00		55,575.00
6	HASKELL LEMON CONSTRUCTION CO.		657.00		56,173.50

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 140 **Contract ID:** 170124

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE (NBI # 23224)**			
0024	509(B) 1328	CLASS A CONCRETE	39.200 CY	
	Engineer's Estimate		**550.00**	**21,560.00**
1	BRIDGECO CONTRACTORS, INC.		550.00	21,560.00
2	K & R BUILDERS, INC.		730.00	28,616.00
3	Frontier Bridge, Inc.		692.74	27,155.41
4	Treas Construction Inc		725.14	28,425.49
5	RRY SERVICES LLC		700.00	27,440.00
6	HASKELL LEMON CONSTRUCTION CO.		987.50	38,710.00
0025	511(A) 1332	REINFORCING STEEL	21,470.000 LB	
	Engineer's Estimate		**1.00**	**21,470.00**
1	BRIDGECO CONTRACTORS, INC.		1.00	21,470.00
2	K & R BUILDERS, INC.		0.91	19,537.70
3	Frontier Bridge, Inc.		0.90	19,323.00
4	Treas Construction Inc		1.03	22,114.10
5	RRY SERVICES LLC		1.00	21,470.00
6	HASKELL LEMON CONSTRUCTION CO.		1.75	37,572.50
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	744.000 LF	
	Engineer's Estimate		**34.75**	**25,854.00**
1	BRIDGECO CONTRACTORS, INC.		24.73	18,399.12
2	K & R BUILDERS, INC.		25.90	19,269.60
3	Frontier Bridge, Inc.		28.33	21,077.52
4	Treas Construction Inc		24.08	17,915.52
5	RRY SERVICES LLC		40.00	29,760.00
6	HASKELL LEMON CONSTRUCTION CO.		31.40	23,361.60
0027	514(B) 6292	PILES, DRIVEN (HP 10X42)	744.000 LF	
	Engineer's Estimate		**18.25**	**13,578.00**
1	BRIDGECO CONTRACTORS, INC.		9.00	6,696.00
2	K & R BUILDERS, INC.		11.10	8,258.40
3	Frontier Bridge, Inc.		12.60	9,374.40
4	Treas Construction Inc		14.42	10,728.48
5	RRY SERVICES LLC		10.00	7,440.00
6	HASKELL LEMON CONSTRUCTION CO.		19.30	14,359.20
0028	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	BRIDGECO CONTRACTORS, INC.		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	Frontier Bridge, Inc.		400.00	400.00
4	Treas Construction Inc		400.00	400.00
5	RRY SERVICES LLC		400.00	400.00
6	HASKELL LEMON CONSTRUCTION CO.		400.00	400.00
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,200.000 TON	
	Engineer's Estimate		**45.00**	**54,000.00**
1	BRIDGECO CONTRACTORS, INC.		36.77	44,124.00
2	K & R BUILDERS, INC.		40.97	49,164.00
3	Frontier Bridge, Inc.		40.87	49,044.00
4	Treas Construction Inc		44.39	53,268.00
5	RRY SERVICES LLC		50.00	60,000.00
6	HASKELL LEMON CONSTRUCTION CO.		45.60	54,720.00

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 140 **Contract ID:** 170124

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE (NBI # 23224)**			
0030	601(C) 1355	TYPE I-A FILTER BLANKET	400.000 TON	
	Engineer's Estimate		**30.00**	**12,000.00**
1	BRIDGECO CONTRACTORS, INC.		34.00	13,600.00
2	K & R BUILDERS, INC.		31.82	12,728.00
3	Frontier Bridge, Inc.		29.16	11,664.00
4	Treas Construction Inc		34.50	13,800.00
5	RRY SERVICES LLC		41.00	16,400.00
6	HASKELL LEMON CONSTRUCTION CO.		36.80	14,720.00
0031	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF	
	Engineer's Estimate		**28.00**	**1,456.00**
1	BRIDGECO CONTRACTORS, INC.		25.00	1,300.00
2	K & R BUILDERS, INC.		30.00	1,560.00
3	Frontier Bridge, Inc.		24.29	1,263.08
4	Treas Construction Inc		30.90	1,606.80
5	RRY SERVICES LLC		35.00	1,820.00
6	HASKELL LEMON CONSTRUCTION CO.		67.20	3,494.40
0032	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000 LF	
	Engineer's Estimate		**24.75**	**1,237.50**
1	BRIDGECO CONTRACTORS, INC.		20.00	1,000.00
2	K & R BUILDERS, INC.		30.00	1,500.00
3	Frontier Bridge, Inc.		24.29	1,214.50
4	Treas Construction Inc		30.90	1,545.00
5	RRY SERVICES LLC		35.00	1,750.00
6	HASKELL LEMON CONSTRUCTION CO.		34.00	1,700.00
0033	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**18,000.00**	**18,000.00**
1	BRIDGECO CONTRACTORS, INC.		10,000.00	10,000.00
2	K & R BUILDERS, INC.		8,500.00	8,500.00
3	Frontier Bridge, Inc.		21,000.00	21,000.00
4	Treas Construction Inc		12,875.00	12,875.00
5	RRY SERVICES LLC		10,000.00	10,000.00
6	HASKELL LEMON CONSTRUCTION CO.		10,492.54	10,492.54
0034	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,800.00**	**7,200.00**
1	BRIDGECO CONTRACTORS, INC.		1,850.00	7,400.00
2	K & R BUILDERS, INC.		1,650.00	6,600.00
3	Frontier Bridge, Inc.		1,837.50	7,350.00
4	Treas Construction Inc		1,545.00	6,180.00
5	RRY SERVICES LLC		1,500.00	6,000.00
6	HASKELL LEMON CONSTRUCTION CO.		1,610.00	6,440.00
0035	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,585.00**	**6,340.00**
1	BRIDGECO CONTRACTORS, INC.		1,850.00	7,400.00
2	K & R BUILDERS, INC.		1,430.00	5,720.00
3	Frontier Bridge, Inc.		1,470.00	5,880.00
4	Treas Construction Inc		1,339.00	5,356.00
5	RRY SERVICES LLC		1,300.00	5,200.00
6	HASKELL LEMON CONSTRUCTION CO.		1,447.00	5,788.00

Letting Date: March 16, 2017, 10:30 A.M.
Call Order: 140 **Contract ID:** 170124

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE (NBI # 23224)**		
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BRIDGECO CONTRACTORS, INC.	2,500.00	2,500.00
2	K & R BUILDERS, INC.	2,750.00	2,750.00
3	Frontier Bridge, Inc.	2,446.50	2,446.50
4	Treas Construction Inc	2,008.50	2,008.50
5	RRY SERVICES LLC	1,950.00	1,950.00
6	HASKELL LEMON CONSTRUCTION CO.	2,469.00	2,469.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BRIDGECO CONTRACTORS, INC.	6,500.00	6,500.00
2	K & R BUILDERS, INC.	6,000.00	6,000.00
3	Frontier Bridge, Inc.	7,560.00	7,560.00
4	Treas Construction Inc	5,974.00	5,974.00
5	RRY SERVICES LLC	7,900.00	7,900.00
6	HASKELL LEMON CONSTRUCTION CO.	7,630.00	7,630.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0038	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	BRIDGECO CONTRACTORS, INC.	2,500.00	2,500.00
2	K & R BUILDERS, INC.	2,750.00	2,750.00
3	Frontier Bridge, Inc.	2,625.00	2,625.00
4	Treas Construction Inc	2,575.00	2,575.00
5	RRY SERVICES LLC	1,275.00	1,275.00
6	HASKELL LEMON CONSTRUCTION CO.	3,078.00	3,078.00
0039	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**50,634.00**	**50,634.00**
1	BRIDGECO CONTRACTORS, INC.	35,000.00	35,000.00
2	K & R BUILDERS, INC.	42,900.00	42,900.00
3	Frontier Bridge, Inc.	50,576.64	50,576.64
4	Treas Construction Inc	40,884.09	40,884.09
5	RRY SERVICES LLC	57,000.00	57,000.00
6	HASKELL LEMON CONSTRUCTION CO.	55,263.42	55,263.42