Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170173
J/P No.: 29961(04) **Project No.:** ACSTP-245D(049)CI **Contract Time:**
County: MCCURTAIN
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-4506): OVER CYPRESS CREEK, 3.8 MILES NORTH OF SH-3 NEAR BROKEN BOW. PROJECT LENGTH = 0.177 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Treas Construction Inc	681,709.83	98.51	100.00
	Engineer's Estimate	692,018.85		
2	RRY SERVICES LLC	732,026.52	105.78	107.38
3	HUB Construction, Inc.	743,272.06	107.41	109.03
4	C3 Construction, Inc.	747,848.93	108.07	109.70

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170173

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**17,624.35**	**17,624.35**
1	Treas Construction Inc		19,500.00	19,500.00
2	RRY SERVICES LLC		8,000.00	8,000.00
3	HUB Construction, Inc.		6,308.00	6,308.00
4	C3 Construction, Inc.		3,213.71	3,213.71
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**43,842.36**	**43,842.36**
1	Treas Construction Inc		79,950.00	79,950.00
2	RRY SERVICES LLC		45,000.00	45,000.00
3	HUB Construction, Inc.		30,000.00	30,000.00
4	C3 Construction, Inc.		53,840.38	53,840.38
0003	221(C) 2801	TEMPORARY SILT FENCE	1,256.000	LF
	Engineer's Estimate		**1.88**	**2,355.73**
1	Treas Construction Inc		2.00	2,512.00
2	RRY SERVICES LLC		2.00	2,512.00
3	HUB Construction, Inc.		4.21	5,287.76
4	C3 Construction, Inc.		3.01	3,780.56
0004	221(F) 0100	TEMPORARY SILT DIKE	28.000	LF
	Engineer's Estimate		**9.91**	**277.48**
1	Treas Construction Inc		15.25	427.00
2	RRY SERVICES LLC		15.25	427.00
3	HUB Construction, Inc.		19.26	539.28
4	C3 Construction, Inc.		11.38	318.64
0005	230(A) 2806	SOLID SLAB SODDING	1,822.700	SY
	Engineer's Estimate		**2.71**	**4,941.43**
1	Treas Construction Inc		2.95	5,376.97
2	RRY SERVICES LLC		6.59	12,011.59
3	HUB Construction, Inc.		3.60	6,561.72
4	C3 Construction, Inc.		3.95	7,199.67
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	489.300	TON
	Engineer's Estimate		**34.04**	**16,657.52**
1	Treas Construction Inc		29.00	14,189.70
2	RRY SERVICES LLC		30.00	14,679.00
3	HUB Construction, Inc.		28.00	13,700.40
4	C3 Construction, Inc.		28.45	13,920.59
0007	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000	LF
	Engineer's Estimate		**21.90**	**2,189.92**
1	Treas Construction Inc		20.00	2,000.00
2	RRY SERVICES LLC		17.00	1,700.00
3	HUB Construction, Inc.		14.03	1,403.00
4	C3 Construction, Inc.		26.78	2,678.00
0008	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA
	Engineer's Estimate		**1,778.90**	**7,115.61**
1	Treas Construction Inc		1,250.00	5,000.00
2	RRY SERVICES LLC		1,475.00	5,900.00
3	HUB Construction, Inc.		1,598.00	6,392.00
4	C3 Construction, Inc.		1,673.81	6,695.24

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170173

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0009	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA
	Engineer's Estimate	**2,295.56**	**9,182.24**
1	Treas Construction Inc	2,500.00	10,000.00
2	RRY SERVICES LLC	2,200.00	8,800.00
3	HUB Construction, Inc.	1,972.00	7,888.00
4	C3 Construction, Inc.	3,347.62	13,390.48

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE (NBI# 16671)			
0010	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	168.000 CY
	Engineer's Estimate	**20.19**	**3,392.37**
1	Treas Construction Inc	20.00	3,360.00
2	RRY SERVICES LLC	20.00	3,360.00
3	HUB Construction, Inc.	19.56	3,286.08
4	C3 Construction, Inc.	8.70	1,461.60
0011	501(G) 6309	CLSM BACKFILL	64.000 CY
	Engineer's Estimate	**166.66**	**10,666.21**
1	Treas Construction Inc	196.75	12,592.00
2	RRY SERVICES LLC	175.00	11,200.00
3	HUB Construction, Inc.	150.00	9,600.00
4	C3 Construction, Inc.	298.61	19,111.04
0012	504(B) 1305	SAW-CUT GROOVING	390.200 SY
	Engineer's Estimate	**7.37**	**2,875.36**
1	Treas Construction Inc	5.80	2,263.16
2	RRY SERVICES LLC	4.80	1,872.96
3	HUB Construction, Inc.	5.78	2,255.36
4	C3 Construction, Inc.	6.43	2,508.99
0013	504(C) 6250	SEALED EXPANSION JOINT	29.170 LF
	Engineer's Estimate	**248.27**	**7,241.94**
1	Treas Construction Inc	246.48	7,189.82
2	RRY SERVICES LLC	260.00	7,584.20
3	HUB Construction, Inc.	371.06	10,823.82
4	C3 Construction, Inc.	281.20	8,202.60
0014	504(D) 6239	CONCRETE RAIL (TR3)	347.100 LF
	Engineer's Estimate	**80.41**	**27,908.86**
1	Treas Construction Inc	81.83	28,403.19
2	RRY SERVICES LLC	85.00	29,503.50
3	HUB Construction, Inc.	158.15	54,893.87
4	C3 Construction, Inc.	72.31	25,098.80
0015	506(A) 1322	STRUCTURAL STEEL	64,667.000 LB
	Engineer's Estimate	**1.64**	**106,200.67**
1	Treas Construction Inc	1.47	95,060.49
2	RRY SERVICES LLC	2.25	145,500.75
3	HUB Construction, Inc.	2.05	132,567.35
4	C3 Construction, Inc.	2.32	150,027.44

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170173

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE (NBI# 16671)				
0016	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	8.000 EA	
	Engineer's Estimate		**826.52**	**6,612.15**
1	Treas Construction Inc		1,061.85	8,494.80
2	RRY SERVICES LLC		900.00	7,200.00
3	HUB Construction, Inc.		786.79	6,294.32
4	C3 Construction, Inc.		891.81	7,134.48
0017	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	8.000 EA	
	Engineer's Estimate		**952.72**	**7,621.80**
1	Treas Construction Inc		1,049.91	8,399.28
2	RRY SERVICES LLC		900.00	7,200.00
3	HUB Construction, Inc.		789.79	6,318.32
4	C3 Construction, Inc.		891.81	7,134.48
0018	509(A) 1326	CLASS AA CONCRETE	107.300 CY	
	Engineer's Estimate		**697.79**	**74,872.86**
1	Treas Construction Inc		635.63	68,203.10
2	RRY SERVICES LLC		675.00	72,427.50
3	HUB Construction, Inc.		704.21	75,561.73
4	C3 Construction, Inc.		615.96	66,092.51
0019	509(B) 1328	CLASS A CONCRETE	81.600 CY	
	Engineer's Estimate		**824.45**	**67,275.29**
1	Treas Construction Inc		635.63	51,867.41
2	RRY SERVICES LLC		675.00	55,080.00
3	HUB Construction, Inc.		681.24	55,589.18
4	C3 Construction, Inc.		749.87	61,189.39
0020	511(A) 1332	REINFORCING STEEL	35,674.600 LB	
	Engineer's Estimate		**0.99**	**35,414.18**
1	Treas Construction Inc		0.97	34,604.36
2	RRY SERVICES LLC		0.90	32,107.14
3	HUB Construction, Inc.		1.47	52,441.66
4	C3 Construction, Inc.		0.76	27,112.70
0021	514(A) 6010	PILES, FURNISHED (HP 10X42)	88.420 LF	
	Engineer's Estimate		**40.43**	**3,574.52**
1	Treas Construction Inc		30.66	2,710.96
2	RRY SERVICES LLC		44.00	3,890.48
3	HUB Construction, Inc.		41.00	3,625.22
4	C3 Construction, Inc.		25.51	2,255.59
0022	514(A) 6011	PILES, FURNISHED (HP 12X53)	187.980 LF	
	Engineer's Estimate		**42.54**	**7,997.53**
1	Treas Construction Inc		36.04	6,774.80
2	RRY SERVICES LLC		55.00	10,338.90
3	HUB Construction, Inc.		49.00	9,211.02
4	C3 Construction, Inc.		32.14	6,041.68
0023	514(B) 6292	PILES, DRIVEN (HP 10X42)	88.420 LF	
	Engineer's Estimate		**13.57**	**1,199.95**
1	Treas Construction Inc		20.00	1,768.40
2	RRY SERVICES LLC		10.00	884.20
3	HUB Construction, Inc.		10.00	884.20
4	C3 Construction, Inc.		29.46	2,604.85

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170173

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE (NBI# 16671)				
0024	514(B) 6294	PILES, DRIVEN (HP 12X53)	187.980 LF	
	Engineer's Estimate		**16.47**	**3,095.14**
1	Treas Construction Inc		20.00	3,759.60
2	RRY SERVICES LLC		10.00	1,879.80
3	HUB Construction, Inc.		12.00	2,255.76
4	C3 Construction, Inc.		29.46	5,537.89
0025	514(K) 6260	(PL)PILOT HOLES	251.980 LF	
	Engineer's Estimate		**90.00**	**22,678.20**
1	Treas Construction Inc		154.25	38,867.92
2	RRY SERVICES LLC		125.00	31,497.50
3	HUB Construction, Inc.		114.44	28,836.59
4	C3 Construction, Inc.		120.51	30,366.11
0026	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	Treas Construction Inc		400.00	400.00
2	RRY SERVICES LLC		400.00	400.00
3	HUB Construction, Inc.		400.00	400.00
4	C3 Construction, Inc.		400.00	400.00
0027	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	27.320 LF	
	Engineer's Estimate		**975.00**	**26,637.00**
1	Treas Construction Inc		969.37	26,483.19
2	RRY SERVICES LLC		1,800.00	49,176.00
3	HUB Construction, Inc.		1,631.53	44,573.40
4	C3 Construction, Inc.		937.33	25,607.86
0028	535 6225	HAUL AND ERECT STEEL BEAMS	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	Treas Construction Inc		35,000.00	35,000.00
2	RRY SERVICES LLC		43,000.00	43,000.00
3	HUB Construction, Inc.		63,000.00	63,000.00
4	C3 Construction, Inc.		41,041.78	41,041.78
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	605.000 TON	
	Engineer's Estimate		**45.27**	**27,390.00**
1	Treas Construction Inc		41.70	25,228.50
2	RRY SERVICES LLC		60.00	36,300.00
3	HUB Construction, Inc.		51.30	31,036.50
4	C3 Construction, Inc.		54.57	33,014.85
0030	601(I) 6312	FILTER FABRIC (RIPRAP)	173.000 SY	
	Engineer's Estimate		**3.33**	**575.93**
1	Treas Construction Inc		11.00	1,903.00
2	RRY SERVICES LLC		3.00	519.00
3	HUB Construction, Inc.		2.71	468.83
4	C3 Construction, Inc.		3.75	648.75
0031	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,685.85**	**20,685.85**
1	Treas Construction Inc		13,000.00	13,000.00
2	RRY SERVICES LLC		10,000.00	10,000.00
3	HUB Construction, Inc.		5,540.21	5,540.21
4	C3 Construction, Inc.		11,381.90	11,381.90

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170173

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,314.86**	**3,314.86**
1	Treas Construction Inc	2,000.00	2,000.00
2	RRY SERVICES LLC	2,600.00	2,600.00
3	HUB Construction, Inc.	3,129.93	3,129.93
4	C3 Construction, Inc.	3,481.52	3,481.52

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0033	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Treas Construction Inc	8,900.00	8,900.00
2	RRY SERVICES LLC	7,200.00	7,200.00
3	HUB Construction, Inc.	7,222.91	7,222.91
4	C3 Construction, Inc.	12,988.75	12,988.75

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0034	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,121.08**	**3,121.08**
1	Treas Construction Inc	2,500.00	2,500.00
2	RRY SERVICES LLC	1,275.00	1,275.00
3	HUB Construction, Inc.	4,815.27	4,815.27
4	C3 Construction, Inc.	30,463.31	30,463.31
0035	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**57,080.47**	**57,080.47**
1	Treas Construction Inc	53,020.18	53,020.18
2	RRY SERVICES LLC	61,000.00	61,000.00
3	HUB Construction, Inc.	50,560.37	50,560.37
4	C3 Construction, Inc.	61,902.79	61,902.79