Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180
J/P No.: 25448(04) **Project No.:** CIRB-144C(129)RB **Contract Time:**
County: MCCLAIN
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (WAYNE RD/HOPPING AVE): FROM THE US-71 JCT, EXT. EAST ON WAYNE RD THEN SOUTH ON HOPPING AVE NEAR WAYNE. PROJECT LENGTH = 5.15 MILES

	VENDORNAME	PROPOSALITEMTO		
1	MARKWELL PAVING COMPANY, INC.	3,195,501.45	86.34	100.00
2	T. McDonald Construction, Inc.	3,240,901.40	87.57	101.42
3	THE CUMMINS CONSTRUCTION CO., INC.	3,360,224.71	90.79	105.15
4	HASKELL LEMON CONSTRUCTION CO.	3,379,789.66	91.32	105.77
5	T.J. CAMPBELL CONSTRUCTION COMPANY	3,468,948.88	93.73	108.56
6	Silver Star Construction Company, Inc.	3,578,400.00	96.69	111.98

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**20,490.58**	**20,490.58**
1	MARKWELL PAVING COMPANY, INC.	40,000.00	40,000.00
2	T. McDonald Construction, Inc.	30,000.00	30,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.	37,000.00	37,000.00
4	HASKELL LEMON CONSTRUCTION CO.	22,435.00	22,435.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	60,000.00	60,000.00
6	Silver Star Construction Company, Inc.	75,200.00	75,200.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		23,739.000 CY
	Engineer's Estimate	**8.50**	**201,781.50**
1	MARKWELL PAVING COMPANY, INC.	7.70	182,790.30
2	T. McDonald Construction, Inc.	6.50	154,303.50
3	THE CUMMINS CONSTRUCTION CO., INC.	7.00	166,173.00
4	HASKELL LEMON CONSTRUCTION CO.	7.15	169,733.85
5	T.J. CAMPBELL CONSTRUCTION COMPANY	6.95	164,986.05
6	Silver Star Construction Company, Inc.	10.80	256,381.20
0003	202(D) 0184 UNCLASSIFIED BORROW		250.000 CY
	Engineer's Estimate	**23.22**	**5,805.00**
1	MARKWELL PAVING COMPANY, INC.	13.20	3,300.00
2	T. McDonald Construction, Inc.	7.50	1,875.00
3	THE CUMMINS CONSTRUCTION CO., INC.	12.00	3,000.00
4	HASKELL LEMON CONSTRUCTION CO.	10.20	2,550.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	6.95	1,737.50
6	Silver Star Construction Company, Inc.	10.00	2,500.00
0004	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**18,501.91**	**18,501.91**
1	MARKWELL PAVING COMPANY, INC.	46,000.00	46,000.00
2	T. McDonald Construction, Inc.	28,400.00	28,400.00
3	THE CUMMINS CONSTRUCTION CO., INC.	42,000.00	42,000.00
4	HASKELL LEMON CONSTRUCTION CO.	30,590.00	30,590.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	35,000.00	35,000.00
6	Silver Star Construction Company, Inc.	85,000.00	85,000.00
0005	221(C) 2801 TEMPORARY SILT FENCE		3,550.000 LF
	Engineer's Estimate	**1.51**	**5,360.50**
1	MARKWELL PAVING COMPANY, INC.	1.12	3,976.00
2	T. McDonald Construction, Inc.	2.00	7,100.00
3	THE CUMMINS CONSTRUCTION CO., INC.	1.02	3,621.00
4	HASKELL LEMON CONSTRUCTION CO.	1.05	3,727.50
5	T.J. CAMPBELL CONSTRUCTION COMPANY	1.50	5,325.00
6	Silver Star Construction Company, Inc.	1.10	3,905.00
0006	221(F) 0100 TEMPORARY SILT DIKE		1,910.000 LF
	Engineer's Estimate	**7.07**	**13,503.70**
1	MARKWELL PAVING COMPANY, INC.	6.05	11,555.50
2	T. McDonald Construction, Inc.	7.25	13,847.50
3	THE CUMMINS CONSTRUCTION CO., INC.	5.91	11,288.10
4	HASKELL LEMON CONSTRUCTION CO.	6.05	11,555.50
5	T.J. CAMPBELL CONSTRUCTION COMPANY	8.00	15,280.00
6	Silver Star Construction Company, Inc.	3.10	5,921.00

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	221(G) 0150	TEMPORARY ROCK FILTER DAM TYPE 1	189.000	CY	
	Engineer's Estimate		**97.65**		**18,455.85**
1	MARKWELL PAVING COMPANY, INC.		99.00		18,711.00
2	T. McDonald Construction, Inc.		24.00		4,536.00
3	THE CUMMINS CONSTRUCTION CO., INC.		160.00		30,240.00
4	HASKELL LEMON CONSTRUCTION CO.		127.50		24,097.50
5	T.J. CAMPBELL CONSTRUCTION COMPANY		80.00		15,120.00
6	Silver Star Construction Company, Inc.		55.90		10,565.10
0008	230(A) 2806	SOLID SLAB SODDING	52,992.000	SY	
	Engineer's Estimate		**1.28**		**67,829.76**
1	MARKWELL PAVING COMPANY, INC.		0.99		52,462.08
2	T. McDonald Construction, Inc.		1.50		79,488.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.90		47,692.80
4	HASKELL LEMON CONSTRUCTION CO.		0.92		48,752.64
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1.50		79,488.00
6	Silver Star Construction Company, Inc.		0.95		50,342.40
0009	233(A) 2817	VEGETATIVE MULCHING	10.950	AC	
	Engineer's Estimate		**283.78**		**3,107.39**
1	MARKWELL PAVING COMPANY, INC.		137.50		1,505.63
2	T. McDonald Construction, Inc.		350.00		3,832.50
3	THE CUMMINS CONSTRUCTION CO., INC.		125.00		1,368.75
4	HASKELL LEMON CONSTRUCTION CO.		127.50		1,396.13
5	T.J. CAMPBELL CONSTRUCTION COMPANY		280.00		3,066.00
6	Silver Star Construction Company, Inc.		130.00		1,423.50
0010	303(A) 2100	AGGREGATE BASE TYPE A	12,423.000	CY	
	Engineer's Estimate		**47.18**		**586,138.88**
1	MARKWELL PAVING COMPANY, INC.		51.00		633,573.00
2	T. McDonald Construction, Inc.		33.50		416,170.50
3	THE CUMMINS CONSTRUCTION CO., INC.		47.00		583,881.00
4	HASKELL LEMON CONSTRUCTION CO.		49.00		608,727.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		43.70		542,885.10
6	Silver Star Construction Company, Inc.		60.50		751,591.50
0011	310(B) 0149	SUBGRADE, METHOD B	74,456.000	SY	
	Engineer's Estimate		**1.31**		**97,762.22**
1	MARKWELL PAVING COMPANY, INC.		1.35		100,515.60
2	T. McDonald Construction, Inc.		1.50		111,684.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.27		94,559.12
4	HASKELL LEMON CONSTRUCTION CO.		1.55		115,406.80
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.70		52,119.20
6	Silver Star Construction Company, Inc.		1.50		111,684.00
0012	325 5271	SEPARATOR FABRIC	74,456.000	SY	
	Engineer's Estimate		**1.20**		**89,347.20**
1	MARKWELL PAVING COMPANY, INC.		1.08		80,412.48
2	T. McDonald Construction, Inc.		0.75		55,842.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.99		73,711.44
4	HASKELL LEMON CONSTRUCTION CO.		1.50		111,684.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1.30		96,792.80
6	Silver Star Construction Company, Inc.		0.85		63,287.60

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0013	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,650.500 TON	
	Engineer's Estimate		**42.60**	**112,911.30**
1	MARKWELL PAVING COMPANY, INC.		28.50	75,539.25
2	T. McDonald Construction, Inc.		18.00	47,709.00
3	THE CUMMINS CONSTRUCTION CO., INC.		26.00	68,913.00
4	HASKELL LEMON CONSTRUCTION CO.		22.40	59,371.20
5	T.J. CAMPBELL CONSTRUCTION COMPANY		25.00	66,262.50
6	Silver Star Construction Company, Inc.		25.00	66,262.50
0014	407(B) 0250	TACK COAT	5,040.000 GAL	
	Engineer's Estimate		**3.26**	**16,430.40**
1	MARKWELL PAVING COMPANY, INC.		2.00	10,080.00
2	T. McDonald Construction, Inc.		2.10	10,584.00
3	THE CUMMINS CONSTRUCTION CO., INC.		3.85	19,404.00
4	HASKELL LEMON CONSTRUCTION CO.		4.60	23,184.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		2.00	10,080.00
6	Silver Star Construction Company, Inc.		2.50	12,600.00
0015	408 5774	PRIME COAT	15,326.000 GAL	
	Engineer's Estimate		**3.89**	**59,618.14**
1	MARKWELL PAVING COMPANY, INC.		2.00	30,652.00
2	T. McDonald Construction, Inc.		3.10	47,510.60
3	THE CUMMINS CONSTRUCTION CO., INC.		4.30	65,901.80
4	HASKELL LEMON CONSTRUCTION CO.		8.30	127,205.80
5	T.J. CAMPBELL CONSTRUCTION COMPANY		6.00	91,956.00
6	Silver Star Construction Company, Inc.		2.50	38,315.00
0016	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	11,854.000 TON	
	Engineer's Estimate		**80.00**	**948,320.00**
1	MARKWELL PAVING COMPANY, INC.		61.00	723,094.00
2	T. McDonald Construction, Inc.		61.00	723,094.00
3	THE CUMMINS CONSTRUCTION CO., INC.		62.70	743,245.80
4	HASKELL LEMON CONSTRUCTION CO.		56.90	674,492.60
5	T.J. CAMPBELL CONSTRUCTION COMPANY		61.80	732,577.20
6	Silver Star Construction Company, Inc.		56.25	666,787.50
0017	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,683.000 TON	
	Engineer's Estimate		**85.00**	**653,055.00**
1	MARKWELL PAVING COMPANY, INC.		65.55	503,620.65
2	T. McDonald Construction, Inc.		68.00	522,444.00
3	THE CUMMINS CONSTRUCTION CO., INC.		68.50	526,285.50
4	HASKELL LEMON CONSTRUCTION CO.		66.70	512,456.10
5	T.J. CAMPBELL CONSTRUCTION COMPANY		72.70	558,554.10
6	Silver Star Construction Company, Inc.		64.91	498,703.53
0018	412 5267	COLD MILLING PAVEMENT	3,748.000 SY	
	Engineer's Estimate		**5.62**	**21,063.76**
1	MARKWELL PAVING COMPANY, INC.		1.00	3,748.00
2	T. McDonald Construction, Inc.		2.50	9,370.00
3	THE CUMMINS CONSTRUCTION CO., INC.		3.20	11,993.60
4	HASKELL LEMON CONSTRUCTION CO.		2.10	7,870.80
5	T.J. CAMPBELL CONSTRUCTION COMPANY		5.75	21,551.00
6	Silver Star Construction Company, Inc.		6.00	22,488.00

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	509(A) 0319	CLASS AA CONCRETE	52.800	CY	
	Engineer's Estimate		**315.27**		**16,646.26**
1	MARKWELL PAVING COMPANY, INC.		590.00		31,152.00
2	T. McDonald Construction, Inc.		700.00		36,960.00
3	THE CUMMINS CONSTRUCTION CO., INC.		600.00		31,680.00
4	HASKELL LEMON CONSTRUCTION CO.		751.50		39,679.20
5	T.J. CAMPBELL CONSTRUCTION COMPANY		845.00		44,616.00
6	Silver Star Construction Company, Inc.		584.00		30,835.20
0020	509(D) 0325	CLASS C CONCRETE	20.000	CY	
	Engineer's Estimate		**315.27**		**6,305.35**
1	MARKWELL PAVING COMPANY, INC.		340.00		6,800.00
2	T. McDonald Construction, Inc.		800.00		16,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		300.00		6,000.00
4	HASKELL LEMON CONSTRUCTION CO.		456.50		9,130.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		500.00		10,000.00
6	Silver Star Construction Company, Inc.		330.00		6,600.00
0021	511(A) 1332	REINFORCING STEEL	7,277.600	LB	
	Engineer's Estimate		**1.11**		**8,078.14**
1	MARKWELL PAVING COMPANY, INC.		1.10		8,005.36
2	T. McDonald Construction, Inc.		1.25		9,097.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.50		10,916.40
4	HASKELL LEMON CONSTRUCTION CO.		3.10		22,560.56
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.45		3,274.92
6	Silver Star Construction Company, Inc.		1.10		8,005.36
0022	613(A) 4438	88" X 54" R.C.PIPE ARCH CLASS A-III	116.000	LF	
	Engineer's Estimate		**305.82**		**35,475.12**
1	MARKWELL PAVING COMPANY, INC.		450.00		52,200.00
2	T. McDonald Construction, Inc.		485.00		56,260.00
3	THE CUMMINS CONSTRUCTION CO., INC.		575.00		66,700.00
4	HASKELL LEMON CONSTRUCTION CO.		545.50		63,278.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		363.00		42,108.00
6	Silver Star Construction Company, Inc.		438.00		50,808.00
0023	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	80.000	LF	
	Engineer's Estimate		**89.86**		**7,188.80**
1	MARKWELL PAVING COMPANY, INC.		84.70		6,776.00
2	T. McDonald Construction, Inc.		110.00		8,800.00
3	THE CUMMINS CONSTRUCTION CO., INC.		110.00		8,800.00
4	HASKELL LEMON CONSTRUCTION CO.		89.70		7,176.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		77.00		6,160.00
6	Silver Star Construction Company, Inc.		82.00		6,560.00
0024	613(A) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	42.000	LF	
	Engineer's Estimate		**157.26**		**6,604.92**
1	MARKWELL PAVING COMPANY, INC.		117.00		4,914.00
2	T. McDonald Construction, Inc.		110.00		4,620.00
3	THE CUMMINS CONSTRUCTION CO., INC.		120.00		5,040.00
4	HASKELL LEMON CONSTRUCTION CO.		108.00		4,536.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		90.00		3,780.00
6	Silver Star Construction Company, Inc.		114.00		4,788.00

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0025	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	42.000	LF	
	Engineer's Estimate		**167.45**		**7,032.90**
1	MARKWELL PAVING COMPANY, INC.		150.70		6,329.40
2	T. McDonald Construction, Inc.		150.00		6,300.00
3	THE CUMMINS CONSTRUCTION CO., INC.		150.00		6,300.00
4	HASKELL LEMON CONSTRUCTION CO.		149.00		6,258.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		112.00		4,704.00
6	Silver Star Construction Company, Inc.		146.00		6,132.00
0026	613(A) 4500	58" X 36" R.C.PIPE ARCH CLASS A-III	229.000	LF	
	Engineer's Estimate		**231.70**		**53,059.30**
1	MARKWELL PAVING COMPANY, INC.		239.00		54,731.00
2	T. McDonald Construction, Inc.		180.00		41,220.00
3	THE CUMMINS CONSTRUCTION CO., INC.		240.00		54,960.00
4	HASKELL LEMON CONSTRUCTION CO.		244.50		55,990.50
5	T.J. CAMPBELL CONSTRUCTION COMPANY		180.00		41,220.00
6	Silver Star Construction Company, Inc.		232.00		53,128.00
0027	613(B) 0696	60" CORR. GALV. STEEL PIPE	252.000	LF	
	Engineer's Estimate		**103.82**		**26,162.64**
1	MARKWELL PAVING COMPANY, INC.		119.00		29,988.00
2	T. McDonald Construction, Inc.		85.00		21,420.00
3	THE CUMMINS CONSTRUCTION CO., INC.		101.00		25,452.00
4	HASKELL LEMON CONSTRUCTION CO.		81.60		20,563.20
5	T.J. CAMPBELL CONSTRUCTION COMPANY		101.00		25,452.00
6	Silver Star Construction Company, Inc.		116.00		29,232.00
0028	613(D) 4512	28" X 20" CORR. ALUMINUM PIPE ARCH	2,080.000	LF	
	Engineer's Estimate		**40.00**		**83,200.00**
1	MARKWELL PAVING COMPANY, INC.		38.50		80,080.00
2	T. McDonald Construction, Inc.		74.00		153,920.00
3	THE CUMMINS CONSTRUCTION CO., INC.		33.00		68,640.00
4	HASKELL LEMON CONSTRUCTION CO.		33.70		70,096.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		54.50		113,360.00
6	Silver Star Construction Company, Inc.		37.30		77,584.00
0029	613(L) 4515	28" X 18" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**1,144.00**		**4,576.00**
1	MARKWELL PAVING COMPANY, INC.		1,600.00		6,400.00
2	T. McDonald Construction, Inc.		1,350.00		5,400.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1,170.00		4,680.00
4	HASKELL LEMON CONSTRUCTION CO.		1,224.00		4,896.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1,200.00		4,800.00
6	Silver Star Construction Company, Inc.		1,545.00		6,180.00
0030	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	102.000	EA	
	Engineer's Estimate		**274.96**		**28,045.92**
1	MARKWELL PAVING COMPANY, INC.		275.00		28,050.00
2	T. McDonald Construction, Inc.		450.00		45,900.00
3	THE CUMMINS CONSTRUCTION CO., INC.		185.00		18,870.00
4	HASKELL LEMON CONSTRUCTION CO.		204.00		20,808.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		565.00		57,630.00
6	Silver Star Construction Company, Inc.		266.00		27,132.00

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0031	613(L) 4526	36" X 22" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**1,341.00**		**2,682.00**
1	MARKWELL PAVING COMPANY, INC.		1,760.00		3,520.00
2	T. McDonald Construction, Inc.		1,350.00		2,700.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1,425.00		2,850.00
4	HASKELL LEMON CONSTRUCTION CO.		1,668.00		3,336.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1,480.00		2,960.00
6	Silver Star Construction Company, Inc.		1,705.00		3,410.00
0032	613(L) 4531	43" X 26" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**1,753.00**		**3,506.00**
1	MARKWELL PAVING COMPANY, INC.		2,200.00		4,400.00
2	T. McDonald Construction, Inc.		1,450.00		2,900.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1,750.00		3,500.00
4	HASKELL LEMON CONSTRUCTION CO.		2,190.00		4,380.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1,805.00		3,610.00
6	Silver Star Construction Company, Inc.		2,130.00		4,260.00
0033	613(L) 4546	58" X 36" PREFAB. CULVERT END SECTION, ARCH	10.000	EA	
	Engineer's Estimate		**2,866.00**		**28,660.00**
1	MARKWELL PAVING COMPANY, INC.		3,410.00		34,100.00
2	T. McDonald Construction, Inc.		2,300.00		23,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		2,935.00		29,350.00
4	HASKELL LEMON CONSTRUCTION CO.		3,803.00		38,030.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		2,810.00		28,100.00
6	Silver Star Construction Company, Inc.		3,305.00		33,050.00
0034	613(L) 4569	88" X 54" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**5,777.00**		**23,108.00**
1	MARKWELL PAVING COMPANY, INC.		6,000.00		24,000.00
2	T. McDonald Construction, Inc.		6,200.00		24,800.00
3	THE CUMMINS CONSTRUCTION CO., INC.		6,300.00		25,200.00
4	HASKELL LEMON CONSTRUCTION CO.		8,531.00		34,124.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		5,765.00		23,060.00
6	Silver Star Construction Company, Inc.		6,115.00		24,460.00
0035	613(L) 5742	60" PREFAB. CULVERT END SECTION, ROUND	6.000	EA	
	Engineer's Estimate		**1,879.37**		**11,276.22**
1	MARKWELL PAVING COMPANY, INC.		1,870.00		11,220.00
2	T. McDonald Construction, Inc.		1,450.00		8,700.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1,690.00		10,140.00
4	HASKELL LEMON CONSTRUCTION CO.		2,141.00		12,846.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1,905.00		11,430.00
6	Silver Star Construction Company, Inc.		1,810.00		10,860.00
0036	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**9,137.41**		**9,137.41**
1	MARKWELL PAVING COMPANY, INC.		24,000.00		24,000.00
2	T. McDonald Construction, Inc.		15,000.00		15,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		21,000.00		21,000.00
4	HASKELL LEMON CONSTRUCTION CO.		14,275.00		14,275.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		25,000.00		25,000.00
6	Silver Star Construction Company, Inc.		25,000.00		25,000.00

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0037	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	52,153.000 SY	
	Engineer's Estimate		**2.92**	**152,286.76**
1	MARKWELL PAVING COMPANY, INC.		1.30	67,798.90
2	T. McDonald Construction, Inc.		3.00	156,459.00
3	THE CUMMINS CONSTRUCTION CO., INC.		3.20	166,889.60
4	HASKELL LEMON CONSTRUCTION CO.		2.60	135,597.80
5	T.J. CAMPBELL CONSTRUCTION COMPANY		4.45	232,080.85
6	Silver Star Construction Company, Inc.		2.65	138,205.45
0038	619(C) 0924	SAWING PAVEMENT	278.000 LF	
	Engineer's Estimate		**5.71**	**1,587.38**
1	MARKWELL PAVING COMPANY, INC.		1.00	278.00
2	T. McDonald Construction, Inc.		5.50	1,529.00
3	THE CUMMINS CONSTRUCTION CO., INC.		6.00	1,668.00
4	HASKELL LEMON CONSTRUCTION CO.		6.65	1,848.70
5	T.J. CAMPBELL CONSTRUCTION COMPANY		3.00	834.00
6	Silver Star Construction Company, Inc.		2.65	736.70
0039	629(E) 5048	REMOVE AND RESET MAILBOX	19.000 EA	
	Engineer's Estimate		**150.12**	**2,852.28**
1	MARKWELL PAVING COMPANY, INC.		50.00	950.00
2	T. McDonald Construction, Inc.		125.00	2,375.00
3	THE CUMMINS CONSTRUCTION CO., INC.		250.00	4,750.00
4	HASKELL LEMON CONSTRUCTION CO.		25.50	484.50
5	T.J. CAMPBELL CONSTRUCTION COMPANY		200.00	3,800.00
6	Silver Star Construction Company, Inc.		160.00	3,040.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0040	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	9.000 EA	
	Engineer's Estimate		**158.00**	**1,422.00**
1	MARKWELL PAVING COMPANY, INC.		220.00	1,980.00
2	T. McDonald Construction, Inc.		210.00	1,890.00
3	THE CUMMINS CONSTRUCTION CO., INC.		200.00	1,800.00
4	HASKELL LEMON CONSTRUCTION CO.		137.50	1,237.50
5	T.J. CAMPBELL CONSTRUCTION COMPANY		225.00	2,025.00
6	Silver Star Construction Company, Inc.		213.00	1,917.00
0041	850(A) 8110	SHEET ALUMINUM SIGNS	79.720 SF	
	Engineer's Estimate		**21.68**	**1,728.33**
1	MARKWELL PAVING COMPANY, INC.		27.50	2,192.30
2	T. McDonald Construction, Inc.		30.00	2,391.60
3	THE CUMMINS CONSTRUCTION CO., INC.		25.00	1,993.00
4	HASKELL LEMON CONSTRUCTION CO.		41.80	3,332.30
5	T.J. CAMPBELL CONSTRUCTION COMPANY		28.00	2,232.16
6	Silver Star Construction Company, Inc.		27.00	2,152.44

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0042	851(C) 8327	2 1/4" SQUARE TUBE POST	180.000 LF	
	Engineer's Estimate		**7.52**	**1,353.60**
1	MARKWELL PAVING COMPANY, INC.		11.00	1,980.00
2	T. McDonald Construction, Inc.		12.00	2,160.00
3	THE CUMMINS CONSTRUCTION CO., INC.		10.00	1,800.00
4	HASKELL LEMON CONSTRUCTION CO.		7.15	1,287.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		11.25	2,025.00
6	Silver Star Construction Company, Inc.		10.65	1,917.00
0043	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	108,740.000 LF	
	Engineer's Estimate		**0.35**	**38,059.00**
1	MARKWELL PAVING COMPANY, INC.		0.35	38,059.00
2	T. McDonald Construction, Inc.		0.38	41,321.20
3	THE CUMMINS CONSTRUCTION CO., INC.		0.32	34,796.80
4	HASKELL LEMON CONSTRUCTION CO.		0.35	38,059.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.35	38,059.00
6	Silver Star Construction Company, Inc.		0.35	38,059.00
0044	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	142.000 LF	
	Engineer's Estimate		**7.39**	**1,049.38**
1	MARKWELL PAVING COMPANY, INC.		11.00	1,562.00
2	T. McDonald Construction, Inc.		14.00	1,988.00
3	THE CUMMINS CONSTRUCTION CO., INC.		10.00	1,420.00
4	HASKELL LEMON CONSTRUCTION CO.		6.10	866.20
5	T.J. CAMPBELL CONSTRUCTION COMPANY		11.25	1,597.50
6	Silver Star Construction Company, Inc.		10.65	1,512.30
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**75,674.00**	**75,674.00**
1	MARKWELL PAVING COMPANY, INC.		26,500.00	26,500.00
2	T. McDonald Construction, Inc.		10,000.00	10,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		6,000.00	6,000.00
4	HASKELL LEMON CONSTRUCTION CO.		12,620.00	12,620.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		13,500.00	13,500.00
6	Silver Star Construction Company, Inc.		12,500.00	12,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**14,515.23**	**14,515.23**
1	MARKWELL PAVING COMPANY, INC.		24,000.00	24,000.00
2	T. McDonald Construction, Inc.		130,000.00	130,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		96,750.00	96,750.00
4	HASKELL LEMON CONSTRUCTION CO.		68,420.00	68,420.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		80,000.00	80,000.00
6	Silver Star Construction Company, Inc.		52,200.00	52,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170180

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,622.52**	**3,622.52**
1	MARKWELL PAVING COMPANY, INC.	2,000.00	2,000.00
2	T. McDonald Construction, Inc.	20,000.00	20,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.	25,000.00	25,000.00
4	HASKELL LEMON CONSTRUCTION CO.	2,549.00	2,549.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	3,750.00	3,750.00
6	Silver Star Construction Company, Inc.	15,200.00	15,200.00
0048	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**106,705.32**	**106,705.32**
1	MARKWELL PAVING COMPANY, INC.	90,000.00	90,000.00
2	T. McDonald Construction, Inc.	120,000.00	120,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.	87,000.00	87,000.00
4	HASKELL LEMON CONSTRUCTION CO.	126,288.78	126,288.78
5	T.J. CAMPBELL CONSTRUCTION COMPANY	85,000.00	85,000.00
6	Silver Star Construction Company, Inc.	179,977.72	179,977.72