Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170182
J/P No.: 32963(04) **Project No.:** SAP-4000(055) **Contract Time:**
County: OKLAHOMA
Description: BRIDGE REPAIR I-40: REPAIR VEHICLE IMPACT DAMAGE OVER CHOCTAW ROAD IN OKLAHOMA CITY.

	VENDORNAME	PROPOSALITEMTO		
1	B & B CONSTRUCTION SERVICE J.T., INC.	22,601.30	81.66	100.00
	Engineer's Estimate	27,679.00		
2	GIBSON & ASSOCIATES, INC.	37,765.00	136.44	167.09

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170182

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**BRIDGE 'A' - NBI 15320**			
0001	540 4500	(PL)REPAIR BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		16,000.00	16,000.00
2	GIBSON & ASSOCIATES, INC.		34,100.00	34,100.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0002	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	20.000 SD	
	Engineer's Estimate		**18.00**	**360.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		8.40	168.00
2	GIBSON & ASSOCIATES, INC.		1.00	20.00
0003	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	60.000 SD	
	Engineer's Estimate		**0.30**	**18.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.11	6.60
2	GIBSON & ASSOCIATES, INC.		0.10	6.00
0004	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	20.000 SD	
	Engineer's Estimate		**0.50**	**10.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.11	2.20
2	GIBSON & ASSOCIATES, INC.		0.10	2.00
0005	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	100.000 SD	
	Engineer's Estimate		**1.30**	**130.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		7.35	735.00
2	GIBSON & ASSOCIATES, INC.		0.10	10.00
0006	880(C) 8848	WING BARRICADES	40.000 SD	
	Engineer's Estimate		**1.50**	**60.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		3.15	126.00
2	GIBSON & ASSOCIATES, INC.		0.10	4.00
0007	880(E) 8860	WARNING LIGHTS(TYPE A)	80.000 SD	
	Engineer's Estimate		**0.25**	**20.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		1.05	84.00
2	GIBSON & ASSOCIATES, INC.		0.10	8.00
0008	880(F) 8878	DRUMS	100.000 SD	
	Engineer's Estimate		**0.20**	**20.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.11	11.00
2	GIBSON & ASSOCIATES, INC.		0.10	10.00
0009	880(G) 8890	CHANNELIZER CONES	470.000 SD	
	Engineer's Estimate		**0.30**	**141.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.11	51.70
2	GIBSON & ASSOCIATES, INC.		0.10	47.00
0010	880(I) 8902	FLAGGER	10.000 SD	
	Engineer's Estimate		**120.00**	**1,200.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		10.00	100.00
2	GIBSON & ASSOCIATES, INC.		1.00	10.00

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 080 **Contract ID:** 170182

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**		
0011	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	48.000 SD	
	Engineer's Estimate		**15.00**	**720.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		6.60	316.80
2	GIBSON & ASSOCIATES, INC.		1.00	48.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0012	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		5,000.00	5,000.00
2	GIBSON & ASSOCIATES, INC.		3,500.00	3,500.00