Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 090 **Contract ID:** 170183
J/P No.: 33151(04) **Project No.:** HSIP-257C(057)TR **Contract Time:**
County: OSAGE
Description: SAFETY IMPROVEMENT (SCHOOL SIGNS) SH-20/SH-99: SH-20, FROM THE SH-99 INTERSECTION, EXT WEST. SH-99, FROM THE SH-20 INTERSECTION, EXT NORTH IN HOMINY.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	64,187.53		
1	Midstate Traffic Control, Inc.	64,523.50	100.52	100.00
2	TRAFFIC SIGNALS, INC.	65,543.75	102.11	101.58
3	Advanced Work zone Services, LLC	77,847.50	121.28	120.65

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 090 **Contract ID:** 170183

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**		
0001	880(I) 8902	FLAGGER	30.000 SD
	Engineer's Estimate	**200.00**	**6,000.00**
1	Midstate Traffic Control, Inc.	100.00	3,000.00
2	TRAFFIC SIGNALS, INC.	80.00	2,400.00
3	Advanced Work zone Services, LLC	10.00	300.00
0002	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	Midstate Traffic Control, Inc.	1,000.00	1,000.00
2	TRAFFIC SIGNALS, INC.	2,750.00	2,750.00
3	Advanced Work zone Services, LLC	9,750.00	9,750.00
0003	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	58.000 SD
	Engineer's Estimate	**25.00**	**1,450.00**
1	Midstate Traffic Control, Inc.	25.00	1,450.00
2	TRAFFIC SIGNALS, INC.	16.00	928.00
3	Advanced Work zone Services, LLC	5.00	290.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**SIGNING AND STRIPING**		
0004	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	28.000 EA
	Engineer's Estimate	**120.00**	**3,360.00**
1	Midstate Traffic Control, Inc.	100.00	2,800.00
2	TRAFFIC SIGNALS, INC.	32.00	896.00
3	Advanced Work zone Services, LLC	25.00	700.00
0005	836 8425	REGULATORY OR WARNING SIGN ASSEMBLY	6.000 EA
	Engineer's Estimate	**5,400.00**	**32,400.00**
1	Midstate Traffic Control, Inc.	5,000.00	30,000.00
2	TRAFFIC SIGNALS, INC.	5,510.00	33,060.00
3	Advanced Work zone Services, LLC	5,500.00	33,000.00
0006	850(A) 8110	SHEET ALUMINUM SIGNS	187.500 SF
	Engineer's Estimate	**20.10**	**3,768.75**
1	Midstate Traffic Control, Inc.	25.00	4,687.50
2	TRAFFIC SIGNALS, INC.	31.50	5,906.25
3	Advanced Work zone Services, LLC	25.00	4,687.50
0007	851(C) 8330	2 1/2" SQUARE TUBE POST	372.000 LF
	Engineer's Estimate	**11.75**	**4,371.00**
1	Midstate Traffic Control, Inc.	15.00	5,580.00
2	TRAFFIC SIGNALS, INC.	7.00	2,604.00
3	Advanced Work zone Services, LLC	5.00	1,860.00
0008	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	226.000 LF
	Engineer's Estimate	**12.00**	**2,712.00**
1	Midstate Traffic Control, Inc.	25.00	5,650.00
2	TRAFFIC SIGNALS, INC.	26.50	5,989.00
3	Advanced Work zone Services, LLC	5.00	1,130.00

Letting Date: May 18, 2017, 10:30 A.M.
Call Order: 090 **Contract ID:** 170183

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**SIGNING AND STRIPING**		
0009	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	226.000 LF	
	Engineer's Estimate		**0.28**	**63.28**
1	Midstate Traffic Control, Inc.		6.00	1,356.00
2	TRAFFIC SIGNALS, INC.		6.75	1,525.50
3	Advanced Work zone Services, LLC		5.00	1,130.00
0010	890 7700	(PL)TRAFFIC ITEMS	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	Midstate Traffic Control, Inc.		5,000.00	5,000.00
2	TRAFFIC SIGNALS, INC.		5,110.00	5,110.00
3	Advanced Work zone Services, LLC		10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0011	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**6,062.50**	**6,062.50**
1	Midstate Traffic Control, Inc.		4,000.00	4,000.00
2	TRAFFIC SIGNALS, INC.		4,375.00	4,375.00
3	Advanced Work zone Services, LLC		15,000.00	15,000.00