Letting Date: June 15, 2017, 10:30 A.M.
Call Order: 220 **Contract ID:** 170209
J/P No.: 29918(04) **Project No.:** CIRB-264D(041)RB **Contract Time:**
County: PUSHMATAHA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-4393): OVER BLACK FORK CREEK, 0.8 MILES SOUTH OF SH-144 NEAR NASHOBA. PROJECT LENGTH = 0.236 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,149,888.97		
1	HUB Construction, Inc.	1,204,150.92	104.72	100.00
2	L & N BRIDGE, LLC	1,305,596.90	113.54	108.42
3	K & R BUILDERS, INC.	1,389,801.72	120.86	115.42
4	RRY SERVICES LLC	1,556,194.41	135.33	129.24

Letting Date: June 15, 2017, 10:30 A.M.
Call Order: 220 **Contract ID:** 170209

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**27,227.38**	**27,227.38**
1	HUB Construction, Inc.	15,000.00	15,000.00
2	L & N BRIDGE, LLC	20,000.00	20,000.00
3	K & R BUILDERS, INC.	25,000.00	25,000.00
4	RRY SERVICES LLC	28,000.00	28,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**27,984.20**	**27,984.20**
1	HUB Construction, Inc.	50,000.00	50,000.00
2	L & N BRIDGE, LLC	60,000.00	60,000.00
3	K & R BUILDERS, INC.	74,150.00	74,150.00
4	RRY SERVICES LLC	100,000.00	100,000.00
0003	221(C) 2801 TEMPORARY SILT FENCE		2,118.000 LF
	Engineer's Estimate	**1.75**	**3,711.33**
1	HUB Construction, Inc.	3.00	6,354.00
2	L & N BRIDGE, LLC	2.12	4,490.16
3	K & R BUILDERS, INC.	2.40	5,083.20
4	RRY SERVICES LLC	2.12	4,490.16
0004	221(F) 0100 TEMPORARY SILT DIKE		56.000 LF
	Engineer's Estimate	**9.01**	**504.46**
1	HUB Construction, Inc.	6.00	336.00
2	L & N BRIDGE, LLC	15.00	840.00
3	K & R BUILDERS, INC.	18.00	1,008.00
4	RRY SERVICES LLC	15.00	840.00
0005	230(A) 2806 SOLID SLAB SODDING		1,816.000 SY
	Engineer's Estimate	**2.91**	**5,287.79**
1	HUB Construction, Inc.	3.00	5,448.00
2	L & N BRIDGE, LLC	8.23	14,945.68
3	K & R BUILDERS, INC.	9.35	16,979.60
4	RRY SERVICES LLC	8.23	14,945.68
0006	303(A) 2100 AGGREGATE BASE TYPE A		668.000 CY
	Engineer's Estimate	**56.41**	**37,679.53**
1	HUB Construction, Inc.	55.00	36,740.00
2	L & N BRIDGE, LLC	70.00	46,760.00
3	K & R BUILDERS, INC.	73.00	48,764.00
4	RRY SERVICES LLC	68.00	45,424.00
0007	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		102.600 TON
	Engineer's Estimate	**39.63**	**4,065.85**
1	HUB Construction, Inc.	35.00	3,591.00
2	L & N BRIDGE, LLC	55.00	5,643.00
3	K & R BUILDERS, INC.	40.00	4,104.00
4	RRY SERVICES LLC	33.00	3,385.80
0008	407(B) 0250 TACK COAT		380.000 GAL
	Engineer's Estimate	**5.03**	**1,910.89**
1	HUB Construction, Inc.	4.00	1,520.00
2	L & N BRIDGE, LLC	2.29	870.20
3	K & R BUILDERS, INC.	2.60	988.00
4	RRY SERVICES LLC	2.29	870.20

Letting Date: June 15, 2017, 10:30 A.M.
Call Order: 220 **Contract ID:** 170209

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0009	408 5774	PRIME COAT	1,595.000 GAL
	Engineer's Estimate	**5.54**	**8,831.28**
1	HUB Construction, Inc.	6.00	9,570.00
2	L & N BRIDGE, LLC	2.00	3,190.00
3	K & R BUILDERS, INC.	2.30	3,668.50
4	RRY SERVICES LLC	2.00	3,190.00
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	635.000 TON
	Engineer's Estimate	**101.76**	**64,614.77**
1	HUB Construction, Inc.	102.50	65,087.50
2	L & N BRIDGE, LLC	86.00	54,610.00
3	K & R BUILDERS, INC.	97.00	61,595.00
4	RRY SERVICES LLC	86.00	54,610.00
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	424.000 TON
	Engineer's Estimate	**120.55**	**51,115.10**
1	HUB Construction, Inc.	107.50	45,580.00
2	L & N BRIDGE, LLC	88.70	37,608.80
3	K & R BUILDERS, INC.	100.00	42,400.00
4	RRY SERVICES LLC	88.70	37,608.80
0012	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	787.500 LF
	Engineer's Estimate	**18.53**	**14,596.09**
1	HUB Construction, Inc.	18.00	14,175.00
2	L & N BRIDGE, LLC	16.80	13,230.00
3	K & R BUILDERS, INC.	20.00	15,750.00
4	RRY SERVICES LLC	17.00	13,387.50
0013	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,997.12**	**7,988.46**
1	HUB Construction, Inc.	1,900.00	7,600.00
2	L & N BRIDGE, LLC	1,625.00	6,500.00
3	K & R BUILDERS, INC.	1,760.00	7,040.00
4	RRY SERVICES LLC	1,450.00	5,800.00
0014	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA
	Engineer's Estimate	**2,441.25**	**9,765.02**
1	HUB Construction, Inc.	2,200.00	8,800.00
2	L & N BRIDGE, LLC	2,200.00	8,800.00
3	K & R BUILDERS, INC.	2,600.00	10,400.00
4	RRY SERVICES LLC	2,200.00	8,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0015	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	185.000 CY
	Engineer's Estimate	**18.95**	**3,505.76**
1	HUB Construction, Inc.	12.00	2,220.00
2	L & N BRIDGE, LLC	15.00	2,775.00
3	K & R BUILDERS, INC.	10.50	1,942.50
4	RRY SERVICES LLC	25.00	4,625.00

Letting Date: June 15, 2017, 10:30 A.M.
Call Order: 220 **Contract ID:** 170209

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0016	501(G) 6309	CLSM BACKFILL	115.000	CY	
	Engineer's Estimate		**152.43**		**17,529.02**
1	HUB Construction, Inc.		160.00		18,400.00
2	L & N BRIDGE, LLC		200.00		23,000.00
3	K & R BUILDERS, INC.		195.00		22,425.00
4	RRY SERVICES LLC		180.00		20,700.00
0017	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	134.000	LF	
	Engineer's Estimate		**284.39**		**38,108.69**
1	HUB Construction, Inc.		215.00		28,810.00
2	L & N BRIDGE, LLC		290.00		38,860.00
3	K & R BUILDERS, INC.		221.00		29,614.00
4	RRY SERVICES LLC		260.00		34,840.00
0018	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	538.000	LF	
	Engineer's Estimate		**243.78**		**131,153.11**
1	HUB Construction, Inc.		235.00		126,430.00
2	L & N BRIDGE, LLC		325.00		174,850.00
3	K & R BUILDERS, INC.		239.00		128,582.00
4	RRY SERVICES LLC		280.00		150,640.00
0019	504(A) 1304	APPROACH SLAB	114.800	SY	
	Engineer's Estimate		**180.63**		**20,736.11**
1	HUB Construction, Inc.		185.00		21,238.00
2	L & N BRIDGE, LLC		180.00		20,664.00
3	K & R BUILDERS, INC.		215.00		24,682.00
4	RRY SERVICES LLC		240.00		27,552.00
0020	504(B) 1305	SAW-CUT GROOVING	640.160	SY	
	Engineer's Estimate		**5.51**		**3,525.78**
1	HUB Construction, Inc.		5.00		3,200.80
2	L & N BRIDGE, LLC		4.60		2,944.74
3	K & R BUILDERS, INC.		5.06		3,239.21
4	RRY SERVICES LLC		5.00		3,200.80
0021	504(C) 6250	SEALED EXPANSION JOINT	112.000	LF	
	Engineer's Estimate		**246.38**		**27,595.08**
1	HUB Construction, Inc.		250.00		28,000.00
2	L & N BRIDGE, LLC		180.00		20,160.00
3	K & R BUILDERS, INC.		250.00		28,000.00
4	RRY SERVICES LLC		300.00		33,600.00
0022	504(D) 6239	CONCRETE RAIL (TR3)	512.600	LF	
	Engineer's Estimate		**76.25**		**39,086.92**
1	HUB Construction, Inc.		95.00		48,697.00
2	L & N BRIDGE, LLC		85.00		43,571.00
3	K & R BUILDERS, INC.		79.50		40,751.70
4	RRY SERVICES LLC		85.00		43,571.00
0023	506(A) 1322	STRUCTURAL STEEL	860.000	LB	
	Engineer's Estimate		**2.80**		**2,406.18**
1	HUB Construction, Inc.		2.00		1,720.00
2	L & N BRIDGE, LLC		2.00		1,720.00
3	K & R BUILDERS, INC.		3.00		2,580.00
4	RRY SERVICES LLC		3.25		2,795.00

Letting Date: June 15, 2017, 10:30 A.M.
Call Order: 220 **Contract ID:** 170209

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE**				
0024	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**809.70**		**7,287.27**
1	HUB Construction, Inc.		800.00		7,200.00
2	L & N BRIDGE, LLC		1,000.00		9,000.00
3	K & R BUILDERS, INC.		825.00		7,425.00
4	RRY SERVICES LLC		1,000.00		9,000.00
0025	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**950.60**		**8,555.36**
1	HUB Construction, Inc.		800.00		7,200.00
2	L & N BRIDGE, LLC		1,000.00		9,000.00
3	K & R BUILDERS, INC.		825.00		7,425.00
4	RRY SERVICES LLC		1,000.00		9,000.00
0026	509(A) 1326	CLASS AA CONCRETE	175.300	CY	
	Engineer's Estimate		**644.32**		**112,949.11**
1	HUB Construction, Inc.		600.00		105,180.00
2	L & N BRIDGE, LLC		800.00		140,240.00
3	K & R BUILDERS, INC.		700.00		122,710.00
4	RRY SERVICES LLC		700.00		122,710.00
0027	509(B) 1328	CLASS A CONCRETE	100.350	CY	
	Engineer's Estimate		**786.58**		**78,933.64**
1	HUB Construction, Inc.		600.00		60,210.00
2	L & N BRIDGE, LLC		750.00		75,262.50
3	K & R BUILDERS, INC.		730.00		73,255.50
4	RRY SERVICES LLC		700.00		70,245.00
0028	511(A) 1332	REINFORCING STEEL	53,697.860	LB	
	Engineer's Estimate		**0.97**		**52,217.41**
1	HUB Construction, Inc.		0.85		45,643.18
2	L & N BRIDGE, LLC		1.00		53,697.86
3	K & R BUILDERS, INC.		0.84		45,106.20
4	RRY SERVICES LLC		1.00		53,697.86
0029	514(A) 6010	PILES, FURNISHED (HP 10X42)	125.320	LF	
	Engineer's Estimate		**34.52**		**4,325.54**
1	HUB Construction, Inc.		35.00		4,386.20
2	L & N BRIDGE, LLC		35.00		4,386.20
3	K & R BUILDERS, INC.		43.40		5,438.89
4	RRY SERVICES LLC		40.00		5,012.80
0030	514(A) 6011	PILES, FURNISHED (HP 12X53)	392.600	LF	
	Engineer's Estimate		**38.48**		**15,108.53**
1	HUB Construction, Inc.		42.00		16,489.20
2	L & N BRIDGE, LLC		40.00		15,704.00
3	K & R BUILDERS, INC.		43.40		17,038.84
4	RRY SERVICES LLC		50.00		19,630.00
0031	514(B) 6292	PILES, DRIVEN (HP 10X42)	125.320	LF	
	Engineer's Estimate		**13.51**		**1,692.64**
1	HUB Construction, Inc.		10.00		1,253.20
2	L & N BRIDGE, LLC		15.00		1,879.80
3	K & R BUILDERS, INC.		18.60		2,330.95
4	RRY SERVICES LLC		10.00		1,253.20

Letting Date: June 15, 2017, 10:30 A.M.
Call Order: 220 **Contract ID:** 170209

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0032	514(B) 6294	PILES, DRIVEN (HP 12X53)	392.600 LF	
	Engineer's Estimate		**13.61**	**5,344.77**
1	HUB Construction, Inc.		10.00	3,926.00
2	L & N BRIDGE, LLC		17.25	6,772.35
3	K & R BUILDERS, INC.		16.60	6,517.16
4	RRY SERVICES LLC		10.00	3,926.00
0033	514(K) 6260	(PL)PILOT HOLES	501.920 LF	
	Engineer's Estimate		**125.04**	**62,758.41**
1	HUB Construction, Inc.		157.00	78,801.44
2	L & N BRIDGE, LLC		150.00	75,288.00
3	K & R BUILDERS, INC.		285.00	143,047.20
4	RRY SERVICES LLC		300.00	150,576.00
0034	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	HUB Construction, Inc.		400.00	400.00
2	L & N BRIDGE, LLC		400.00	400.00
3	K & R BUILDERS, INC.		400.00	400.00
4	RRY SERVICES LLC		400.00	400.00
0035	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	117.040 LF	
	Engineer's Estimate		**761.43**	**89,118.26**
1	HUB Construction, Inc.		1,291.00	151,098.64
2	L & N BRIDGE, LLC		1,000.00	117,040.00
3	K & R BUILDERS, INC.		1,140.00	133,425.60
4	RRY SERVICES LLC		2,000.00	234,080.00
0036	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,753.000 TON	
	Engineer's Estimate		**41.55**	**72,840.55**
1	HUB Construction, Inc.		40.00	70,120.00
2	L & N BRIDGE, LLC		45.00	78,885.00
3	K & R BUILDERS, INC.		57.50	100,797.50
4	RRY SERVICES LLC		65.00	113,945.00
0037	601(I) 6312	FILTER FABRIC (RIPRAP)	2,164.000 SY	
	Engineer's Estimate		**1.56**	**3,365.47**
1	HUB Construction, Inc.		2.00	4,328.00
2	L & N BRIDGE, LLC		1.50	3,246.00
3	K & R BUILDERS, INC.		4.10	8,872.40
4	RRY SERVICES LLC		1.25	2,705.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0038	850(A) 8110	SHEET ALUMINUM SIGNS	24.000 SF	
	Engineer's Estimate		**20.25**	**486.05**
1	HUB Construction, Inc.		30.00	720.00
2	L & N BRIDGE, LLC		25.00	600.00
3	K & R BUILDERS, INC.		25.00	600.00
4	RRY SERVICES LLC		25.00	600.00

Letting Date: June 15, 2017, 10:30 A.M.
Call Order: 220 **Contract ID:** 170209

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**		
0039	851(C) 8324	2" SQUARE TUBE POST	25.500 LF
	Engineer's Estimate	**10.79**	**275.17**
1	HUB Construction, Inc.	14.00	357.00
2	L & N BRIDGE, LLC	12.00	306.00
3	K & R BUILDERS, INC.	15.00	382.50
4	RRY SERVICES LLC	12.00	306.00
0040	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	5,641.520 LF
	Engineer's Estimate	**0.33**	**1,885.06**
1	HUB Construction, Inc.	0.50	2,820.76
2	L & N BRIDGE, LLC	0.40	2,256.61
3	K & R BUILDERS, INC.	0.44	2,482.27
4	RRY SERVICES LLC	0.40	2,256.61
0041	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,314.86**	**3,314.86**
1	HUB Construction, Inc.	3,000.00	3,000.00
2	L & N BRIDGE, LLC	2,600.00	2,600.00
3	K & R BUILDERS, INC.	3,800.00	3,800.00
4	RRY SERVICES LLC	2,600.00	2,600.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0042	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**19,900.54**	**19,900.54**
1	HUB Construction, Inc.	20,000.00	20,000.00
2	L & N BRIDGE, LLC	14,000.00	14,000.00
3	K & R BUILDERS, INC.	12,500.00	12,500.00
4	RRY SERVICES LLC	8,100.00	8,100.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0043	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,121.08**	**3,121.08**
1	HUB Construction, Inc.	2,500.00	2,500.00
2	L & N BRIDGE, LLC	4,000.00	4,000.00
3	K & R BUILDERS, INC.	10,000.00	10,000.00
4	RRY SERVICES LLC	1,275.00	1,275.00
0044	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**57,080.47**	**57,080.47**
1	HUB Construction, Inc.	70,000.00	70,000.00
2	L & N BRIDGE, LLC	85,000.00	85,000.00
3	K & R BUILDERS, INC.	87,500.00	87,500.00
4	RRY SERVICES LLC	102,000.00	102,000.00