Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214
J/P No.: 29783(04) **Project No.:** ACSTP-202D(036)CI **Contract Time:**
County: ALFALFA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-274): OVER WAGON CREEK, 0.2 MILES SOUTH OF US-64 NEAR JET. PROJECT LENGTH = 0.227 MILE

	VENDORNAME	PROPOSALITEMTO		
1	King Construction CO., INC.	659,350.63	95.66	100.00
2	SEWELL BROS., INC.	661,389.70	95.95	100.31
3	B & B BRIDGE COMPANY, LLC	676,584.61	98.16	102.61
4	Bridges, Inc. DBA Scudder Bridge Co.	678,295.10	98.40	102.87
	Engineer's Estimate	689,294.40		
5	Frontier Bridge, Inc.	694,169.51	100.71	105.28
6	L & M Contractors, Inc.	697,436.85	101.18	105.78
7	K & R BUILDERS, INC.	698,324.65	101.31	105.91
8	Reece Construction Co, Inc.	736,098.83	106.79	111.64
9	HASKELL LEMON CONSTRUCTION CO.	757,559.61	109.90	114.89
10	RRY SERVICES LLC	773,530.05	112.22	117.32

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**65,000.00**	**65,000.00**
1	King Construction CO., INC.	38,254.64	38,254.64
2	SEWELL BROS., INC.	45,000.00	45,000.00
3	B & B BRIDGE COMPANY, LLC	38,254.64	38,254.64
4	Bridges, Inc. DBA Scudder Bridge Co.	38,500.00	38,500.00
5	Frontier Bridge, Inc.	44,100.00	44,100.00
6	L & M Contractors, Inc.	42,000.00	42,000.00
7	K & R BUILDERS, INC.	54,250.00	54,250.00
8	Reece Construction Co, Inc.	38,254.00	38,254.00
9	HASKELL LEMON CONSTRUCTION CO.	56,625.00	56,625.00
10	RRY SERVICES LLC	55,000.00	55,000.00
0002	221(C) 2801 TEMPORARY SILT FENCE		900.000 LF
	Engineer's Estimate	**2.20**	**1,980.00**
1	King Construction CO., INC.	1.70	1,530.00
2	SEWELL BROS., INC.	1.85	1,665.00
3	B & B BRIDGE COMPANY, LLC	1.70	1,530.00
4	Bridges, Inc. DBA Scudder Bridge Co.	1.50	1,350.00
5	Frontier Bridge, Inc.	1.78	1,602.00
6	L & M Contractors, Inc.	1.70	1,530.00
7	K & R BUILDERS, INC.	1.65	1,485.00
8	Reece Construction Co, Inc.	1.70	1,530.00
9	HASKELL LEMON CONSTRUCTION CO.	1.75	1,575.00
10	RRY SERVICES LLC	1.70	1,530.00
0003	221(F) 0100 TEMPORARY SILT DIKE		336.000 LF
	Engineer's Estimate	**14.00**	**4,704.00**
1	King Construction CO., INC.	8.50	2,856.00
2	SEWELL BROS., INC.	9.35	3,141.60
3	B & B BRIDGE COMPANY, LLC	8.50	2,856.00
4	Bridges, Inc. DBA Scudder Bridge Co.	11.00	3,696.00
5	Frontier Bridge, Inc.	8.92	2,997.12
6	L & M Contractors, Inc.	8.50	2,856.00
7	K & R BUILDERS, INC.	8.80	2,956.80
8	Reece Construction Co, Inc.	8.50	2,856.00
9	HASKELL LEMON CONSTRUCTION CO.	8.75	2,940.00
10	RRY SERVICES LLC	8.50	2,856.00
0004	230(A) 2806 SOLID SLAB SODDING		5,280.000 SY
	Engineer's Estimate	**2.20**	**11,616.00**
1	King Construction CO., INC.	1.62	8,553.60
2	SEWELL BROS., INC.	1.78	9,398.40
3	B & B BRIDGE COMPANY, LLC	1.62	8,553.60
4	Bridges, Inc. DBA Scudder Bridge Co.	1.54	8,131.20
5	Frontier Bridge, Inc.	1.70	8,976.00
6	L & M Contractors, Inc.	1.62	8,553.60
7	K & R BUILDERS, INC.	1.87	9,873.60
8	Reece Construction Co, Inc.	1.62	8,553.60
9	HASKELL LEMON CONSTRUCTION CO.	1.65	8,712.00
10	RRY SERVICES LLC	1.62	8,553.60

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0005	233(A) 2817 VEGETATIVE MULCHING		1.090 AC
	Engineer's Estimate	**200.00**	**218.00**
1	King Construction CO., INC.	775.00	844.75
2	SEWELL BROS., INC.	850.00	926.50
3	B & B BRIDGE COMPANY, LLC	775.00	844.75
4	Bridges, Inc. DBA Scudder Bridge Co.	1,160.00	1,264.40
5	Frontier Bridge, Inc.	813.75	886.99
6	L & M Contractors, Inc.	775.00	844.75
7	K & R BUILDERS, INC.	495.00	539.55
8	Reece Construction Co, Inc.	775.00	844.75
9	HASKELL LEMON CONSTRUCTION CO.	798.00	869.82
10	RRY SERVICES LLC	775.00	844.75
0006	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		836.000 TON
	Engineer's Estimate	**42.00**	**35,112.00**
1	King Construction CO., INC.	33.22	27,771.92
2	SEWELL BROS., INC.	40.00	33,440.00
3	B & B BRIDGE COMPANY, LLC	33.22	27,771.92
4	Bridges, Inc. DBA Scudder Bridge Co.	33.00	27,588.00
5	Frontier Bridge, Inc.	34.62	28,942.32
6	L & M Contractors, Inc.	35.00	29,260.00
7	K & R BUILDERS, INC.	39.00	32,604.00
8	Reece Construction Co, Inc.	33.22	27,771.92
9	HASKELL LEMON CONSTRUCTION CO.	34.20	28,591.20
10	RRY SERVICES LLC	45.00	37,620.00
0007	509(D) 0325 CLASS C CONCRETE		10.000 CY
	Engineer's Estimate	**350.00**	**3,500.00**
1	King Construction CO., INC.	600.00	6,000.00
2	SEWELL BROS., INC.	400.00	4,000.00
3	B & B BRIDGE COMPANY, LLC	300.00	3,000.00
4	Bridges, Inc. DBA Scudder Bridge Co.	350.00	3,500.00
5	Frontier Bridge, Inc.	417.66	4,176.60
6	L & M Contractors, Inc.	250.00	2,500.00
7	K & R BUILDERS, INC.	320.00	3,200.00
8	Reece Construction Co, Inc.	441.00	4,410.00
9	HASKELL LEMON CONSTRUCTION CO.	545.50	5,455.00
10	RRY SERVICES LLC	250.00	2,500.00
0008	613(B) 0689 18" CORR. GALV. STEEL PIPE		60.000 LF
	Engineer's Estimate	**28.00**	**1,680.00**
1	King Construction CO., INC.	23.29	1,397.40
2	SEWELL BROS., INC.	30.00	1,800.00
3	B & B BRIDGE COMPANY, LLC	23.29	1,397.40
4	Bridges, Inc. DBA Scudder Bridge Co.	23.50	1,410.00
5	Frontier Bridge, Inc.	26.76	1,605.60
6	L & M Contractors, Inc.	25.00	1,500.00
7	K & R BUILDERS, INC.	27.00	1,620.00
8	Reece Construction Co, Inc.	23.29	1,397.40
9	HASKELL LEMON CONSTRUCTION CO.	19.60	1,176.00
10	RRY SERVICES LLC	50.00	3,000.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Section: 0001 ROADWAY

0009	613(B) 4533	64" X 43" CORR. GALV. STEEL PIPE ARCH	80.000 LF
	Engineer's Estimate	**125.00**	**10,000.00**
1	King Construction CO., INC.	149.58	11,966.40
2	SEWELL BROS., INC.	105.00	8,400.00
3	B & B BRIDGE COMPANY, LLC	149.58	11,966.40
4	Bridges, Inc. DBA Scudder Bridge Co.	150.00	12,000.00
5	Frontier Bridge, Inc.	83.20	6,656.00
6	L & M Contractors, Inc.	150.00	12,000.00
7	K & R BUILDERS, INC.	94.00	7,520.00
8	Reece Construction Co, Inc.	149.58	11,966.40
9	HASKELL LEMON CONSTRUCTION CO.	85.50	6,840.00
10	RRY SERVICES LLC	110.00	8,800.00

0010	613(M) 7186	TYPE A4 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**1,250.00**	**2,500.00**
1	King Construction CO., INC.	60.00	120.00
2	SEWELL BROS., INC.	1,200.00	2,400.00
3	B & B BRIDGE COMPANY, LLC	1,700.00	3,400.00
4	Bridges, Inc. DBA Scudder Bridge Co.	850.00	1,700.00
5	Frontier Bridge, Inc.	1,180.51	2,361.02
6	L & M Contractors, Inc.	1,500.00	3,000.00
7	K & R BUILDERS, INC.	1,100.00	2,200.00
8	Reece Construction Co, Inc.	1,524.00	3,048.00
9	HASKELL LEMON CONSTRUCTION CO.	951.50	1,903.00
10	RRY SERVICES LLC	1,700.00	3,400.00

0011	613(M) 7189	TYPE D4 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**1,900.00**	**3,800.00**
1	King Construction CO., INC.	90.00	180.00
2	SEWELL BROS., INC.	1,250.00	2,500.00
3	B & B BRIDGE COMPANY, LLC	4,500.00	9,000.00
4	Bridges, Inc. DBA Scudder Bridge Co.	1,000.00	2,000.00
5	Frontier Bridge, Inc.	1,891.89	3,783.78
6	L & M Contractors, Inc.	2,800.00	5,600.00
7	K & R BUILDERS, INC.	2,000.00	4,000.00
8	Reece Construction Co, Inc.	3,925.00	7,850.00
9	HASKELL LEMON CONSTRUCTION CO.	2,127.00	4,254.00
10	RRY SERVICES LLC	3,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Section: 0002 BRIDGE

0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000 CY
	Engineer's Estimate	**15.00**	**2,850.00**
1	King Construction CO., INC.	70.00	13,300.00
2	SEWELL BROS., INC.	15.00	2,850.00
3	B & B BRIDGE COMPANY, LLC	25.00	4,750.00
4	Bridges, Inc. DBA Scudder Bridge Co.	25.00	4,750.00
5	Frontier Bridge, Inc.	12.50	2,375.00
6	L & M Contractors, Inc.	25.00	4,750.00
7	K & R BUILDERS, INC.	9.25	1,757.50
8	Reece Construction Co, Inc.	20.00	3,800.00
9	HASKELL LEMON CONSTRUCTION CO.	18.80	3,572.00
10	RRY SERVICES LLC	25.00	4,750.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0013	501(F) 6352	GRANULAR BACKFILL	76.000 CY	
	Engineer's Estimate		**78.00**	**5,928.00**
1	King Construction CO., INC.		90.00	6,840.00
2	SEWELL BROS., INC.		85.00	6,460.00
3	B & B BRIDGE COMPANY, LLC		98.00	7,448.00
4	Bridges, Inc. DBA Scudder Bridge Co.		100.00	7,600.00
5	Frontier Bridge, Inc.		76.65	5,825.40
6	L & M Contractors, Inc.		110.00	8,360.00
7	K & R BUILDERS, INC.		84.00	6,384.00
8	Reece Construction Co, Inc.		91.00	6,916.00
9	HASKELL LEMON CONSTRUCTION CO.		123.50	9,386.00
10	RRY SERVICES LLC		90.00	6,840.00
0014	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	357.000 LF	
	Engineer's Estimate		**205.00**	**73,185.00**
1	King Construction CO., INC.		215.00	76,755.00
2	SEWELL BROS., INC.		195.00	69,615.00
3	B & B BRIDGE COMPANY, LLC		210.00	74,970.00
4	Bridges, Inc. DBA Scudder Bridge Co.		280.00	99,960.00
5	Frontier Bridge, Inc.		196.10	70,007.70
6	L & M Contractors, Inc.		230.00	82,110.00
7	K & R BUILDERS, INC.		196.00	69,972.00
8	Reece Construction Co, Inc.		239.00	85,323.00
9	HASKELL LEMON CONSTRUCTION CO.		185.00	66,045.00
10	RRY SERVICES LLC		210.00	74,970.00
0015	504(C) 6250	SEALED EXPANSION JOINT	66.120 LF	
	Engineer's Estimate		**270.00**	**17,852.40**
1	King Construction CO., INC.		300.00	19,836.00
2	SEWELL BROS., INC.		235.00	15,538.20
3	B & B BRIDGE COMPANY, LLC		350.00	23,142.00
4	Bridges, Inc. DBA Scudder Bridge Co.		275.00	18,183.00
5	Frontier Bridge, Inc.		255.96	16,924.08
6	L & M Contractors, Inc.		400.00	26,448.00
7	K & R BUILDERS, INC.		260.00	17,191.20
8	Reece Construction Co, Inc.		308.00	20,364.96
9	HASKELL LEMON CONSTRUCTION CO.		220.50	14,579.46
10	RRY SERVICES LLC		260.00	17,191.20
0016	504(D) 6239	CONCRETE RAIL (TR3)	308.200 LF	
	Engineer's Estimate		**75.00**	**23,115.00**
1	King Construction CO., INC.		95.00	29,279.00
2	SEWELL BROS., INC.		70.00	21,574.00
3	B & B BRIDGE COMPANY, LLC		85.00	26,197.00
4	Bridges, Inc. DBA Scudder Bridge Co.		85.00	26,197.00
5	Frontier Bridge, Inc.		70.97	21,872.95
6	L & M Contractors, Inc.		70.00	21,574.00
7	K & R BUILDERS, INC.		75.00	23,115.00
8	Reece Construction Co, Inc.		118.00	36,367.60
9	HASKELL LEMON CONSTRUCTION CO.		78.10	24,070.42
10	RRY SERVICES LLC		80.00	24,656.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0017	506(A) 1322	STRUCTURAL STEEL	1,220.000 LB	
	Engineer's Estimate		**3.75**	**4,575.00**
1	King Construction CO., INC.		1.20	1,464.00
2	SEWELL BROS., INC.		2.50	3,050.00
3	B & B BRIDGE COMPANY, LLC		4.00	4,880.00
4	Bridges, Inc. DBA Scudder Bridge Co.		4.50	5,490.00
5	Frontier Bridge, Inc.		3.74	4,562.80
6	L & M Contractors, Inc.		3.50	4,270.00
7	K & R BUILDERS, INC.		2.50	3,050.00
8	Reece Construction Co, Inc.		2.00	2,440.00
9	HASKELL LEMON CONSTRUCTION CO.		4.20	5,124.00
10	RRY SERVICES LLC		2.50	3,050.00
0018	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000 EA	
	Engineer's Estimate		**850.00**	**7,650.00**
1	King Construction CO., INC.		250.00	2,250.00
2	SEWELL BROS., INC.		450.00	4,050.00
3	B & B BRIDGE COMPANY, LLC		400.00	3,600.00
4	Bridges, Inc. DBA Scudder Bridge Co.		575.00	5,175.00
5	Frontier Bridge, Inc.		841.58	7,574.22
6	L & M Contractors, Inc.		600.00	5,400.00
7	K & R BUILDERS, INC.		685.00	6,165.00
8	Reece Construction Co, Inc.		764.00	6,876.00
9	HASKELL LEMON CONSTRUCTION CO.		712.50	6,412.50
10	RRY SERVICES LLC		850.00	7,650.00
0019	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000 EA	
	Engineer's Estimate		**850.00**	**7,650.00**
1	King Construction CO., INC.		250.00	2,250.00
2	SEWELL BROS., INC.		450.00	4,050.00
3	B & B BRIDGE COMPANY, LLC		400.00	3,600.00
4	Bridges, Inc. DBA Scudder Bridge Co.		575.00	5,175.00
5	Frontier Bridge, Inc.		841.58	7,574.22
6	L & M Contractors, Inc.		600.00	5,400.00
7	K & R BUILDERS, INC.		685.00	6,165.00
8	Reece Construction Co, Inc.		764.00	6,876.00
9	HASKELL LEMON CONSTRUCTION CO.		712.50	6,412.50
10	RRY SERVICES LLC		850.00	7,650.00
0020	509(A) 1326	CLASS AA CONCRETE	99.100 CY	
	Engineer's Estimate		**680.00**	**67,388.00**
1	King Construction CO., INC.		540.00	53,514.00
2	SEWELL BROS., INC.		700.00	69,370.00
3	B & B BRIDGE COMPANY, LLC		545.00	54,009.50
4	Bridges, Inc. DBA Scudder Bridge Co.		525.00	52,027.50
5	Frontier Bridge, Inc.		691.34	68,511.79
6	L & M Contractors, Inc.		635.00	62,928.50
7	K & R BUILDERS, INC.		662.50	65,653.75
8	Reece Construction Co, Inc.		632.00	62,631.20
9	HASKELL LEMON CONSTRUCTION CO.		643.00	63,721.30
10	RRY SERVICES LLC		725.00	71,847.50

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0021	509(B) 1328	CLASS A CONCRETE	124.800 CY	
	Engineer's Estimate		**600.00**	**74,880.00**
1	King Construction CO., INC.		540.00	67,392.00
2	SEWELL BROS., INC.		700.00	87,360.00
3	B & B BRIDGE COMPANY, LLC		545.00	68,016.00
4	Bridges, Inc. DBA Scudder Bridge Co.		700.00	87,360.00
5	Frontier Bridge, Inc.		633.25	79,029.60
6	L & M Contractors, Inc.		635.00	79,248.00
7	K & R BUILDERS, INC.		682.50	85,176.00
8	Reece Construction Co, Inc.		667.00	83,241.60
9	HASKELL LEMON CONSTRUCTION CO.		632.00	78,873.60
10	RRY SERVICES LLC		725.00	90,480.00
0022	511(A) 1332	REINFORCING STEEL	48,740.000 LB	
	Engineer's Estimate		**0.80**	**38,992.00**
1	King Construction CO., INC.		1.10	53,614.00
2	SEWELL BROS., INC.		0.75	36,555.00
3	B & B BRIDGE COMPANY, LLC		0.65	31,681.00
4	Bridges, Inc. DBA Scudder Bridge Co.		0.95	46,303.00
5	Frontier Bridge, Inc.		0.93	45,328.20
6	L & M Contractors, Inc.		0.80	38,992.00
7	K & R BUILDERS, INC.		0.85	41,429.00
8	Reece Construction Co, Inc.		0.80	38,992.00
9	HASKELL LEMON CONSTRUCTION CO.		1.20	58,488.00
10	RRY SERVICES LLC		0.95	46,303.00
0023	514(A) 6010	PILES, FURNISHED (HP 10X42)	156.000 LF	
	Engineer's Estimate		**26.00**	**4,056.00**
1	King Construction CO., INC.		27.00	4,212.00
2	SEWELL BROS., INC.		25.00	3,900.00
3	B & B BRIDGE COMPANY, LLC		20.00	3,120.00
4	Bridges, Inc. DBA Scudder Bridge Co.		46.00	7,176.00
5	Frontier Bridge, Inc.		32.53	5,074.68
6	L & M Contractors, Inc.		50.00	7,800.00
7	K & R BUILDERS, INC.		32.90	5,132.40
8	Reece Construction Co, Inc.		36.00	5,616.00
9	HASKELL LEMON CONSTRUCTION CO.		38.80	6,052.80
10	RRY SERVICES LLC		43.00	6,708.00
0024	514(A) 6011	PILES, FURNISHED (HP 12X53)	360.000 LF	
	Engineer's Estimate		**34.00**	**12,240.00**
1	King Construction CO., INC.		33.00	11,880.00
2	SEWELL BROS., INC.		30.00	10,800.00
3	B & B BRIDGE COMPANY, LLC		30.00	10,800.00
4	Bridges, Inc. DBA Scudder Bridge Co.		56.00	20,160.00
5	Frontier Bridge, Inc.		38.92	14,011.20
6	L & M Contractors, Inc.		55.00	19,800.00
7	K & R BUILDERS, INC.		37.80	13,608.00
8	Reece Construction Co, Inc.		44.00	15,840.00
9	HASKELL LEMON CONSTRUCTION CO.		43.50	15,660.00
10	RRY SERVICES LLC		53.00	19,080.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE**				
0025	514(B) 6292	PILES, DRIVEN (HP 10X42)	156.000	LF	
	Engineer's Estimate		**13.00**		**2,028.00**
1	King Construction CO., INC.		6.00		936.00
2	SEWELL BROS., INC.		15.00		2,340.00
3	B & B BRIDGE COMPANY, LLC		10.00		1,560.00
4	Bridges, Inc. DBA Scudder Bridge Co.		12.00		1,872.00
5	Frontier Bridge, Inc.		10.50		1,638.00
6	L & M Contractors, Inc.		9.00		1,404.00
7	K & R BUILDERS, INC.		14.10		2,199.60
8	Reece Construction Co, Inc.		8.00		1,248.00
9	HASKELL LEMON CONSTRUCTION CO.		24.20		3,775.20
10	RRY SERVICES LLC		15.00		2,340.00
0026	514(B) 6294	PILES, DRIVEN (HP 12X53)	360.000	LF	
	Engineer's Estimate		**14.00**		**5,040.00**
1	King Construction CO., INC.		6.00		2,160.00
2	SEWELL BROS., INC.		15.00		5,400.00
3	B & B BRIDGE COMPANY, LLC		13.00		4,680.00
4	Bridges, Inc. DBA Scudder Bridge Co.		14.00		5,040.00
5	Frontier Bridge, Inc.		10.50		3,780.00
6	L & M Contractors, Inc.		8.00		2,880.00
7	K & R BUILDERS, INC.		16.20		5,832.00
8	Reece Construction Co, Inc.		8.00		2,880.00
9	HASKELL LEMON CONSTRUCTION CO.		23.60		8,496.00
10	RRY SERVICES LLC		15.00		5,400.00
0027	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	King Construction CO., INC.		400.00		400.00
2	SEWELL BROS., INC.		400.00		400.00
3	B & B BRIDGE COMPANY, LLC		400.00		400.00
4	Bridges, Inc. DBA Scudder Bridge Co.		400.00		400.00
5	Frontier Bridge, Inc.		400.00		400.00
6	L & M Contractors, Inc.		400.00		400.00
7	K & R BUILDERS, INC.		400.00		400.00
8	Reece Construction Co, Inc.		400.00		400.00
9	HASKELL LEMON CONSTRUCTION CO.		400.00		400.00
10	RRY SERVICES LLC		400.00		400.00
0028	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	112.000	LF	
	Engineer's Estimate		**700.00**		**78,400.00**
1	King Construction CO., INC.		540.00		60,480.00
2	SEWELL BROS., INC.		750.00		84,000.00
3	B & B BRIDGE COMPANY, LLC		900.00		100,800.00
4	Bridges, Inc. DBA Scudder Bridge Co.		700.00		78,400.00
5	Frontier Bridge, Inc.		797.41		89,309.92
6	L & M Contractors, Inc.		815.00		91,280.00
7	K & R BUILDERS, INC.		660.00		73,920.00
8	Reece Construction Co, Inc.		709.00		79,408.00
9	HASKELL LEMON CONSTRUCTION CO.		800.50		89,656.00
10	RRY SERVICES LLC		775.00		86,800.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE				
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP		897.000 TON
	Engineer's Estimate		**43.00**	**38,571.00**
1	King Construction CO., INC.		38.68	34,695.96
2	SEWELL BROS., INC.		48.00	43,056.00
3	B & B BRIDGE COMPANY, LLC		38.68	34,695.96
4	Bridges, Inc. DBA Scudder Bridge Co.		40.00	35,880.00
5	Frontier Bridge, Inc.		51.65	46,330.05
6	L & M Contractors, Inc.		40.00	35,880.00
7	K & R BUILDERS, INC.		49.50	44,401.50
8	Reece Construction Co, Inc.		38.68	34,695.96
9	HASKELL LEMON CONSTRUCTION CO.		49.60	44,491.20
10	RRY SERVICES LLC		55.00	49,335.00
0030	601(C) 1355	TYPE I-A FILTER BLANKET		299.000 TON
	Engineer's Estimate		**36.00**	**10,764.00**
1	King Construction CO., INC.		30.88	9,233.12
2	SEWELL BROS., INC.		40.00	11,960.00
3	B & B BRIDGE COMPANY, LLC		30.88	9,233.12
4	Bridges, Inc. DBA Scudder Bridge Co.		33.00	9,867.00
5	Frontier Bridge, Inc.		37.77	11,293.23
6	L & M Contractors, Inc.		32.00	9,568.00
7	K & R BUILDERS, INC.		41.25	12,333.75
8	Reece Construction Co, Inc.		30.88	9,233.12
9	HASKELL LEMON CONSTRUCTION CO.		40.70	12,169.30
10	RRY SERVICES LLC		50.00	14,950.00
0031	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND		60.000 LF
	Engineer's Estimate		**32.00**	**1,920.00**
1	King Construction CO., INC.		40.00	2,400.00
2	SEWELL BROS., INC.		25.00	1,500.00
3	B & B BRIDGE COMPANY, LLC		40.00	2,400.00
4	Bridges, Inc. DBA Scudder Bridge Co.		25.00	1,500.00
5	Frontier Bridge, Inc.		28.92	1,735.20
6	L & M Contractors, Inc.		45.00	2,700.00
7	K & R BUILDERS, INC.		30.00	1,800.00
8	Reece Construction Co, Inc.		31.00	1,860.00
9	HASKELL LEMON CONSTRUCTION CO.		62.90	3,774.00
10	RRY SERVICES LLC		30.00	1,800.00
0032	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.		40.000 LF
	Engineer's Estimate		**30.00**	**1,200.00**
1	King Construction CO., INC.		40.00	1,600.00
2	SEWELL BROS., INC.		25.00	1,000.00
3	B & B BRIDGE COMPANY, LLC		40.00	1,600.00
4	Bridges, Inc. DBA Scudder Bridge Co.		25.00	1,000.00
5	Frontier Bridge, Inc.		27.64	1,105.60
6	L & M Contractors, Inc.		45.00	1,800.00
7	K & R BUILDERS, INC.		30.00	1,200.00
8	Reece Construction Co, Inc.		33.00	1,320.00
9	HASKELL LEMON CONSTRUCTION CO.		25.00	1,000.00
10	RRY SERVICES LLC		30.00	1,200.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0033	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	King Construction CO., INC.	7,187.32	7,187.32
2	SEWELL BROS., INC.	5,500.00	5,500.00
3	B & B BRIDGE COMPANY, LLC	7,187.32	7,187.32
4	Bridges, Inc. DBA Scudder Bridge Co.	8,500.00	8,500.00
5	Frontier Bridge, Inc.	5,250.00	5,250.00
6	L & M Contractors, Inc.	8,000.00	8,000.00
7	K & R BUILDERS, INC.	8,000.00	8,000.00
8	Reece Construction Co, Inc.	7,187.32	7,187.32
9	HASKELL LEMON CONSTRUCTION CO.	8,237.00	8,237.00
10	RRY SERVICES LLC	10,000.00	10,000.00
0034	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,900.00**	**7,600.00**
1	King Construction CO., INC.	1,075.00	4,300.00
2	SEWELL BROS., INC.	1,185.00	4,740.00
3	B & B BRIDGE COMPANY, LLC	1,300.00	5,200.00
4	Bridges, Inc. DBA Scudder Bridge Co.	1,300.00	5,200.00
5	Frontier Bridge, Inc.	1,365.00	5,460.00
6	L & M Contractors, Inc.	1,650.00	6,600.00
7	K & R BUILDERS, INC.	1,210.00	4,840.00
8	Reece Construction Co, Inc.	1,075.00	4,300.00
9	HASKELL LEMON CONSTRUCTION CO.	1,107.00	4,428.00
10	RRY SERVICES LLC	1,075.00	4,300.00
0035	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,600.00**	**6,400.00**
1	King Construction CO., INC.	1,550.00	6,200.00
2	SEWELL BROS., INC.	1,700.00	6,800.00
3	B & B BRIDGE COMPANY, LLC	1,700.00	6,800.00
4	Bridges, Inc. DBA Scudder Bridge Co.	1,700.00	6,800.00
5	Frontier Bridge, Inc.	1,875.00	7,500.00
6	L & M Contractors, Inc.	1,175.00	4,700.00
7	K & R BUILDERS, INC.	1,700.00	6,800.00
8	Reece Construction Co, Inc.	1,550.00	6,200.00
9	HASKELL LEMON CONSTRUCTION CO.	1,596.00	6,384.00
10	RRY SERVICES LLC	1,550.00	6,200.00
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,500.00**	**3,500.00**
1	King Construction CO., INC.	2,400.00	2,400.00
2	SEWELL BROS., INC.	4,350.00	4,350.00
3	B & B BRIDGE COMPANY, LLC	2,640.00	2,640.00
4	Bridges, Inc. DBA Scudder Bridge Co.	2,640.00	2,640.00
5	Frontier Bridge, Inc.	2,772.00	2,772.00
6	L & M Contractors, Inc.	4,500.00	4,500.00
7	K & R BUILDERS, INC.	3,900.00	3,900.00
8	Reece Construction Co, Inc.	3,950.00	3,950.00
9	HASKELL LEMON CONSTRUCTION CO.	4,067.00	4,067.00
10	RRY SERVICES LLC	3,950.00	3,950.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 010 **Contract ID:** 170214

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	King Construction CO., INC.	5,900.00	5,900.00
2	SEWELL BROS., INC.	6,500.00	6,500.00
3	B & B BRIDGE COMPANY, LLC	5,900.00	5,900.00
4	Bridges, Inc. DBA Scudder Bridge Co.	5,900.00	5,900.00
5	Frontier Bridge, Inc.	7,245.00	7,245.00
6	L & M Contractors, Inc.	7,000.00	7,000.00
7	K & R BUILDERS, INC.	6,900.00	6,900.00
8	Reece Construction Co, Inc.	5,900.00	5,900.00
9	HASKELL LEMON CONSTRUCTION CO.	6,075.00	6,075.00
10	RRY SERVICES LLC	8,300.00	8,300.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0038	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	King Construction CO., INC.	13,000.00	13,000.00
2	SEWELL BROS., INC.	3,500.00	3,500.00
3	B & B BRIDGE COMPANY, LLC	5,000.00	5,000.00
4	Bridges, Inc. DBA Scudder Bridge Co.	2,600.00	2,600.00
5	Frontier Bridge, Inc.	2,100.00	2,100.00
6	L & M Contractors, Inc.	3,000.00	3,000.00
7	K & R BUILDERS, INC.	3,100.00	3,100.00
8	Reece Construction Co, Inc.	4,000.00	4,000.00
9	HASKELL LEMON CONSTRUCTION CO.	3,047.00	3,047.00
10	RRY SERVICES LLC	1,275.00	1,275.00
0039	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	King Construction CO., INC.	66,397.52	66,397.52
2	SEWELL BROS., INC.	32,500.00	32,500.00
3	B & B BRIDGE COMPANY, LLC	63,700.00	63,700.00
4	Bridges, Inc. DBA Scudder Bridge Co.	26,000.00	26,000.00
5	Frontier Bridge, Inc.	53,491.24	53,491.24
6	L & M Contractors, Inc.	41,000.00	41,000.00
7	K & R BUILDERS, INC.	57,650.00	57,650.00
8	Reece Construction Co, Inc.	89,750.00	89,750.00
9	HASKELL LEMON CONSTRUCTION CO.	84,221.31	84,221.31
10	RRY SERVICES LLC	66,000.00	66,000.00