Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170217
J/P No.: 31775(04) **Project No.:** SBR-4000(034)SB **Contract Time:**
County: BECKHAM
Description: BRIDGE REHABILITATION COUNTY ROAD (CEMETERY ROAD): OVER I-40, 1.9 MILES NORTHEAST OF I-40B NEAR SAYRE. PROJECT LENGTH = 0.142 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,817,360.60		
1	OBC, INC.	1,849,841.75	101.79	100.00
2	K & R BUILDERS, INC.	1,861,767.58	102.44	100.64

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170217

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0001**	**ROADWAY**			
0001	221(C) 2801	TEMPORARY SILT FENCE	500.000	LF	
	Engineer's Estimate		**3.00**		**1,500.00**
1	OBC, INC.		3.81		1,905.00
2	K & R BUILDERS, INC.		1.85		925.00
0002	230(A) 2806	SOLID SLAB SODDING	500.000	SY	
	Engineer's Estimate		**5.00**		**2,500.00**
1	OBC, INC.		5.17		2,585.00
2	K & R BUILDERS, INC.		5.00		2,500.00
0003	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	500.000	TON	
	Engineer's Estimate		**150.00**		**75,000.00**
1	OBC, INC.		107.81		53,905.00
2	K & R BUILDERS, INC.		325.00		162,500.00
0004	412 5267	COLD MILLING PAVEMENT	1,885.000	SY	
	Engineer's Estimate		**8.00**		**15,080.00**
1	OBC, INC.		9.08		17,115.80
2	K & R BUILDERS, INC.		10.50		19,792.50
0005	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	90.000	SY	
	Engineer's Estimate		**50.00**		**4,500.00**
1	OBC, INC.		22.90		2,061.00
2	K & R BUILDERS, INC.		25.00		2,250.00
0006	619(B) 4780	REMOVAL OF GUARDRAIL	600.000	LF	
	Engineer's Estimate		**50.00**		**30,000.00**
1	OBC, INC.		4.95		2,970.00
2	K & R BUILDERS, INC.		3.60		2,160.00
0007	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	387.500	LF	
	Engineer's Estimate		**20.00**		**7,750.00**
1	OBC, INC.		17.25		6,684.38
2	K & R BUILDERS, INC.		18.15		7,033.13
0008	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000	EA	
	Engineer's Estimate		**2,400.00**		**9,600.00**
1	OBC, INC.		2,103.38		8,413.52
2	K & R BUILDERS, INC.		2,192.25		8,769.00
0009	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000	EA	
	Engineer's Estimate		**1,900.00**		**7,600.00**
1	OBC, INC.		1,700.81		6,803.24
2	K & R BUILDERS, INC.		1,788.64		7,154.56

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**BRIDGE A - NBI NO. 17936**			
0010	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	170.000	CY	
	Engineer's Estimate		**25.00**		**4,250.00**
1	OBC, INC.		40.00		6,800.00
2	K & R BUILDERS, INC.		19.50		3,315.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170217

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE A - NBI NO. 17936**		
0011	501(G) 6309	CLSM BACKFILL	170.000 CY	
	Engineer's Estimate		**170.00**	**28,900.00**
1	OBC, INC.		200.00	34,000.00
2	K & R BUILDERS, INC.		167.50	28,475.00
0012	502 6116	(PL)FALSEWORK JACKING	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	OBC, INC.		12,183.60	12,183.60
2	K & R BUILDERS, INC.		15,500.00	15,500.00
0013	504(A) 1304	APPROACH SLAB	457.000 SY	
	Engineer's Estimate		**300.00**	**137,100.00**
1	OBC, INC.		250.00	114,250.00
2	K & R BUILDERS, INC.		205.00	93,685.00
0014	504(B) 1305	SAW-CUT GROOVING	1,637.200 SY	
	Engineer's Estimate		**5.00**	**8,186.00**
1	OBC, INC.		3.62	5,926.66
2	K & R BUILDERS, INC.		3.75	6,139.50
0015	504(C) 6250	SEALED EXPANSION JOINT	109.200 LF	
	Engineer's Estimate		**300.00**	**32,760.00**
1	OBC, INC.		300.00	32,760.00
2	K & R BUILDERS, INC.		304.00	33,196.80
0016	504(E) 6190	42" F-SHAPED PARAPET	773.000 LF	
	Engineer's Estimate		**120.00**	**92,760.00**
1	OBC, INC.		125.00	96,625.00
2	K & R BUILDERS, INC.		122.00	94,306.00
0017	504(G) 6390	RAPID CURE JOINT SEALANT	180.000 LF	
	Engineer's Estimate		**35.00**	**6,300.00**
1	OBC, INC.		30.00	5,400.00
2	K & R BUILDERS, INC.		40.00	7,200.00
0018	506(A) 1322	STRUCTURAL STEEL	630.000 LB	
	Engineer's Estimate		**8.00**	**5,040.00**
1	OBC, INC.		7.35	4,630.50
2	K & R BUILDERS, INC.		8.00	5,040.00
0019	509 6153	SPECIAL CONCRETE FINISH	1.000 LSUM	
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	OBC, INC.		44,344.52	44,344.52
2	K & R BUILDERS, INC.		79,000.00	79,000.00
0020	509(A) 1326	CLASS AA CONCRETE	335.400 CY	
	Engineer's Estimate		**1,000.00**	**335,400.00**
1	OBC, INC.		840.00	281,736.00
2	K & R BUILDERS, INC.		990.00	332,046.00
0021	509(D) 1331	CLASS C CONCRETE	14.000 CY	
	Engineer's Estimate		**600.00**	**8,400.00**
1	OBC, INC.		1,675.00	23,450.00
2	K & R BUILDERS, INC.		612.50	8,575.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170217

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE A - NBI NO. 17936**			
0022	510(C) 6138	SLOPE WALL (5")	2,220.000 SY	
	Engineer's Estimate		**120.00**	**266,400.00**
1	OBC, INC.		220.00	488,400.00
2	K & R BUILDERS, INC.		110.00	244,200.00
0023	511(B) 6010	EPOXY COATED REINFORCING STEEL	116,820.000 LB	
	Engineer's Estimate		**1.10**	**128,502.00**
1	OBC, INC.		1.00	116,820.00
2	K & R BUILDERS, INC.		1.09	127,333.80
0024	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	OBC, INC.		45,198.60	45,198.60
2	K & R BUILDERS, INC.		50,000.00	50,000.00
0025	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	OBC, INC.		8,653.13	8,653.13
2	K & R BUILDERS, INC.		9,500.00	9,500.00
0026	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	685.000 SY	
	Engineer's Estimate		**5.00**	**3,425.00**
1	OBC, INC.		3.41	2,335.85
2	K & R BUILDERS, INC.		3.85	2,637.25
0027	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	234.000 LF	
	Engineer's Estimate		**50.00**	**11,700.00**
1	OBC, INC.		31.95	7,476.30
2	K & R BUILDERS, INC.		33.00	7,722.00
0028	520(C) 6060	EPOXY RESIN, ABOVE WATER	21.000 GAL	
	Engineer's Estimate		**150.00**	**3,150.00**
1	OBC, INC.		53.25	1,118.25
2	K & R BUILDERS, INC.		55.00	1,155.00
0029	521(A) 6210	PNEUMATICALLY PLACED MORTAR	66.000 SY	
	Engineer's Estimate		**850.00**	**56,100.00**
1	OBC, INC.		721.01	47,586.66
2	K & R BUILDERS, INC.		753.50	49,731.00
0030	523(A) 6550	SEALER CRACK PREPARATION	115.200 LF	
	Engineer's Estimate		**5.00**	**576.00**
1	OBC, INC.		4.26	490.75
2	K & R BUILDERS, INC.		4.40	506.88
0031	523(B) 6560	SEALER RESIN	2.000 GAL	
	Engineer's Estimate		**150.00**	**300.00**
1	OBC, INC.		159.75	319.50
2	K & R BUILDERS, INC.		150.00	300.00
0032	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	66.000 SY	
	Engineer's Estimate		**50.00**	**3,300.00**
1	OBC, INC.		51.12	3,373.92
2	K & R BUILDERS, INC.		60.50	3,993.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170217

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE A - NBI NO. 17936**		
0033	535 6780	ORNAMENTAL MEDALLION	2.000 EA	
	Engineer's Estimate		**15,000.00**	**30,000.00**
1	OBC, INC.		15,000.00	30,000.00
2	K & R BUILDERS, INC.		13,250.00	26,500.00
0034	542 4600	(PL)INSTALLATION OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	OBC, INC.		12,151.65	12,151.65
2	K & R BUILDERS, INC.		12,500.00	12,500.00
0035	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**150,000.00**	**150,000.00**
1	OBC, INC.		156,500.00	156,500.00
2	K & R BUILDERS, INC.		240,000.00	240,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0036	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,903.000 LF	
	Engineer's Estimate		**2.20**	**6,386.60**
1	OBC, INC.		1.64	4,760.92
2	K & R BUILDERS, INC.		1.72	4,993.16
0037	880(A) 8812	ARROW DISPLAY(TYPE C)	200.000 SD	
	Engineer's Estimate		**2.00**	**400.00**
1	OBC, INC.		2.13	426.00
2	K & R BUILDERS, INC.		5.00	1,000.00
0038	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	8,400.000 SD	
	Engineer's Estimate		**0.50**	**4,200.00**
1	OBC, INC.		0.05	420.00
2	K & R BUILDERS, INC.		0.10	840.00
0039	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	6,200.000 SD	
	Engineer's Estimate		**0.75**	**4,650.00**
1	OBC, INC.		0.11	682.00
2	K & R BUILDERS, INC.		0.15	930.00
0040	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,700.000 SD	
	Engineer's Estimate		**2.00**	**7,400.00**
1	OBC, INC.		0.11	407.00
2	K & R BUILDERS, INC.		0.10	370.00
0041	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	4,000.000 SD	
	Engineer's Estimate		**1.00**	**4,000.00**
1	OBC, INC.		3.20	12,800.00
2	K & R BUILDERS, INC.		3.30	13,200.00
0042	880(C) 8848	WING BARRICADES	400.000 SD	
	Engineer's Estimate		**1.50**	**600.00**
1	OBC, INC.		0.37	148.00
2	K & R BUILDERS, INC.		0.37	148.00

Letting Date: July 20, 2017, 10:30 A.M.
Call Order: 040 **Contract ID:** 170217

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0043	880(E) 8860	WARNING LIGHTS(TYPE A)	10,900.000	SD
	Engineer's Estimate		**0.30**	**3,270.00**
1	OBC, INC.		0.27	2,943.00
2	K & R BUILDERS, INC.		0.30	3,270.00
0044	880(F) 8878	DRUMS	9,500.000	SD
	Engineer's Estimate		**0.25**	**2,375.00**
1	OBC, INC.		0.53	5,035.00
2	K & R BUILDERS, INC.		0.65	6,175.00
0045	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	100.000	HOUR
	Engineer's Estimate		**100.00**	**10,000.00**
1	OBC, INC.		68.09	6,809.00
2	K & R BUILDERS, INC.		77.00	7,700.00
0046	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	500.000	SD
	Engineer's Estimate		**30.00**	**15,000.00**
1	OBC, INC.		6.39	3,195.00
2	K & R BUILDERS, INC.		10.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0047	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	OBC, INC.		7,242.00	7,242.00
2	K & R BUILDERS, INC.		7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0048	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**110,000.00**	**110,000.00**
1	OBC, INC.		120,000.00	120,000.00
2	K & R BUILDERS, INC.		115,000.00	115,000.00