**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226
**J/P No.:** 21381(04) **Project No.:** STP-131D(051)CI **Contract Time:**
**County:** HASKELL
**Description:** BRIDGE AND APPROACHES COUNTY ROAD (NS-444): OVER TALOKA CREEK, 1.4 MILES NORTH OF SH-9 NEAR STIGLER. PROJECT LENGTH = 0.511 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | HUB Construction, Inc. | 643,589.30 | 87.20 | 100.00 |
| 2 | T. McDonald Construction, Inc. | 648,323.50 | 87.84 | 100.74 |
| 3 | Treas Construction Inc | 651,985.27 | 88.34 | 101.30 |
| 4 | C-GAWF CONSTRUCTION, INC. | 698,783.20 | 94.68 | 108.58 |
| 5 | K & R BUILDERS, INC. | 699,929.87 | 94.84 | 108.75 |
| 6 | RRY SERVICES LLC | 727,906.14 | 98.63 | 113.10 |

**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | HUB Construction, Inc. | | 8,000.00 | 8,000.00 |
| 2 | T. McDonald Construction, Inc. | | 8,000.00 | 8,000.00 |
| 3 | Treas Construction Inc | | 31,500.00 | 31,500.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 37,250.00 | 37,250.00 |
| 5 | K & R BUILDERS, INC. | | 15,000.00 | 15,000.00 |
| 6 | RRY SERVICES LLC | | 19,500.00 | 19,500.00 |
| 0002 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 5,399.000 CY | |
| | **Engineer's Estimate** | | **6.50** | **35,093.50** |
| 1 | HUB Construction, Inc. | | 8.00 | 43,192.00 |
| 2 | T. McDonald Construction, Inc. | | 6.00 | 32,394.00 |
| 3 | Treas Construction Inc | | 7.87 | 42,490.13 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 12.75 | 68,837.25 |
| 5 | K & R BUILDERS, INC. | | 8.25 | 44,541.75 |
| 6 | RRY SERVICES LLC | | 9.00 | 48,591.00 |
| 0003 | 205(A) 4229 | TYPE A-SALVAGED TOPSOIL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | HUB Construction, Inc. | | 6,500.00 | 6,500.00 |
| 2 | T. McDonald Construction, Inc. | | 4,157.50 | 4,157.50 |
| 3 | Treas Construction Inc | | 4,200.00 | 4,200.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 10,000.00 | 10,000.00 |
| 5 | K & R BUILDERS, INC. | | 10,875.00 | 10,875.00 |
| 6 | RRY SERVICES LLC | | 9,500.00 | 9,500.00 |
| 0004 | 221(C) 2801 | TEMPORARY SILT FENCE | 1,542.000 LF | |
| | **Engineer's Estimate** | | **4.00** | **6,168.00** |
| 1 | HUB Construction, Inc. | | 3.00 | 4,626.00 |
| 2 | T. McDonald Construction, Inc. | | 2.25 | 3,469.50 |
| 3 | Treas Construction Inc | | 1.51 | 2,328.42 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 2.00 | 3,084.00 |
| 5 | K & R BUILDERS, INC. | | 1.76 | 2,713.92 |
| 6 | RRY SERVICES LLC | | 1.44 | 2,220.48 |
| 0005 | 221(F) 0100 | TEMPORARY SILT DIKE | 370.000 LF | |
| | **Engineer's Estimate** | | **8.00** | **2,960.00** |
| 1 | HUB Construction, Inc. | | 6.50 | 2,405.00 |
| 2 | T. McDonald Construction, Inc. | | 7.25 | 2,682.50 |
| 3 | Treas Construction Inc | | 12.05 | 4,458.50 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 12.50 | 4,625.00 |
| 5 | K & R BUILDERS, INC. | | 9.00 | 3,330.00 |
| 6 | RRY SERVICES LLC | | 11.48 | 4,247.60 |
| 0006 | 230(A) 2806 | SOLID SLAB SODDING | 11,972.000 SY | |
| | **Engineer's Estimate** | | **2.50** | **29,930.00** |
| 1 | HUB Construction, Inc. | | 2.50 | 29,930.00 |
| 2 | T. McDonald Construction, Inc. | | 2.00 | 23,944.00 |
| 3 | Treas Construction Inc | | 1.87 | 22,387.64 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 2.22 | 26,577.84 |
| 5 | K & R BUILDERS, INC. | | 2.00 | 23,944.00 |
| 6 | RRY SERVICES LLC | | 1.78 | 21,310.16 |

**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0007 | 233(A) 2817 | VEGETATIVE MULCHING | 2.500 AC | |
| | **Engineer's Estimate** | | **450.00** | **1,125.00** |
| 1 | HUB Construction, Inc. | | 500.00 | 1,250.00 |
| 2 | T. McDonald Construction, Inc. | | 2,750.00 | 6,875.00 |
| 3 | Treas Construction Inc | | 656.25 | 1,640.63 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 650.00 | 1,625.00 |
| 5 | K & R BUILDERS, INC. | | 350.00 | 875.00 |
| 6 | RRY SERVICES LLC | | 625.00 | 1,562.50 |
| 0008 | 307(J) 4290 | MODIFIED SUBGRADE | 6,513.000 SY | |
| | **Engineer's Estimate** | | **10.00** | **65,130.00** |
| 1 | HUB Construction, Inc. | | 6.85 | 44,614.05 |
| 2 | T. McDonald Construction, Inc. | | 6.00 | 39,078.00 |
| 3 | Treas Construction Inc | | 5.78 | 37,645.14 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 7.25 | 47,219.25 |
| 5 | K & R BUILDERS, INC. | | 6.30 | 41,031.90 |
| 6 | RRY SERVICES LLC | | 5.50 | 35,821.50 |
| 0009 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 1,509.000 TON | |
| | **Engineer's Estimate** | | **35.00** | **52,815.00** |
| 1 | HUB Construction, Inc. | | 28.00 | 42,252.00 |
| 2 | T. McDonald Construction, Inc. | | 23.50 | 35,461.50 |
| 3 | Treas Construction Inc | | 27.30 | 41,195.70 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 27.50 | 41,497.50 |
| 5 | K & R BUILDERS, INC. | | 34.75 | 52,437.75 |
| 6 | RRY SERVICES LLC | | 36.00 | 54,324.00 |
| 0010 | 501(A) 0313 | STRUCTURAL EXCAVATION UNCLASSIFIED | 121.000 CY | |
| | **Engineer's Estimate** | | **25.00** | **3,025.00** |
| 1 | HUB Construction, Inc. | | 15.25 | 1,845.25 |
| 2 | T. McDonald Construction, Inc. | | 8.00 | 968.00 |
| 3 | Treas Construction Inc | | 16.38 | 1,981.98 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 22.00 | 2,662.00 |
| 5 | K & R BUILDERS, INC. | | 14.25 | 1,724.25 |
| 6 | RRY SERVICES LLC | | 25.00 | 3,025.00 |
| 0011 | 509(A) 0319 | CLASS AA CONCRETE | 144.000 CY | |
| | **Engineer's Estimate** | | **550.00** | **79,200.00** |
| 1 | HUB Construction, Inc. | | 510.00 | 73,440.00 |
| 2 | T. McDonald Construction, Inc. | | 400.00 | 57,600.00 |
| 3 | Treas Construction Inc | | 467.63 | 67,338.72 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 425.00 | 61,200.00 |
| 5 | K & R BUILDERS, INC. | | 625.00 | 90,000.00 |
| 6 | RRY SERVICES LLC | | 675.00 | 97,200.00 |
| 0012 | 509(D) 0325 | CLASS C CONCRETE | 10.000 CY | |
| | **Engineer's Estimate** | | **300.00** | **3,000.00** |
| 1 | HUB Construction, Inc. | | 325.00 | 3,250.00 |
| 2 | T. McDonald Construction, Inc. | | 390.00 | 3,900.00 |
| 3 | Treas Construction Inc | | 545.32 | 5,453.20 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 200.00 | 2,000.00 |
| 5 | K & R BUILDERS, INC. | | 310.00 | 3,100.00 |
| 6 | RRY SERVICES LLC | | 250.00 | 2,500.00 |

**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0013 | 511(A) 0332 | REINFORCING STEEL | 24,734.000 | LB | |
| | **Engineer's Estimate** | | **1.00** | | **24,734.00** |
| 1 | HUB Construction, Inc. | | 0.95 | | 23,497.30 |
| 2 | T. McDonald Construction, Inc. | | 1.00 | | 24,734.00 |
| 3 | Treas Construction Inc | | 1.02 | | 25,228.68 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 1.22 | | 30,175.48 |
| 5 | K & R BUILDERS, INC. | | 0.85 | | 21,023.90 |
| 6 | RRY SERVICES LLC | | 0.85 | | 21,023.90 |
| 0014 | 601(A) 0297 | TYPE I PLAIN RIPRAP | 486.000 | TON | |
| | **Engineer's Estimate** | | **70.00** | | **34,020.00** |
| 1 | HUB Construction, Inc. | | 30.00 | | 14,580.00 |
| 2 | T. McDonald Construction, Inc. | | 40.00 | | 19,440.00 |
| 3 | Treas Construction Inc | | 32.55 | | 15,819.30 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 39.00 | | 18,954.00 |
| 5 | K & R BUILDERS, INC. | | 48.60 | | 23,619.60 |
| 6 | RRY SERVICES LLC | | 38.00 | | 18,468.00 |
| 0015 | 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | | **5,000.00** |
| 1 | HUB Construction, Inc. | | 10,000.00 | | 10,000.00 |
| 2 | T. McDonald Construction, Inc. | | 10,000.00 | | 10,000.00 |
| 3 | Treas Construction Inc | | 6,300.00 | | 6,300.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 12,750.00 | | 12,750.00 |
| 5 | K & R BUILDERS, INC. | | 6,000.00 | | 6,000.00 |
| 6 | RRY SERVICES LLC | | 5,000.00 | | 5,000.00 |
| 0016 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 614.500 | LF | |
| | **Engineer's Estimate** | | **25.00** | | **15,362.50** |
| 1 | HUB Construction, Inc. | | 20.00 | | 12,290.00 |
| 2 | T. McDonald Construction, Inc. | | 19.00 | | 11,675.50 |
| 3 | Treas Construction Inc | | 18.90 | | 11,614.05 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 19.75 | | 12,136.38 |
| 5 | K & R BUILDERS, INC. | | 18.70 | | 11,491.15 |
| 6 | RRY SERVICES LLC | | 18.00 | | 11,061.00 |
| 0017 | 623(F) 4446 | GUARDRAIL ANCHOR UNIT (TYPE A) | 8.000 | EA | |
| | **Engineer's Estimate** | | **1,600.00** | | **12,800.00** |
| 1 | HUB Construction, Inc. | | 1,900.00 | | 15,200.00 |
| 2 | T. McDonald Construction, Inc. | | 1,750.00 | | 14,000.00 |
| 3 | Treas Construction Inc | | 1,575.00 | | 12,600.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 1,650.00 | | 13,200.00 |
| 5 | K & R BUILDERS, INC. | | 1,625.00 | | 13,000.00 |
| 6 | RRY SERVICES LLC | | 1,500.00 | | 12,000.00 |
| 0018 | 623(F) 5686 | GUARDRAIL ANCHOR UNIT (TYPE D-BF) | 8.000 | EA | |
| | **Engineer's Estimate** | | **2,200.00** | | **17,600.00** |
| 1 | HUB Construction, Inc. | | 2,150.00 | | 17,200.00 |
| 2 | T. McDonald Construction, Inc. | | 1,500.00 | | 12,000.00 |
| 3 | Treas Construction Inc | | 1,312.50 | | 10,500.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 1,925.00 | | 15,400.00 |
| 5 | K & R BUILDERS, INC. | | 1,250.00 | | 10,000.00 |
| 6 | RRY SERVICES LLC | | 1,250.00 | | 10,000.00 |

**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0019 | 624(C) 4459 | FENCE-STYLE SWF (5 BARBED WIRE) | 2,430.000 | LF | |
| | **Engineer's Estimate** | | **7.00** | | **17,010.00** |
| 1 | HUB Construction, Inc. | | 6.50 | | 15,795.00 |
| 2 | T. McDonald Construction, Inc. | | 6.50 | | 15,795.00 |
| 3 | Treas Construction Inc | | 4.62 | | 11,226.60 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 4.25 | | 10,327.50 |
| 5 | K & R BUILDERS, INC. | | 5.00 | | 12,150.00 |
| 6 | RRY SERVICES LLC | | 4.40 | | 10,692.00 |
| 0020 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 10.000 | SF | |
| | **Engineer's Estimate** | | **20.00** | | **200.00** |
| 1 | HUB Construction, Inc. | | 24.00 | | 240.00 |
| 2 | T. McDonald Construction, Inc. | | 16.00 | | 160.00 |
| 3 | Treas Construction Inc | | 21.00 | | 210.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 20.00 | | 200.00 |
| 5 | K & R BUILDERS, INC. | | 25.00 | | 250.00 |
| 6 | RRY SERVICES LLC | | 20.00 | | 200.00 |
| 0021 | 851(C) 8327 | 2 1/4" SQUARE TUBE POST | 22.000 | LF | |
| | **Engineer's Estimate** | | **20.00** | | **440.00** |
| 1 | HUB Construction, Inc. | | 12.00 | | 264.00 |
| 2 | T. McDonald Construction, Inc. | | 12.00 | | 264.00 |
| 3 | Treas Construction Inc | | 10.50 | | 231.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 20.00 | | 440.00 |
| 5 | K & R BUILDERS, INC. | | 15.00 | | 330.00 |
| 6 | RRY SERVICES LLC | | 10.00 | | 220.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE 'A'** | | | | | |
| 0022 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 180.000 | CY | |
| | **Engineer's Estimate** | | **26.00** | | **4,680.00** |
| 1 | HUB Construction, Inc. | | 14.64 | | 2,635.20 |
| 2 | T. McDonald Construction, Inc. | | 10.50 | | 1,890.00 |
| 3 | Treas Construction Inc | | 21.00 | | 3,780.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 25.00 | | 4,500.00 |
| 5 | K & R BUILDERS, INC. | | 11.75 | | 2,115.00 |
| 6 | RRY SERVICES LLC | | 25.00 | | 4,500.00 |
| 0023 | 501(F) 6352 | GRANULAR BACKFILL | 76.000 | CY | |
| | **Engineer's Estimate** | | **60.00** | | **4,560.00** |
| 1 | HUB Construction, Inc. | | 65.00 | | 4,940.00 |
| 2 | T. McDonald Construction, Inc. | | 19.50 | | 1,482.00 |
| 3 | Treas Construction Inc | | 84.00 | | 6,384.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 100.00 | | 7,600.00 |
| 5 | K & R BUILDERS, INC. | | 72.00 | | 5,472.00 |
| 6 | RRY SERVICES LLC | | 75.00 | | 5,700.00 |

**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE 'A'** | | | | | |
| 0024 | 503(A) 1312 | PRESTRESSED CONCRETE BEAMS (TYPE III) | 224.000 | LF | |
| | **Engineer's Estimate** | | **220.00** | | **49,280.00** |
| 1 | HUB Construction, Inc. | | 243.00 | | 54,432.00 |
| 2 | T. McDonald Construction, Inc. | | 275.00 | | 61,600.00 |
| 3 | Treas Construction Inc | | 236.81 | | 53,045.44 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 225.00 | | 50,400.00 |
| 5 | K & R BUILDERS, INC. | | 246.50 | | 55,216.00 |
| 6 | RRY SERVICES LLC | | 270.00 | | 60,480.00 |
| 0025 | 504(D) 6239 | CONCRETE RAIL (TR3) | 211.200 | LF | |
| | **Engineer's Estimate** | | **80.00** | | **16,896.00** |
| 1 | HUB Construction, Inc. | | 88.92 | | 18,779.90 |
| 2 | T. McDonald Construction, Inc. | | 90.00 | | 19,008.00 |
| 3 | Treas Construction Inc | | 79.57 | | 16,805.18 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 67.50 | | 14,256.00 |
| 5 | K & R BUILDERS, INC. | | 83.00 | | 17,529.60 |
| 6 | RRY SERVICES LLC | | 105.00 | | 22,176.00 |
| 0026 | 506(A) 1322 | STRUCTURAL STEEL | 510.000 | LB | |
| | **Engineer's Estimate** | | **4.00** | | **2,040.00** |
| 1 | HUB Construction, Inc. | | 2.00 | | 1,020.00 |
| 2 | T. McDonald Construction, Inc. | | 3.25 | | 1,657.50 |
| 3 | Treas Construction Inc | | 2.36 | | 1,203.60 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 5.00 | | 2,550.00 |
| 5 | K & R BUILDERS, INC. | | 3.00 | | 1,530.00 |
| 6 | RRY SERVICES LLC | | 3.00 | | 1,530.00 |
| 0027 | 507(A) 6172 | WEATHERING STEEL FIXED BEARING ASSEMBLY | 3.000 | EA | |
| | **Engineer's Estimate** | | **1,000.00** | | **3,000.00** |
| 1 | HUB Construction, Inc. | | 550.00 | | 1,650.00 |
| 2 | T. McDonald Construction, Inc. | | 950.00 | | 2,850.00 |
| 3 | Treas Construction Inc | | 733.29 | | 2,199.87 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 1,250.00 | | 3,750.00 |
| 5 | K & R BUILDERS, INC. | | 900.00 | | 2,700.00 |
| 6 | RRY SERVICES LLC | | 975.00 | | 2,925.00 |
| 0028 | 507(B) 6176 | WEATHERING STEEL EXPANSION BEARING ASSEMBLY | 3.000 | EA | |
| | **Engineer's Estimate** | | **1,200.00** | | **3,600.00** |
| 1 | HUB Construction, Inc. | | 550.00 | | 1,650.00 |
| 2 | T. McDonald Construction, Inc. | | 950.00 | | 2,850.00 |
| 3 | Treas Construction Inc | | 733.29 | | 2,199.87 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 1,250.00 | | 3,750.00 |
| 5 | K & R BUILDERS, INC. | | 900.00 | | 2,700.00 |
| 6 | RRY SERVICES LLC | | 975.00 | | 2,925.00 |
| 0029 | 509(A) 1326 | CLASS AA CONCRETE | 60.100 | CY | |
| | **Engineer's Estimate** | | **550.00** | | **33,055.00** |
| 1 | HUB Construction, Inc. | | 550.00 | | 33,055.00 |
| 2 | T. McDonald Construction, Inc. | | 650.00 | | 39,065.00 |
| 3 | Treas Construction Inc | | 659.43 | | 39,631.74 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 775.00 | | 46,577.50 |
| 5 | K & R BUILDERS, INC. | | 692.50 | | 41,619.25 |
| 6 | RRY SERVICES LLC | | 725.00 | | 43,572.50 |

**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE 'A'** | | | |
| 0030 | 509(B) 1328 | CLASS A CONCRETE | 66.200 CY |
| | **Engineer's Estimate** | **620.00** | **41,044.00** |
| 1 | HUB Construction, Inc. | 550.00 | 36,410.00 |
| 2 | T. McDonald Construction, Inc. | 660.00 | 43,692.00 |
| 3 | Treas Construction Inc | 659.43 | 43,654.27 |
| 4 | C-GAWF CONSTRUCTION, INC. | 650.00 | 43,030.00 |
| 5 | K & R BUILDERS, INC. | 735.00 | 48,657.00 |
| 6 | RRY SERVICES LLC | 725.00 | 47,995.00 |
| 0031 | 511(A) 1332 | REINFORCING STEEL | 23,310.000 LB |
| | **Engineer's Estimate** | **1.00** | **23,310.00** |
| 1 | HUB Construction, Inc. | 1.02 | 23,776.20 |
| 2 | T. McDonald Construction, Inc. | 0.95 | 22,144.50 |
| 3 | Treas Construction Inc | 0.92 | 21,445.20 |
| 4 | C-GAWF CONSTRUCTION, INC. | 1.55 | 36,130.50 |
| 5 | K & R BUILDERS, INC. | 0.83 | 19,347.30 |
| 6 | RRY SERVICES LLC | 1.05 | 24,475.50 |
| 0032 | 514(A) 6010 | PILES, FURNISHED (HP 10X42) | 82.000 LF |
| | **Engineer's Estimate** | **40.00** | **3,280.00** |
| 1 | HUB Construction, Inc. | 41.20 | 3,378.40 |
| 2 | T. McDonald Construction, Inc. | 70.00 | 5,740.00 |
| 3 | Treas Construction Inc | 27.57 | 2,260.74 |
| 4 | C-GAWF CONSTRUCTION, INC. | 35.00 | 2,870.00 |
| 5 | K & R BUILDERS, INC. | 51.80 | 4,247.60 |
| 6 | RRY SERVICES LLC | 42.00 | 3,444.00 |
| 0033 | 514(A) 6011 | PILES, FURNISHED (HP 12X53) | 173.000 LF |
| | **Engineer's Estimate** | **45.00** | **7,785.00** |
| 1 | HUB Construction, Inc. | 44.00 | 7,612.00 |
| 2 | T. McDonald Construction, Inc. | 72.00 | 12,456.00 |
| 3 | Treas Construction Inc | 33.56 | 5,805.88 |
| 4 | C-GAWF CONSTRUCTION, INC. | 45.00 | 7,785.00 |
| 5 | K & R BUILDERS, INC. | 63.00 | 10,899.00 |
| 6 | RRY SERVICES LLC | 55.00 | 9,515.00 |
| 0034 | 514(B) 6292 | PILES, DRIVEN (HP 10X42) | 82.000 LF |
| | **Engineer's Estimate** | **15.00** | **1,230.00** |
| 1 | HUB Construction, Inc. | 10.00 | 820.00 |
| 2 | T. McDonald Construction, Inc. | 40.00 | 3,280.00 |
| 3 | Treas Construction Inc | 15.75 | 1,291.50 |
| 4 | C-GAWF CONSTRUCTION, INC. | 15.00 | 1,230.00 |
| 5 | K & R BUILDERS, INC. | 22.20 | 1,820.40 |
| 6 | RRY SERVICES LLC | 12.00 | 984.00 |
| 0035 | 514(B) 6294 | PILES, DRIVEN (HP 12X53) | 173.000 LF |
| | **Engineer's Estimate** | **15.00** | **2,595.00** |
| 1 | HUB Construction, Inc. | 10.00 | 1,730.00 |
| 2 | T. McDonald Construction, Inc. | 40.00 | 6,920.00 |
| 3 | Treas Construction Inc | 15.75 | 2,724.75 |
| 4 | C-GAWF CONSTRUCTION, INC. | 15.00 | 2,595.00 |
| 5 | K & R BUILDERS, INC. | 27.00 | 4,671.00 |
| 6 | RRY SERVICES LLC | 12.00 | 2,076.00 |

**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A'** | | | |
| 0036 | 514(L) 6220 | PILE SPLICE, H-PILE (NON-BIDDABLE) | 1.000 EA | |
| | **Engineer's Estimate** | | **400.00** | **400.00** |
| 1 | HUB Construction, Inc. | | 400.00 | 400.00 |
| 2 | T. McDonald Construction, Inc. | | 400.00 | 400.00 |
| 3 | Treas Construction Inc | | 400.00 | 400.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 400.00 | 400.00 |
| 5 | K & R BUILDERS, INC. | | 400.00 | 400.00 |
| 6 | RRY SERVICES LLC | | 400.00 | 400.00 |
| 0037 | 601(B) 1353 | TYPE I-A PLAIN RIPRAP | 370.000 TON | |
| | **Engineer's Estimate** | | **45.00** | **16,650.00** |
| 1 | HUB Construction, Inc. | | 31.00 | 11,470.00 |
| 2 | T. McDonald Construction, Inc. | | 40.00 | 14,800.00 |
| 3 | Treas Construction Inc | | 37.80 | 13,986.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 39.00 | 14,430.00 |
| 5 | K & R BUILDERS, INC. | | 49.25 | 18,222.50 |
| 6 | RRY SERVICES LLC | | 40.00 | 14,800.00 |
| 0038 | 601(C) 1355 | TYPE I-A FILTER BLANKET | 112.000 TON | |
| | **Engineer's Estimate** | | **35.00** | **3,920.00** |
| 1 | HUB Construction, Inc. | | 28.00 | 3,136.00 |
| 2 | T. McDonald Construction, Inc. | | 20.00 | 2,240.00 |
| 3 | Treas Construction Inc | | 33.60 | 3,763.20 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 39.00 | 4,368.00 |
| 5 | K & R BUILDERS, INC. | | 38.75 | 4,340.00 |
| 6 | RRY SERVICES LLC | | 38.00 | 4,256.00 |
| 0039 | 613(H) 6204 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 52.000 LF | |
| | **Engineer's Estimate** | | **32.00** | **1,664.00** |
| 1 | HUB Construction, Inc. | | 15.00 | 780.00 |
| 2 | T. McDonald Construction, Inc. | | 45.00 | 2,340.00 |
| 3 | Treas Construction Inc | | 31.50 | 1,638.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 25.00 | 1,300.00 |
| 5 | K & R BUILDERS, INC. | | 30.00 | 1,560.00 |
| 6 | RRY SERVICES LLC | | 35.00 | 1,820.00 |
| 0040 | 613(I) 6207 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 40.000 LF | |
| | **Engineer's Estimate** | | **25.00** | **1,000.00** |
| 1 | HUB Construction, Inc. | | 15.00 | 600.00 |
| 2 | T. McDonald Construction, Inc. | | 45.00 | 1,800.00 |
| 3 | Treas Construction Inc | | 31.50 | 1,260.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 25.00 | 1,000.00 |
| 5 | K & R BUILDERS, INC. | | 35.00 | 1,400.00 |
| 6 | RRY SERVICES LLC | | 35.00 | 1,400.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **BRIDGE 'B'** | | | |

**Letting Date:** July 20, 2017, 10:30 A.M.
**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **BRIDGE 'B'** | |
| 0041 | 504 6143 | TUBULAR METAL TRAFFIC RAIL | 82.000 LF |
| | **Engineer's Estimate** | **115.00** | **9,430.00** |
| 1 | HUB Construction, Inc. | 42.00 | 3,444.00 |
| 2 | T. McDonald Construction, Inc. | 55.00 | 4,510.00 |
| 3 | Treas Construction Inc | 47.25 | 3,874.50 |
| 4 | C-GAWF CONSTRUCTION, INC. | 75.00 | 6,150.00 |
| 5 | K & R BUILDERS, INC. | 72.50 | 5,945.00 |
| 6 | RRY SERVICES LLC | 45.00 | 3,690.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **TRAFFIC CONTROL** | |
| 0042 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | HUB Construction, Inc. | 4,000.00 | 4,000.00 |
| 2 | T. McDonald Construction, Inc. | 4,500.00 | 4,500.00 |
| 3 | Treas Construction Inc | 3,150.00 | 3,150.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | 4,950.00 | 4,950.00 |
| 5 | K & R BUILDERS, INC. | 3,500.00 | 3,500.00 |
| 6 | RRY SERVICES LLC | 3,000.00 | 3,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **STAKING** | |
| 0043 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | HUB Construction, Inc. | 10,000.00 | 10,000.00 |
| 2 | T. McDonald Construction, Inc. | 10,000.00 | 10,000.00 |
| 3 | Treas Construction Inc | 10,815.00 | 10,815.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | 1,250.00 | 1,250.00 |
| 5 | K & R BUILDERS, INC. | 11,000.00 | 11,000.00 |
| 6 | RRY SERVICES LLC | 15,500.00 | 15,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0006** | **CONSTRUCTION** | |
| 0044 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | HUB Construction, Inc. | 2,500.00 | 2,500.00 |
| 2 | T. McDonald Construction, Inc. | 6,500.00 | 6,500.00 |
| 3 | Treas Construction Inc | 2,625.00 | 2,625.00 |
| 4 | C-GAWF CONSTRUCTION, INC. | 500.00 | 500.00 |
| 5 | K & R BUILDERS, INC. | 3,600.00 | 3,600.00 |
| 6 | RRY SERVICES LLC | 1,275.00 | 1,275.00 |

**Letting Date:** July 20, 2017, 10:30 A.M.

**Call Order:** 130 **Contract ID:** 170226

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0006** | **CONSTRUCTION** | | |
| 0045 | 641 1399 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **58,000.00** | **58,000.00** |
| 1 | HUB Construction, Inc. | | 45,000.00 | 45,000.00 |
| 2 | T. McDonald Construction, Inc. | | 50,000.00 | 50,000.00 |
| 3 | Treas Construction Inc | | 51,691.84 | 51,691.84 |
| 4 | C-GAWF CONSTRUCTION, INC. | | 17,250.00 | 17,250.00 |
| 5 | K & R BUILDERS, INC. | | 44,000.00 | 44,000.00 |
| 6 | RRY SERVICES LLC | | 61,000.00 | 61,000.00 |