Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255
J/P No.: 30038(04) **Project No.:** STP-220D(041)CI **Contract Time:**
County: CUSTER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-92): OVER QUARTERMASTER CREEK, 3.0 MILES EAST OF THE SH-34 JUNCTION NEAR HAMMON. PROJECT LENGTH = 0.180 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	606,469.83	96.06	100.00
	Engineer's Estimate	631,374.80		
2	K & R BUILDERS, INC.	653,648.45	103.53	107.78
3	Frontier Bridge, Inc.	689,540.07	109.21	113.70
4	HASKELL LEMON CONSTRUCTION CO.	733,646.92	116.20	120.97
5	RRY SERVICES LLC	742,448.90	117.59	122.42
6	EARTH BUILDERS, L.P.	758,550.74	120.14	125.08
7	Bridges, Inc. DBA Scudder Bridge Co.	778,591.80	123.32	128.38

Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	SEWELL BROS., INC.		25,000.00	25,000.00
2	K & R BUILDERS, INC.		39,750.00	39,750.00
3	Frontier Bridge, Inc.		65,257.50	65,257.50
4	HASKELL LEMON CONSTRUCTION CO.		63,145.00	63,145.00
5	RRY SERVICES LLC		33,000.00	33,000.00
6	EARTH BUILDERS, L.P.		40,000.00	40,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.		38,600.00	38,600.00
0002	221(C) 2801	TEMPORARY SILT FENCE	470.000 LF	
	Engineer's Estimate		**1.75**	**822.50**
1	SEWELL BROS., INC.		1.12	526.40
2	K & R BUILDERS, INC.		1.02	479.40
3	Frontier Bridge, Inc.		1.63	766.10
4	HASKELL LEMON CONSTRUCTION CO.		1.05	493.50
5	RRY SERVICES LLC		1.02	479.40
6	EARTH BUILDERS, L.P.		1.50	705.00
7	Bridges, Inc. DBA Scudder Bridge Co.		2.00	940.00
0003	221(F) 0100	TEMPORARY SILT DIKE	300.000 LF	
	Engineer's Estimate		**8.00**	**2,400.00**
1	SEWELL BROS., INC.		10.00	3,000.00
2	K & R BUILDERS, INC.		5.00	1,500.00
3	Frontier Bridge, Inc.		6.46	1,938.00
4	HASKELL LEMON CONSTRUCTION CO.		9.40	2,820.00
5	RRY SERVICES LLC		9.12	2,736.00
6	EARTH BUILDERS, L.P.		10.00	3,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.		10.00	3,000.00
0004	230(A) 2806	SOLID SLAB SODDING	6,700.000 SY	
	Engineer's Estimate		**1.75**	**11,725.00**
1	SEWELL BROS., INC.		1.20	8,040.00
2	K & R BUILDERS, INC.		1.50	10,050.00
3	Frontier Bridge, Inc.		1.36	9,112.00
4	HASKELL LEMON CONSTRUCTION CO.		1.15	7,705.00
5	RRY SERVICES LLC		1.10	7,370.00
6	EARTH BUILDERS, L.P.		1.50	10,050.00
7	Bridges, Inc. DBA Scudder Bridge Co.		1.10	7,370.00
0005	233(A) 2817	VEGETATIVE MULCHING	1.390 AC	
	Engineer's Estimate		**600.00**	**834.00**
1	SEWELL BROS., INC.		55.00	76.45
2	K & R BUILDERS, INC.		50.00	69.50
3	Frontier Bridge, Inc.		105.00	145.95
4	HASKELL LEMON CONSTRUCTION CO.		51.50	71.59
5	RRY SERVICES LLC		50.00	69.50
6	EARTH BUILDERS, L.P.		70.00	97.30
7	Bridges, Inc. DBA Scudder Bridge Co.		50.00	69.50

Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	496.000 TON	
	Engineer's Estimate		**35.00**	**17,360.00**
1	SEWELL BROS., INC.		35.00	17,360.00
2	K & R BUILDERS, INC.		37.10	18,401.60
3	Frontier Bridge, Inc.		38.32	19,006.72
4	HASKELL LEMON CONSTRUCTION CO.		46.00	22,816.00
5	RRY SERVICES LLC		41.00	20,336.00
6	EARTH BUILDERS, L.P.		40.00	19,840.00
7	Bridges, Inc. DBA Scudder Bridge Co.		33.50	16,616.00
0007	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**350.00**	**3,500.00**
1	SEWELL BROS., INC.		300.00	3,000.00
2	K & R BUILDERS, INC.		287.50	2,875.00
3	Frontier Bridge, Inc.		436.28	4,362.80
4	HASKELL LEMON CONSTRUCTION CO.		357.50	3,575.00
5	RRY SERVICES LLC		250.00	2,500.00
6	EARTH BUILDERS, L.P.		450.00	4,500.00
7	Bridges, Inc. DBA Scudder Bridge Co.		400.00	4,000.00
0008	613(B) 0692	36" CORR. GALV. STEEL PIPE	110.000 LF	
	Engineer's Estimate		**55.00**	**6,050.00**
1	SEWELL BROS., INC.		45.00	4,950.00
2	K & R BUILDERS, INC.		37.00	4,070.00
3	Frontier Bridge, Inc.		54.60	6,006.00
4	HASKELL LEMON CONSTRUCTION CO.		43.00	4,730.00
5	RRY SERVICES LLC		75.00	8,250.00
6	EARTH BUILDERS, L.P.		70.00	7,700.00
7	Bridges, Inc. DBA Scudder Bridge Co.		46.50	5,115.00
0009	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	50.000 LF	
	Engineer's Estimate		**40.00**	**2,000.00**
1	SEWELL BROS., INC.		30.00	1,500.00
2	K & R BUILDERS, INC.		28.00	1,400.00
3	Frontier Bridge, Inc.		43.05	2,152.50
4	HASKELL LEMON CONSTRUCTION CO.		37.90	1,895.00
5	RRY SERVICES LLC		65.00	3,250.00
6	EARTH BUILDERS, L.P.		70.00	3,500.00
7	Bridges, Inc. DBA Scudder Bridge Co.		31.00	1,550.00
0010	613(B) 4531	49" X 33" CORR. GALV. STEEL PIPE ARCH	85.000 LF	
	Engineer's Estimate		**60.00**	**5,100.00**
1	SEWELL BROS., INC.		65.00	5,525.00
2	K & R BUILDERS, INC.		48.00	4,080.00
3	Frontier Bridge, Inc.		60.90	5,176.50
4	HASKELL LEMON CONSTRUCTION CO.		61.00	5,185.00
5	RRY SERVICES LLC		90.00	7,650.00
6	EARTH BUILDERS, L.P.		120.00	10,200.00
7	Bridges, Inc. DBA Scudder Bridge Co.		60.00	5,100.00

Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0011	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,250.00**	**2,500.00**
1	SEWELL BROS., INC.		1,200.00	2,400.00
2	K & R BUILDERS, INC.		1,250.00	2,500.00
3	Frontier Bridge, Inc.		1,289.64	2,579.28
4	HASKELL LEMON CONSTRUCTION CO.		1,389.00	2,778.00
5	RRY SERVICES LLC		1,500.00	3,000.00
6	EARTH BUILDERS, L.P.		1,000.00	2,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.		1,250.00	2,500.00
0012	613(M) 7188	TYPE C4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,750.00**	**3,500.00**
1	SEWELL BROS., INC.		1,500.00	3,000.00
2	K & R BUILDERS, INC.		1,800.00	3,600.00
3	Frontier Bridge, Inc.		1,621.36	3,242.72
4	HASKELL LEMON CONSTRUCTION CO.		2,070.00	4,140.00
5	RRY SERVICES LLC		2,300.00	4,600.00
6	EARTH BUILDERS, L.P.		1,500.00	3,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.		1,350.00	2,700.00
0013	613(M) 7189	TYPE D4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,000.00**	**4,000.00**
1	SEWELL BROS., INC.		1,800.00	3,600.00
2	K & R BUILDERS, INC.		1,850.00	3,700.00
3	Frontier Bridge, Inc.		1,941.33	3,882.66
4	HASKELL LEMON CONSTRUCTION CO.		2,751.00	5,502.00
5	RRY SERVICES LLC		2,700.00	5,400.00
6	EARTH BUILDERS, L.P.		1,800.00	3,600.00
7	Bridges, Inc. DBA Scudder Bridge Co.		1,450.00	2,900.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0014	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	230.600 CY	
	Engineer's Estimate		**18.00**	**4,150.80**
1	SEWELL BROS., INC.		13.00	2,997.80
2	K & R BUILDERS, INC.		8.00	1,844.80
3	Frontier Bridge, Inc.		21.00	4,842.60
4	HASKELL LEMON CONSTRUCTION CO.		15.70	3,620.42
5	RRY SERVICES LLC		25.00	5,765.00
6	EARTH BUILDERS, L.P.		20.00	4,612.00
7	Bridges, Inc. DBA Scudder Bridge Co.		28.00	6,456.80
0015	501(G) 6309	CLSM BACKFILL	117.500 CY	
	Engineer's Estimate		**180.00**	**21,150.00**
1	SEWELL BROS., INC.		150.00	17,625.00
2	K & R BUILDERS, INC.		155.00	18,212.50
3	Frontier Bridge, Inc.		168.26	19,770.55
4	HASKELL LEMON CONSTRUCTION CO.		159.00	18,682.50
5	RRY SERVICES LLC		160.00	18,800.00
6	EARTH BUILDERS, L.P.		180.00	21,150.00
7	Bridges, Inc. DBA Scudder Bridge Co.		240.00	28,200.00

Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0016	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	419.000	LF	
	Engineer's Estimate		**230.00**		**96,370.00**
1	SEWELL BROS., INC.		210.00		87,990.00
2	K & R BUILDERS, INC.		218.50		91,551.50
3	Frontier Bridge, Inc.		235.62		98,724.78
4	HASKELL LEMON CONSTRUCTION CO.		209.50		87,780.50
5	RRY SERVICES LLC		265.00		111,035.00
6	EARTH BUILDERS, L.P.		240.00		100,560.00
7	Bridges, Inc. DBA Scudder Bridge Co.		335.00		140,365.00
0017	504(D) 6239	CONCRETE RAIL (TR3)	291.300	LF	
	Engineer's Estimate		**75.00**		**21,847.50**
1	SEWELL BROS., INC.		70.00		20,391.00
2	K & R BUILDERS, INC.		76.50		22,284.45
3	Frontier Bridge, Inc.		70.01		20,393.91
4	HASKELL LEMON CONSTRUCTION CO.		108.00		31,460.40
5	RRY SERVICES LLC		85.00		24,760.50
6	EARTH BUILDERS, L.P.		100.00		29,130.00
7	Bridges, Inc. DBA Scudder Bridge Co.		95.00		27,673.50
0018	506(A) 1322	STRUCTURAL STEEL	800.000	LB	
	Engineer's Estimate		**2.75**		**2,200.00**
1	SEWELL BROS., INC.		2.50		2,000.00
2	K & R BUILDERS, INC.		3.00		2,400.00
3	Frontier Bridge, Inc.		3.37		2,696.00
4	HASKELL LEMON CONSTRUCTION CO.		5.70		4,560.00
5	RRY SERVICES LLC		2.50		2,000.00
6	EARTH BUILDERS, L.P.		3.00		2,400.00
7	Bridges, Inc. DBA Scudder Bridge Co.		5.50		4,400.00
0019	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**700.00**		**2,800.00**
1	SEWELL BROS., INC.		600.00		2,400.00
2	K & R BUILDERS, INC.		811.00		3,244.00
3	Frontier Bridge, Inc.		948.94		3,795.76
4	HASKELL LEMON CONSTRUCTION CO.		1,194.00		4,776.00
5	RRY SERVICES LLC		850.00		3,400.00
6	EARTH BUILDERS, L.P.		1,000.00		4,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.		750.00		3,000.00
0020	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	SEWELL BROS., INC.		600.00		2,400.00
2	K & R BUILDERS, INC.		811.00		3,244.00
3	Frontier Bridge, Inc.		948.94		3,795.76
4	HASKELL LEMON CONSTRUCTION CO.		1,171.00		4,684.00
5	RRY SERVICES LLC		850.00		3,400.00
6	EARTH BUILDERS, L.P.		1,000.00		4,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.		750.00		3,000.00

Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0021	509(A) 1326	CLASS AA CONCRETE	93.400 CY	
	Engineer's Estimate		**550.00**	**51,370.00**
1	SEWELL BROS., INC.		600.00	56,040.00
2	K & R BUILDERS, INC.		640.00	59,776.00
3	Frontier Bridge, Inc.		674.94	63,039.40
4	HASKELL LEMON CONSTRUCTION CO.		533.00	49,782.20
5	RRY SERVICES LLC		650.00	60,710.00
6	EARTH BUILDERS, L.P.		525.00	49,035.00
7	Bridges, Inc. DBA Scudder Bridge Co.		700.00	65,380.00
0022	509(B) 1328	CLASS A CONCRETE	83.200 CY	
	Engineer's Estimate		**575.00**	**47,840.00**
1	SEWELL BROS., INC.		600.00	49,920.00
2	K & R BUILDERS, INC.		667.50	55,536.00
3	Frontier Bridge, Inc.		724.13	60,247.62
4	HASKELL LEMON CONSTRUCTION CO.		637.50	53,040.00
5	RRY SERVICES LLC		650.00	54,080.00
6	EARTH BUILDERS, L.P.		525.00	43,680.00
7	Bridges, Inc. DBA Scudder Bridge Co.		800.00	66,560.00
0023	511(A) 1332	REINFORCING STEEL	36,862.000 LB	
	Engineer's Estimate		**1.00**	**36,862.00**
1	SEWELL BROS., INC.		0.75	27,646.50
2	K & R BUILDERS, INC.		0.86	31,701.32
3	Frontier Bridge, Inc.		0.94	34,650.28
4	HASKELL LEMON CONSTRUCTION CO.		1.05	38,705.10
5	RRY SERVICES LLC		0.85	31,332.70
6	EARTH BUILDERS, L.P.		1.20	44,234.40
7	Bridges, Inc. DBA Scudder Bridge Co.		1.10	40,548.20
0024	514(A) 6010	PILES, FURNISHED (HP 10X42)	420.000 LF	
	Engineer's Estimate		**28.00**	**11,760.00**
1	SEWELL BROS., INC.		25.00	10,500.00
2	K & R BUILDERS, INC.		24.50	10,290.00
3	Frontier Bridge, Inc.		25.47	10,697.40
4	HASKELL LEMON CONSTRUCTION CO.		28.30	11,886.00
5	RRY SERVICES LLC		40.00	16,800.00
6	EARTH BUILDERS, L.P.		25.00	10,500.00
7	Bridges, Inc. DBA Scudder Bridge Co.		39.00	16,380.00
0025	514(A) 6011	PILES, FURNISHED (HP 12X53)	1,470.000 LF	
	Engineer's Estimate		**32.00**	**47,040.00**
1	SEWELL BROS., INC.		30.00	44,100.00
2	K & R BUILDERS, INC.		25.90	38,073.00
3	Frontier Bridge, Inc.		30.51	44,849.70
4	HASKELL LEMON CONSTRUCTION CO.		31.20	45,864.00
5	RRY SERVICES LLC		45.00	66,150.00
6	EARTH BUILDERS, L.P.		32.00	47,040.00
7	Bridges, Inc. DBA Scudder Bridge Co.		48.00	70,560.00

Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0026	514(B) 6292	PILES, DRIVEN (HP 10X42)	420.000 LF	
	Engineer's Estimate		**15.00**	**6,300.00**
1	SEWELL BROS., INC.		15.00	6,300.00
2	K & R BUILDERS, INC.		10.50	4,410.00
3	Frontier Bridge, Inc.		11.55	4,851.00
4	HASKELL LEMON CONSTRUCTION CO.		13.70	5,754.00
5	RRY SERVICES LLC		10.00	4,200.00
6	EARTH BUILDERS, L.P.		30.00	12,600.00
7	Bridges, Inc. DBA Scudder Bridge Co.		12.00	5,040.00
0027	514(B) 6294	PILES, DRIVEN (HP 12X53)	1,470.000 LF	
	Engineer's Estimate		**15.00**	**22,050.00**
1	SEWELL BROS., INC.		15.00	22,050.00
2	K & R BUILDERS, INC.		11.10	16,317.00
3	Frontier Bridge, Inc.		10.50	15,435.00
4	HASKELL LEMON CONSTRUCTION CO.		20.80	30,576.00
5	RRY SERVICES LLC		10.00	14,700.00
6	EARTH BUILDERS, L.P.		30.00	44,100.00
7	Bridges, Inc. DBA Scudder Bridge Co.		12.00	17,640.00
0028	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	SEWELL BROS., INC.		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	Frontier Bridge, Inc.		400.00	400.00
4	HASKELL LEMON CONSTRUCTION CO.		400.00	400.00
5	RRY SERVICES LLC		400.00	400.00
6	EARTH BUILDERS, L.P.		400.00	400.00
7	Bridges, Inc. DBA Scudder Bridge Co.		400.00	400.00
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,962.000 TON	
	Engineer's Estimate		**40.00**	**78,480.00**
1	SEWELL BROS., INC.		48.00	94,176.00
2	K & R BUILDERS, INC.		49.60	97,315.20
3	Frontier Bridge, Inc.		44.95	88,191.90
4	HASKELL LEMON CONSTRUCTION CO.		48.40	94,960.80
5	RRY SERVICES LLC		56.00	109,872.00
6	EARTH BUILDERS, L.P.		50.00	98,100.00
7	Bridges, Inc. DBA Scudder Bridge Co.		49.00	96,138.00
0030	601(C) 1355	TYPE I-A FILTER BLANKET	582.000 TON	
	Engineer's Estimate		**32.00**	**18,624.00**
1	SEWELL BROS., INC.		38.00	22,116.00
2	K & R BUILDERS, INC.		38.85	22,610.70
3	Frontier Bridge, Inc.		34.39	20,014.98
4	HASKELL LEMON CONSTRUCTION CO.		40.60	23,629.20
5	RRY SERVICES LLC		48.00	27,936.00
6	EARTH BUILDERS, L.P.		38.00	22,116.00
7	Bridges, Inc. DBA Scudder Bridge Co.		39.00	22,698.00

Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		
0031	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	5,000.00	5,000.00
2	K & R BUILDERS, INC.	11,750.00	11,750.00
3	Frontier Bridge, Inc.	8,400.00	8,400.00
4	HASKELL LEMON CONSTRUCTION CO.	9,591.00	9,591.00
5	RRY SERVICES LLC	8,000.00	8,000.00
6	EARTH BUILDERS, L.P.	20,000.00	20,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.	12,000.00	12,000.00
0032	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	23.560 LF
	Engineer's Estimate	**25.00**	**589.00**
1	SEWELL BROS., INC.	28.00	659.68
2	K & R BUILDERS, INC.	33.00	777.48
3	Frontier Bridge, Inc.	26.78	630.94
4	HASKELL LEMON CONSTRUCTION CO.	26.80	631.41
5	RRY SERVICES LLC	30.00	706.80
6	EARTH BUILDERS, L.P.	34.00	801.04
7	Bridges, Inc. DBA Scudder Bridge Co.	30.00	706.80
0033	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	1.000 EA
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	SEWELL BROS., INC.	1,815.00	1,815.00
2	K & R BUILDERS, INC.	1,650.00	1,650.00
3	Frontier Bridge, Inc.	1,732.50	1,732.50
4	HASKELL LEMON CONSTRUCTION CO.	3,043.00	3,043.00
5	RRY SERVICES LLC	1,500.00	1,500.00
6	EARTH BUILDERS, L.P.	1,800.00	1,800.00
7	Bridges, Inc. DBA Scudder Bridge Co.	1,500.00	1,500.00
0034	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	3.000 EA
	Engineer's Estimate	**2,750.00**	**8,250.00**
1	SEWELL BROS., INC.	2,805.00	8,415.00
2	K & R BUILDERS, INC.	3,245.00	9,735.00
3	Frontier Bridge, Inc.	2,677.50	8,032.50
4	HASKELL LEMON CONSTRUCTION CO.	2,461.00	7,383.00
5	RRY SERVICES LLC	2,945.00	8,835.00
6	EARTH BUILDERS, L.P.	3,200.00	9,600.00
7	Bridges, Inc. DBA Scudder Bridge Co.	2,945.00	8,835.00
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	2,150.00	2,150.00
2	K & R BUILDERS, INC.	2,500.00	2,500.00
3	Frontier Bridge, Inc.	2,047.50	2,047.50
4	HASKELL LEMON CONSTRUCTION CO.	2,057.00	2,057.00
5	RRY SERVICES LLC	1,950.00	1,950.00
6	EARTH BUILDERS, L.P.	3,000.00	3,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.	1,950.00	1,950.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		

Letting Date: August 17, 2017, 10:30 A.M.
Call Order: 060 **Contract ID:** 170255

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0036	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		7,900.00	7,900.00
2	K & R BUILDERS, INC.		5,200.00	5,200.00
3	Frontier Bridge, Inc.		5,500.00	5,500.00
4	HASKELL LEMON CONSTRUCTION CO.		4,325.00	4,325.00
5	RRY SERVICES LLC		4,200.00	4,200.00
6	EARTH BUILDERS, L.P.		12,000.00	12,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.		4,200.00	4,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0037	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		3,500.00	3,500.00
2	K & R BUILDERS, INC.		2,800.00	2,800.00
3	Frontier Bridge, Inc.		2,750.00	2,750.00
4	HASKELL LEMON CONSTRUCTION CO.		2,428.00	2,428.00
5	RRY SERVICES LLC		1,275.00	1,275.00
6	EARTH BUILDERS, L.P.		3,500.00	3,500.00
7	Bridges, Inc. DBA Scudder Bridge Co.		4,500.00	4,500.00
0038	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	SEWELL BROS., INC.		30,000.00	30,000.00
2	K & R BUILDERS, INC.		47,550.00	47,550.00
3	Frontier Bridge, Inc.		40,421.26	40,421.26
4	HASKELL LEMON CONSTRUCTION CO.		69,171.30	69,171.30
5	RRY SERVICES LLC		62,000.00	62,000.00
6	EARTH BUILDERS, L.P.		62,000.00	62,000.00
7	Bridges, Inc. DBA Scudder Bridge Co.		40,000.00	40,000.00