Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 030 **Contract ID:** 170307
J/P No.: 33252(04) **Project No.:** HSIPG-013N(165)TR **Contract Time:**
County: BRYAN, PITTSBURG
Description: TRAFFIC SIGNING US-69: AT MULTIPLE LOCATIONS IN DIVISION II.

	VENDORNAME	PROPOSALITEMTO		
1	ACTION SAFETY SUPPLY CO., LLC	940,072.70	53.62	100.00
2	Direct Traffic Control, Inc.	1,050,000.00	59.88	111.69
3	Midstate Traffic Control, Inc.	1,171,502.00	66.81	124.62
4	Advanced Work zone Services, LLC	1,556,145.65	88.75	165.53

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 030 **Contract ID:** 170307

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	201(B) 0181	SELECTIVE CLEARING	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	16,000.00	16,000.00
2	Direct Traffic Control, Inc.	5,000.00	5,000.00
3	Midstate Traffic Control, Inc.	5,000.00	5,000.00
4	Advanced Work zone Services, LLC	2,500.00	2,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0002	804(A) 2915	STRUCTURAL CONCRETE	308.000 CY
	Engineer's Estimate	**630.00**	**194,040.00**
1	ACTION SAFETY SUPPLY CO., LLC	300.00	92,400.00
2	Direct Traffic Control, Inc.	205.00	63,140.00
3	Midstate Traffic Control, Inc.	400.00	123,200.00
4	Advanced Work zone Services, LLC	100.00	30,800.00
0003	804(B) 2916	REINFORCING STEEL	64,882.000 LB
	Engineer's Estimate	**1.50**	**97,323.00**
1	ACTION SAFETY SUPPLY CO., LLC	1.10	71,370.20
2	Direct Traffic Control, Inc.	0.50	32,441.00
3	Midstate Traffic Control, Inc.	1.00	64,882.00
4	Advanced Work zone Services, LLC	0.50	32,441.00
0004	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	16,482.00	16,482.00
2	Direct Traffic Control, Inc.	25,623.40	25,623.40
3	Midstate Traffic Control, Inc.	35,000.00	35,000.00
4	Advanced Work zone Services, LLC	50,000.00	50,000.00
0005	850(A) 8110	SHEET ALUMINUM SIGNS	430.000 SF
	Engineer's Estimate	**20.00**	**8,600.00**
1	ACTION SAFETY SUPPLY CO., LLC	13.00	5,590.00
2	Direct Traffic Control, Inc.	18.63	8,010.90
3	Midstate Traffic Control, Inc.	20.00	8,600.00
4	Advanced Work zone Services, LLC	25.00	10,750.00
0006	850(B) 8112	EXTRUDED ALUMINUM PANEL SIGNS	26,750.000 SF
	Engineer's Estimate	**31.00**	**829,250.00**
1	ACTION SAFETY SUPPLY CO., LLC	13.50	361,125.00
2	Direct Traffic Control, Inc.	21.50	575,125.00
3	Midstate Traffic Control, Inc.	18.00	481,500.00
4	Advanced Work zone Services, LLC	33.00	882,750.00
0007	850(B) 8114	EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD SIGNS)	2,137.000 SF
	Engineer's Estimate	**30.00**	**64,110.00**
1	ACTION SAFETY SUPPLY CO., LLC	13.50	28,849.50
2	Direct Traffic Control, Inc.	22.00	47,014.00
3	Midstate Traffic Control, Inc.	18.00	38,466.00
4	Advanced Work zone Services, LLC	33.00	70,521.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 030 **Contract ID:** 170307

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0008	851(A) 3206	4"@13 GALV.STEEL WIDE FLANGE BEAM POST	4,865.000	LF	
	Engineer's Estimate		**29.00**		**141,085.00**
1	ACTION SAFETY SUPPLY CO., LLC		13.00		63,245.00
2	Direct Traffic Control, Inc.		13.40		65,191.00
3	Midstate Traffic Control, Inc.		28.00		136,220.00
4	Advanced Work zone Services, LLC		19.20		93,408.00
0009	851(A) 3207	6"@15 GALV.STEEL WIDE FLANGE BEAM POST	2,292.000	LF	
	Engineer's Estimate		**38.00**		**87,096.00**
1	ACTION SAFETY SUPPLY CO., LLC		23.00		52,716.00
2	Direct Traffic Control, Inc.		16.50		37,818.00
3	Midstate Traffic Control, Inc.		30.00		68,760.00
4	Advanced Work zone Services, LLC		25.00		57,300.00
0010	851(A) 3209	6"@25 GALV.STEEL WIDE FLANGE BEAM POST	1,135.000	LF	
	Engineer's Estimate		**35.00**		**39,725.00**
1	ACTION SAFETY SUPPLY CO., LLC		28.00		31,780.00
2	Direct Traffic Control, Inc.		24.43		27,728.05
3	Midstate Traffic Control, Inc.		41.00		46,535.00
4	Advanced Work zone Services, LLC		32.75		37,171.25
0011	851(A) 3210	8"@31 GALV.STEEL WIDE FLANGE BEAM POST	2,095.000	LF	
	Engineer's Estimate		**45.00**		**94,275.00**
1	ACTION SAFETY SUPPLY CO., LLC		33.00		69,135.00
2	Direct Traffic Control, Inc.		29.67		62,158.65
3	Midstate Traffic Control, Inc.		50.00		104,750.00
4	Advanced Work zone Services, LLC		37.60		78,772.00
0012	851(C) 8324	2" SQUARE TUBE POST	1,550.000	LF	
	Engineer's Estimate		**10.00**		**15,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		4.00		6,200.00
2	Direct Traffic Control, Inc.		10.00		15,500.00
3	Midstate Traffic Control, Inc.		10.40		16,120.00
4	Advanced Work zone Services, LLC		12.00		18,600.00
0013	852(F) 8130	ALUMINUM OVERHEAD SIGN STRUCTURES-BRIDGE MOUNTED	4.000	EA	
	Engineer's Estimate		**8,500.00**		**34,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		10,965.00		43,860.00
2	Direct Traffic Control, Inc.		6,500.00		26,000.00
3	Midstate Traffic Control, Inc.		6,100.00		24,400.00
4	Advanced Work zone Services, LLC		8,500.00		34,000.00
0014	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	10.000	SD	
	Engineer's Estimate		**24.00**		**240.00**
1	ACTION SAFETY SUPPLY CO., LLC		75.00		750.00
2	Direct Traffic Control, Inc.		50.00		500.00
3	Midstate Traffic Control, Inc.		25.00		250.00
4	Advanced Work zone Services, LLC		100.00		1,000.00
0015	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**2.50**		**300.00**
1	ACTION SAFETY SUPPLY CO., LLC		1.00		120.00
2	Direct Traffic Control, Inc.		5.00		600.00
3	Midstate Traffic Control, Inc.		5.00		600.00
4	Advanced Work zone Services, LLC		1.00		120.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 030 **Contract ID:** 170307

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0016	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	120.000 SD	
	Engineer's Estimate		**0.35**	**42.00**
1	ACTION SAFETY SUPPLY CO., LLC		2.50	300.00
2	Direct Traffic Control, Inc.		5.00	600.00
3	Midstate Traffic Control, Inc.		0.20	24.00
4	Advanced Work zone Services, LLC		2.00	240.00
0017	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	250.000 SD	
	Engineer's Estimate		**1.20**	**300.00**
1	ACTION SAFETY SUPPLY CO., LLC		6.00	1,500.00
2	Direct Traffic Control, Inc.		5.00	1,250.00
3	Midstate Traffic Control, Inc.		3.00	750.00
4	Advanced Work zone Services, LLC		3.00	750.00
0018	880(F) 8878	DRUMS	1,500.000 SD	
	Engineer's Estimate		**0.25**	**375.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.20	300.00
2	Direct Traffic Control, Inc.		0.50	750.00
3	Midstate Traffic Control, Inc.		0.10	150.00
4	Advanced Work zone Services, LLC		0.50	750.00
0019	880(G) 8890	CHANNELIZER CONES	1,200.000 SD	
	Engineer's Estimate		**0.30**	**360.00**
1	ACTION SAFETY SUPPLY CO., LLC		2.00	2,400.00
2	Direct Traffic Control, Inc.		1.00	1,200.00
3	Midstate Traffic Control, Inc.		0.10	120.00
4	Advanced Work zone Services, LLC		0.50	600.00
0020	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	40.000 HOUR	
	Engineer's Estimate		**75.00**	**3,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		140.00	5,600.00
2	Direct Traffic Control, Inc.		75.00	3,000.00
3	Midstate Traffic Control, Inc.		70.00	2,800.00
4	Advanced Work zone Services, LLC		58.06	2,322.40
0021	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	135.000 SD	
	Engineer's Estimate		**13.00**	**1,755.00**
1	ACTION SAFETY SUPPLY CO., LLC		10.00	1,350.00
2	Direct Traffic Control, Inc.		10.00	1,350.00
3	Midstate Traffic Control, Inc.		25.00	3,375.00
4	Advanced Work zone Services, LLC		10.00	1,350.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0022	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**107,000.00**	**107,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		69,000.00	69,000.00
2	Direct Traffic Control, Inc.		50,000.00	50,000.00
3	Midstate Traffic Control, Inc.		10,000.00	10,000.00
4	Advanced Work zone Services, LLC		150,000.00	150,000.00