Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324
J/P No.: 32934(04) **Project No.:** HSIPG-250C(016)AD **Contract Time:**
County: MURRAY
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) SH-7/CITY STREET: FROM 0.1 MILES SOUTH OF SH-7. EXTEND NORTH ON C. F. COOPER MEMORIAL RD THEN EAST ON SH-7 IN SULPHUR. PROJECT LENGTH = 0.58 MILE

	VENDORNAME	PROPOSALITEMTO		
1	C3 Construction, Inc.	448,689.90	92.66	100.00
2	SCHIRALLI CONSTRUCTION CORP.	481,101.64	99.36	107.22
	Engineer's Estimate	484,217.84		
3	CGC, LLC.	523,557.50	108.12	116.69
4	TOM HUDSON PAVING, INC.	654,367.50	135.14	145.84
5	Overland Corporation	747,507.60	154.37	166.60

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	221(C) 2801	TEMPORARY SILT FENCE	3,050.000	LF	
	Engineer's Estimate		**1.58**		**4,828.42**
1	C3 Construction, Inc.		4.19		12,779.50
2	SCHIRALLI CONSTRUCTION CORP.		2.10		6,405.00
3	CGC, LLC.		2.50		7,625.00
4	TOM HUDSON PAVING, INC.		3.54		10,797.00
5	Overland Corporation		2.50		7,625.00
0002	230(A) 2806	SOLID SLAB SODDING	1,945.000	SY	
	Engineer's Estimate		**2.40**		**4,673.60**
1	C3 Construction, Inc.		5.15		10,016.75
2	SCHIRALLI CONSTRUCTION CORP.		4.43		8,616.35
3	CGC, LLC.		5.50		10,697.50
4	TOM HUDSON PAVING, INC.		6.93		13,478.85
5	Overland Corporation		7.20		14,004.00
0003	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	11.000	TON	
	Engineer's Estimate		**86.01**		**946.13**
1	C3 Construction, Inc.		391.12		4,302.32
2	SCHIRALLI CONSTRUCTION CORP.		180.00		1,980.00
3	CGC, LLC.		125.00		1,375.00
4	TOM HUDSON PAVING, INC.		321.43		3,535.73
5	Overland Corporation		450.00		4,950.00
0004	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	158.000	SY	
	Engineer's Estimate		**45.16**		**7,135.61**
1	C3 Construction, Inc.		31.43		4,965.94
2	SCHIRALLI CONSTRUCTION CORP.		57.52		9,088.16
3	CGC, LLC.		60.00		9,480.00
4	TOM HUDSON PAVING, INC.		81.00		12,798.00
5	Overland Corporation		117.90		18,628.20
0005	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	40.000	CY	
	Engineer's Estimate		**166.76**		**6,670.36**
1	C3 Construction, Inc.		202.54		8,101.60
2	SCHIRALLI CONSTRUCTION CORP.		150.00		6,000.00
3	CGC, LLC.		140.00		5,600.00
4	TOM HUDSON PAVING, INC.		164.50		6,580.00
5	Overland Corporation		156.70		6,268.00
0006	504(C) 1430	STRIP SEAL TYPE EXPANSION JOINT	2,091.000	LF	
	Engineer's Estimate		**5.00**		**10,455.00**
1	C3 Construction, Inc.		4.19		8,761.29
2	SCHIRALLI CONSTRUCTION CORP.		4.80		10,036.80
3	CGC, LLC.		6.50		13,591.50
4	TOM HUDSON PAVING, INC.		2.76		5,771.16
5	Overland Corporation		3.00		6,273.00
0007	504(F) 6006	HANDRAILING	437.000	LF	
	Engineer's Estimate		**70.00**		**30,590.00**
1	C3 Construction, Inc.		74.20		32,425.40
2	SCHIRALLI CONSTRUCTION CORP.		38.05		16,627.85
3	CGC, LLC.		140.00		61,180.00
4	TOM HUDSON PAVING, INC.		105.03		45,898.11
5	Overland Corporation		56.00		24,472.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	510(A) 6333	RETAINING WALL	90.000	SY	
	Engineer's Estimate		**500.00**		**45,000.00**
1	C3 Construction, Inc.		23.61		2,124.90
2	SCHIRALLI CONSTRUCTION CORP.		311.01		27,990.90
3	CGC, LLC.		505.00		45,450.00
4	TOM HUDSON PAVING, INC.		574.26		51,683.40
5	Overland Corporation		655.90		59,031.00
0009	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	481.000	LF	
	Engineer's Estimate		**20.30**		**9,764.95**
1	C3 Construction, Inc.		28.48		13,698.88
2	SCHIRALLI CONSTRUCTION CORP.		31.67		15,233.27
3	CGC, LLC.		22.00		10,582.00
4	TOM HUDSON PAVING, INC.		34.23		16,464.63
5	Overland Corporation		55.50		26,695.50
0010	610(A) 0604	5" CONCRETE SIDEWALK	1,360.000	SY	
	Engineer's Estimate		**65.00**		**88,400.00**
1	C3 Construction, Inc.		65.64		89,270.40
2	SCHIRALLI CONSTRUCTION CORP.		69.01		93,853.60
3	CGC, LLC.		54.00		73,440.00
4	TOM HUDSON PAVING, INC.		124.67		169,551.20
5	Overland Corporation		90.20		122,672.00
0011	610(B) 0604	6" CONCRETE DRIVEWAY	484.000	SY	
	Engineer's Estimate		**59.05**		**28,580.54**
1	C3 Construction, Inc.		63.58		30,772.72
2	SCHIRALLI CONSTRUCTION CORP.		72.52		35,099.68
3	CGC, LLC.		65.00		31,460.00
4	TOM HUDSON PAVING, INC.		83.88		40,597.92
5	Overland Corporation		110.70		53,578.80
0012	612(A) 0641	MANHOLES ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**1,608.95**		**1,608.95**
1	C3 Construction, Inc.		349.22		349.22
2	SCHIRALLI CONSTRUCTION CORP.		1,821.55		1,821.55
3	CGC, LLC.		800.00		800.00
4	TOM HUDSON PAVING, INC.		603.98		603.98
5	Overland Corporation		1,750.00		1,750.00
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**10,989.05**		**10,989.05**
1	C3 Construction, Inc.		2,095.26		2,095.26
2	SCHIRALLI CONSTRUCTION CORP.		7,564.03		7,564.03
3	CGC, LLC.		10,000.00		10,000.00
4	TOM HUDSON PAVING, INC.		5,335.51		5,335.51
5	Overland Corporation		14,500.00		14,500.00
0014	619(B) 4726	REMOVAL OF CURB AND GUTTER	427.000	LF	
	Engineer's Estimate		**7.35**		**3,137.40**
1	C3 Construction, Inc.		11.17		4,769.59
2	SCHIRALLI CONSTRUCTION CORP.		6.74		2,877.98
3	CGC, LLC.		20.00		8,540.00
4	TOM HUDSON PAVING, INC.		7.64		3,262.28
5	Overland Corporation		22.00		9,394.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	263.000 SY	
	Engineer's Estimate		**10.34**	**2,720.60**
1	C3 Construction, Inc.		9.78	2,572.14
2	SCHIRALLI CONSTRUCTION CORP.		10.94	2,877.22
3	CGC, LLC.		25.00	6,575.00
4	TOM HUDSON PAVING, INC.		9.14	2,403.82
5	Overland Corporation		18.00	4,734.00
0016	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	519.000 SY	
	Engineer's Estimate		**9.52**	**4,938.40**
1	C3 Construction, Inc.		13.97	7,250.43
2	SCHIRALLI CONSTRUCTION CORP.		11.09	5,755.71
3	CGC, LLC.		22.00	11,418.00
4	TOM HUDSON PAVING, INC.		7.41	3,845.79
5	Overland Corporation		18.00	9,342.00
0017	619(C) 0924	SAWING PAVEMENT	785.000 LF	
	Engineer's Estimate		**4.12**	**3,233.34**
1	C3 Construction, Inc.		4.19	3,289.15
2	SCHIRALLI CONSTRUCTION CORP.		4.18	3,281.30
3	CGC, LLC.		6.50	5,102.50
4	TOM HUDSON PAVING, INC.		4.33	3,399.05
5	Overland Corporation		4.40	3,454.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0018	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	4.000 EA	
	Engineer's Estimate		**183.86**	**735.42**
1	C3 Construction, Inc.		244.45	977.80
2	SCHIRALLI CONSTRUCTION CORP.		300.00	1,200.00
3	CGC, LLC.		250.00	1,000.00
4	TOM HUDSON PAVING, INC.		306.46	1,225.84
5	Overland Corporation		195.00	780.00
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	C3 Construction, Inc.		7,542.94	7,542.94
2	SCHIRALLI CONSTRUCTION CORP.		4,020.00	4,020.00
3	CGC, LLC.		7,000.00	7,000.00
4	TOM HUDSON PAVING, INC.		6,132.37	6,132.37
5	Overland Corporation		6,050.00	6,050.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0020	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**9,329.21**	**9,329.21**
1	C3 Construction, Inc.		6,984.21	6,984.21
2	SCHIRALLI CONSTRUCTION CORP.		4,535.82	4,535.82
3	CGC, LLC.		6,500.00	6,500.00
4	TOM HUDSON PAVING, INC.		11,009.66	11,009.66
5	Overland Corporation		14,000.00	14,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0021	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**4,057.61**	**4,057.61**
1	C3 Construction, Inc.		2,095.26	2,095.26
2	SCHIRALLI CONSTRUCTION CORP.		3,353.74	3,353.74
3	CGC, LLC.		3,500.00	3,500.00
4	TOM HUDSON PAVING, INC.		10,517.97	10,517.97
5	Overland Corporation		2,250.00	2,250.00
0022	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**60,731.11**	**60,731.11**
1	C3 Construction, Inc.		35,549.61	35,549.61
2	SCHIRALLI CONSTRUCTION CORP.		36,815.74	36,815.74
3	CGC, LLC.		15,000.00	15,000.00
4	TOM HUDSON PAVING, INC.		23,494.54	23,494.54
5	Overland Corporation		60,000.00	60,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**ROADWAY - NON PARTICIPATING**		
0023	221(C) 2801	TEMPORARY SILT FENCE	270.000 LF	
	Engineer's Estimate		**1.81**	**489.21**
1	C3 Construction, Inc.		2.44	658.80
2	SCHIRALLI CONSTRUCTION CORP.		2.10	567.00
3	CGC, LLC.		3.25	877.50
4	TOM HUDSON PAVING, INC.		3.54	955.80
5	Overland Corporation		2.50	675.00
0024	230(A) 2806	SOLID SLAB SODDING	277.000 SY	
	Engineer's Estimate		**2.97**	**823.59**
1	C3 Construction, Inc.		5.15	1,426.55
2	SCHIRALLI CONSTRUCTION CORP.		4.43	1,227.11
3	CGC, LLC.		5.50	1,523.50
4	TOM HUDSON PAVING, INC.		6.93	1,919.61
5	Overland Corporation		7.20	1,994.40

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**ROADWAY - NON PARTICIPATING**		
0025	504(C) 1430	STRIP SEAL TYPE EXPANSION JOINT	16.000 LF	
	Engineer's Estimate		**5.00**	**80.00**
1	C3 Construction, Inc.		4.19	67.04
2	SCHIRALLI CONSTRUCTION CORP.		4.50	72.00
3	CGC, LLC.		6.50	104.00
4	TOM HUDSON PAVING, INC.		2.42	38.72
5	Overland Corporation		3.00	48.00
0026	504(F) 6006	HANDRAILING	8.000 LF	
	Engineer's Estimate		**70.00**	**560.00**
1	C3 Construction, Inc.		74.20	593.60
2	SCHIRALLI CONSTRUCTION CORP.		38.05	304.40
3	CGC, LLC.		140.00	1,120.00
4	TOM HUDSON PAVING, INC.		103.29	826.32
5	Overland Corporation		56.00	448.00
0027	510(A) 6333	RETAINING WALL	2.000 SY	
	Engineer's Estimate		**500.00**	**1,000.00**
1	C3 Construction, Inc.		23.61	47.22
2	SCHIRALLI CONSTRUCTION CORP.		900.00	1,800.00
3	CGC, LLC.		505.00	1,010.00
4	TOM HUDSON PAVING, INC.		1,592.50	3,185.00
5	Overland Corporation		4,500.00	9,000.00
0028	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	67.000 LF	
	Engineer's Estimate		**20.30**	**1,360.19**
1	C3 Construction, Inc.		28.48	1,908.16
2	SCHIRALLI CONSTRUCTION CORP.		55.60	3,725.20
3	CGC, LLC.		22.00	1,474.00
4	TOM HUDSON PAVING, INC.		34.23	2,293.41
5	Overland Corporation		55.50	3,718.50
0029	610(A) 0604	5" CONCRETE SIDEWALK	142.000 SY	
	Engineer's Estimate		**65.00**	**9,230.00**
1	C3 Construction, Inc.		65.64	9,320.88
2	SCHIRALLI CONSTRUCTION CORP.		81.67	11,597.14
3	CGC, LLC.		54.00	7,668.00
4	TOM HUDSON PAVING, INC.		111.84	15,881.28
5	Overland Corporation		90.20	12,808.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**ROADWAY - ADD ALT**		
0030	221(C) 2801	TEMPORARY SILT FENCE	436.000 LF	
	Engineer's Estimate		**1.58**	**690.23**
1	C3 Construction, Inc.		2.44	1,063.84
2	SCHIRALLI CONSTRUCTION CORP.		2.10	915.60
3	CGC, LLC.		3.25	1,417.00
4	TOM HUDSON PAVING, INC.		3.54	1,543.44
5	Overland Corporation		2.50	1,090.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**ROADWAY - ADD ALT**			
0031	221(D) 2803	TEMPORARY SEDIMENT FILTER	2.000 EA	
	Engineer's Estimate		**311.13**	**622.25**
1	C3 Construction, Inc.		628.58	1,257.16
2	SCHIRALLI CONSTRUCTION CORP.		540.00	1,080.00
3	CGC, LLC.		600.00	1,200.00
4	TOM HUDSON PAVING, INC.		187.09	374.18
5	Overland Corporation		500.00	1,000.00
0032	230(A) 2806	SOLID SLAB SODDING	236.000 SY	
	Engineer's Estimate		**2.40**	**567.08**
1	C3 Construction, Inc.		5.15	1,215.40
2	SCHIRALLI CONSTRUCTION CORP.		4.43	1,045.48
3	CGC, LLC.		5.50	1,298.00
4	TOM HUDSON PAVING, INC.		6.93	1,635.48
5	Overland Corporation		7.20	1,699.20
0033	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	17.000 TON	
	Engineer's Estimate		**86.01**	**1,462.19**
1	C3 Construction, Inc.		391.12	6,649.04
2	SCHIRALLI CONSTRUCTION CORP.		180.00	3,060.00
3	CGC, LLC.		125.00	2,125.00
4	TOM HUDSON PAVING, INC.		245.59	4,175.03
5	Overland Corporation		450.00	7,650.00
0034	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	70.000 SY	
	Engineer's Estimate		**45.94**	**3,215.72**
1	C3 Construction, Inc.		31.43	2,200.10
2	SCHIRALLI CONSTRUCTION CORP.		86.73	6,071.10
3	CGC, LLC.		68.00	4,760.00
4	TOM HUDSON PAVING, INC.		82.76	5,793.20
5	Overland Corporation		117.90	8,253.00
0035	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	18.000 CY	
	Engineer's Estimate		**166.76**	**3,001.66**
1	C3 Construction, Inc.		202.54	3,645.72
2	SCHIRALLI CONSTRUCTION CORP.		150.00	2,700.00
3	CGC, LLC.		145.00	2,610.00
4	TOM HUDSON PAVING, INC.		164.50	2,961.00
5	Overland Corporation		156.70	2,820.60
0036	504(C) 1430	STRIP SEAL TYPE EXPANSION JOINT	248.000 LF	
	Engineer's Estimate		**5.00**	**1,240.00**
1	C3 Construction, Inc.		4.19	1,039.12
2	SCHIRALLI CONSTRUCTION CORP.		4.80	1,190.40
3	CGC, LLC.		6.50	1,612.00
4	TOM HUDSON PAVING, INC.		2.42	600.16
5	Overland Corporation		3.00	744.00
0037	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	667.000 LF	
	Engineer's Estimate		**20.30**	**13,541.01**
1	C3 Construction, Inc.		28.48	18,996.16
2	SCHIRALLI CONSTRUCTION CORP.		33.41	22,284.47
3	CGC, LLC.		22.00	14,674.00
4	TOM HUDSON PAVING, INC.		34.23	22,831.41
5	Overland Corporation		55.50	37,018.50

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006	**ROADWAY - ADD ALT**				
0038	610(A) 0604	5" CONCRETE SIDEWALK	191.000	SY	
	Engineer's Estimate		**65.00**		**12,415.00**
1	C3 Construction, Inc.		65.64		12,537.24
2	SCHIRALLI CONSTRUCTION CORP.		88.33		16,871.03
3	CGC, LLC.		54.00		10,314.00
4	TOM HUDSON PAVING, INC.		172.16		32,882.56
5	Overland Corporation		90.20		17,228.20
0039	610(B) 0604	6" CONCRETE DRIVEWAY	997.000	SY	
	Engineer's Estimate		**59.05**		**58,873.56**
1	C3 Construction, Inc.		63.58		63,389.26
2	SCHIRALLI CONSTRUCTION CORP.		69.46		69,251.62
3	CGC, LLC.		65.00		64,805.00
4	TOM HUDSON PAVING, INC.		83.88		83,628.36
5	Overland Corporation		110.70		110,367.90
0040	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	C3 Construction, Inc.		628.58		628.58
2	SCHIRALLI CONSTRUCTION CORP.		4,116.29		4,116.29
3	CGC, LLC.		5,000.00		5,000.00
4	TOM HUDSON PAVING, INC.		2,667.77		2,667.77
5	Overland Corporation		14,500.00		14,500.00
0041	619(B) 4726	REMOVAL OF CURB AND GUTTER	667.000	LF	
	Engineer's Estimate		**7.35**		**4,900.80**
1	C3 Construction, Inc.		11.17		7,450.39
2	SCHIRALLI CONSTRUCTION CORP.		8.76		5,842.92
3	CGC, LLC.		20.00		13,340.00
4	TOM HUDSON PAVING, INC.		7.64		5,095.88
5	Overland Corporation		22.00		14,674.00
0042	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	333.000	SY	
	Engineer's Estimate		**10.34**		**3,444.72**
1	C3 Construction, Inc.		9.78		3,256.74
2	SCHIRALLI CONSTRUCTION CORP.		12.53		4,172.49
3	CGC, LLC.		25.00		8,325.00
4	TOM HUDSON PAVING, INC.		9.13		3,040.29
5	Overland Corporation		18.00		5,994.00
0043	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	1,095.000	SY	
	Engineer's Estimate		**9.52**		**10,419.18**
1	C3 Construction, Inc.		13.97		15,297.15
2	SCHIRALLI CONSTRUCTION CORP.		11.83		12,953.85
3	CGC, LLC.		22.00		24,090.00
4	TOM HUDSON PAVING, INC.		7.41		8,113.95
5	Overland Corporation		18.00		19,710.00
0044	619(C) 0924	SAWING PAVEMENT	1,276.000	LF	
	Engineer's Estimate		**4.12**		**5,255.73**
1	C3 Construction, Inc.		4.19		5,346.44
2	SCHIRALLI CONSTRUCTION CORP.		4.09		5,218.84
3	CGC, LLC.		6.50		8,294.00
4	TOM HUDSON PAVING, INC.		4.34		5,537.84
5	Overland Corporation		4.40		5,614.40

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 200 **Contract ID:** 170324