Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 330 **Contract ID:** 170337
J/P No.: 28844(04) **Project No.:** STP-172E(538)EH **Contract Time:**
County: TULSA
Description: ENHANCEMENT (TRAIL CONSTRUCTION) CITY STREET (PARK ROAD TRAIL): FROM NORTH ADAMS ROAD, EXTEND EAST IN SAND SPRINGS. PROJECT LENGTH = 0.950 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	613,661.88		
1	Keystone Services, Inc.	619,575.15	100.96	100.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	638,584.50	104.06	103.07
3	Paragon Contractors, LLC	768,911.95	125.30	124.10

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 330 **Contract ID:** 170337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(B) 0181	SELECTIVE CLEARING	1.000	LSUM	
	Engineer's Estimate		**4,500.00**		**4,500.00**
1	Keystone Services, Inc.		19,000.00		19,000.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		5,300.00		5,300.00
3	Paragon Contractors, LLC		3,000.00		3,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	200.000	CY	
	Engineer's Estimate		**9.43**		**1,885.81**
1	Keystone Services, Inc.		25.00		5,000.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		18.00		3,600.00
3	Paragon Contractors, LLC		25.00		5,000.00
0003	202(D) 0184	UNCLASSIFIED BORROW	200.000	CY	
	Engineer's Estimate		**18.00**		**3,600.00**
1	Keystone Services, Inc.		25.00		5,000.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		22.00		4,400.00
3	Paragon Contractors, LLC		18.00		3,600.00
0004	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**41,732.30**		**41,732.30**
1	Keystone Services, Inc.		40,000.00		40,000.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		10,750.00		10,750.00
3	Paragon Contractors, LLC		75,000.00		75,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	5,005.000	LF	
	Engineer's Estimate		**1.61**		**8,041.48**
1	Keystone Services, Inc.		3.25		16,266.25
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		2.40		12,012.00
3	Paragon Contractors, LLC		3.30		16,516.50
0006	221(K) 0600	TEMPORARY FIBER LOG	100.000	LF	
	Engineer's Estimate		**3.93**		**393.34**
1	Keystone Services, Inc.		6.00		600.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		10.00		1,000.00
3	Paragon Contractors, LLC		5.00		500.00
0007	230(A) 2806	SOLID SLAB SODDING	5,785.000	SY	
	Engineer's Estimate		**4.00**		**23,140.00**
1	Keystone Services, Inc.		5.00		28,925.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		5.60		32,396.00
3	Paragon Contractors, LLC		4.00		23,140.00
0008	231(E) 4625	(PL) LANDSCAPING	1.000	LSUM	
	Engineer's Estimate		**10,758.00**		**10,758.00**
1	Keystone Services, Inc.		30,000.00		30,000.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		20,000.00		20,000.00
3	Paragon Contractors, LLC		12,500.00		12,500.00
0009	303(A) 2100	AGGREGATE BASE TYPE A	1,098.000	CY	
	Engineer's Estimate		**57.30**		**62,917.54**
1	Keystone Services, Inc.		45.50		49,959.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		43.25		47,488.50
3	Paragon Contractors, LLC		65.00		71,370.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 330 **Contract ID:** 170337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	307(J) 4290	MODIFIED SUBGRADE	267.000	SY	
	Engineer's Estimate		**32.00**		**8,544.00**
1	Keystone Services, Inc.		35.00		9,345.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		5.75		1,535.25
3	Paragon Contractors, LLC		22.70		6,060.90
0011	310(B) 0149	SUBGRADE, METHOD B	6,320.000	SY	
	Engineer's Estimate		**2.54**		**16,036.05**
1	Keystone Services, Inc.		1.00		6,320.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		3.00		18,960.00
3	Paragon Contractors, LLC		3.00		18,960.00
0012	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	10.000	TON	
	Engineer's Estimate		**120.00**		**1,200.00**
1	Keystone Services, Inc.		575.00		5,750.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		141.00		1,410.00
3	Paragon Contractors, LLC		500.00		5,000.00
0013	501(G) 6315	CLSM BACKFILL	55.000	CY	
	Engineer's Estimate		**188.15**		**10,348.50**
1	Keystone Services, Inc.		95.00		5,225.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		164.00		9,020.00
3	Paragon Contractors, LLC		120.00		6,600.00
0014	509(B) 0321	CLASS A CONCRETE	4.650	CY	
	Engineer's Estimate		**877.82**		**4,081.85**
1	Keystone Services, Inc.		1,500.00		6,975.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		418.00		1,943.70
3	Paragon Contractors, LLC		5,150.00		23,947.50
0015	510(A) 6333	RETAINING WALL	71.000	SY	
	Engineer's Estimate		**505.00**		**35,855.00**
1	Keystone Services, Inc.		100.00		7,100.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		115.00		8,165.00
3	Paragon Contractors, LLC		830.00		58,930.00
0016	510(C) 6134	SLOPE WALL (4")	52.000	SY	
	Engineer's Estimate		**70.00**		**3,640.00**
1	Keystone Services, Inc.		78.00		4,056.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		92.00		4,784.00
3	Paragon Contractors, LLC		360.00		18,720.00
0017	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	538.000	LF	
	Engineer's Estimate		**16.00**		**8,608.00**
1	Keystone Services, Inc.		15.00		8,070.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		20.50		11,029.00
3	Paragon Contractors, LLC		20.00		10,760.00
0018	610(A) 0602	4" CONCRETE SIDEWALK	5,173.000	SY	
	Engineer's Estimate		**46.00**		**237,958.00**
1	Keystone Services, Inc.		39.00		201,747.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		55.75		288,394.75
3	Paragon Contractors, LLC		45.45		235,112.85

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 330 **Contract ID:** 170337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	610(A) 0605	6" CONCRETE SIDEWALK	220.000	SY	
	Engineer's Estimate		**70.00**		**15,400.00**
1	Keystone Services, Inc.		51.87		11,411.40
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		117.25		25,795.00
3	Paragon Contractors, LLC		59.65		13,123.00
0020	610(A) 0654	6" DECORATIVE CONCRETE SIDEWALK	22.000	SY	
	Engineer's Estimate		**92.00**		**2,024.00**
1	Keystone Services, Inc.		600.00		13,200.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		118.00		2,596.00
3	Paragon Contractors, LLC		95.00		2,090.00
0021	610(C) 5824	DECORATIVE MEDIAN CONCRETE	4.000	SY	
	Engineer's Estimate		**225.00**		**900.00**
1	Keystone Services, Inc.		500.00		2,000.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		87.00		348.00
3	Paragon Contractors, LLC		260.00		1,040.00
0022	612(A) 0641	MANHOLES ADJUST TO GRADE	4.000	EA	
	Engineer's Estimate		**582.04**		**2,328.14**
1	Keystone Services, Inc.		700.00		2,800.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		641.00		2,564.00
3	Paragon Contractors, LLC		1,050.00		4,200.00
0023	612(E) 0647	VALVE BOXES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**496.00**		**992.00**
1	Keystone Services, Inc.		650.00		1,300.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		356.00		712.00
3	Paragon Contractors, LLC		400.00		800.00
0024	612(F) 0648	METER BOXES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**506.00**		**1,012.00**
1	Keystone Services, Inc.		650.00		1,300.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		275.00		550.00
3	Paragon Contractors, LLC		350.00		700.00
0025	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**2,500.00**		**2,500.00**
1	Keystone Services, Inc.		12,750.00		12,750.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		6,400.00		6,400.00
3	Paragon Contractors, LLC		20,000.00		20,000.00
0026	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	314.000	SY	
	Engineer's Estimate		**12.09**		**3,795.33**
1	Keystone Services, Inc.		12.00		3,768.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		5.25		1,648.50
3	Paragon Contractors, LLC		18.00		5,652.00
0027	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	566.000	SY	
	Engineer's Estimate		**7.35**		**4,158.50**
1	Keystone Services, Inc.		12.00		6,792.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		6.00		3,396.00
3	Paragon Contractors, LLC		11.00		6,226.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 330 **Contract ID:** 170337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0028	619(B) 4741	REMOVAL OF DRAINAGE INLETS	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	Keystone Services, Inc.		550.00		550.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		500.00		500.00
3	Paragon Contractors, LLC		650.00		650.00
0029	619(B) 4778	REMOVAL OF EXISTING STRUCTURES	2.000	EA	
	Engineer's Estimate		**100.00**		**200.00**
1	Keystone Services, Inc.		850.00		1,700.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		145.00		290.00
3	Paragon Contractors, LLC		1,000.00		2,000.00
0030	619(B) 4791	REMOVAL OF CURB	371.000	LF	
	Engineer's Estimate		**10.00**		**3,710.00**
1	Keystone Services, Inc.		5.00		1,855.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		2.25		834.75
3	Paragon Contractors, LLC		9.00		3,339.00
0031	619(B) 4792	REMOVAL OF SIDEWALK	224.000	SY	
	Engineer's Estimate		**16.04**		**3,592.14**
1	Keystone Services, Inc.		5.00		1,120.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		5.50		1,232.00
3	Paragon Contractors, LLC		14.00		3,136.00
0032	619(B) 4821	REMOVAL OF CONCRETE SLOPE PROTECTION	222.000	SY	
	Engineer's Estimate		**12.00**		**2,664.00**
1	Keystone Services, Inc.		12.00		2,664.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		4.65		1,032.30
3	Paragon Contractors, LLC		17.00		3,774.00
0033	619(B) 5881	REMOVAL OF CONCRETE DITCH LINER	22.000	LF	
	Engineer's Estimate		**16.00**		**352.00**
1	Keystone Services, Inc.		15.00		330.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		3.50		77.00
3	Paragon Contractors, LLC		19.00		418.00
0034	622(A) 4445	2" PIPE RAILING	63.000	LF	
	Engineer's Estimate		**84.00**		**5,292.00**
1	Keystone Services, Inc.		75.00		4,725.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		138.00		8,694.00
3	Paragon Contractors, LLC		60.00		3,780.00
0035	624 4100	(PL) ORNAMENTAL FENCE	20.000	LF	
	Engineer's Estimate		**44.00**		**880.00**
1	Keystone Services, Inc.		20.00		400.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		40.00		800.00
3	Paragon Contractors, LLC		65.00		1,300.00
0036	631(A) 0210	(SP)REMOVABLE BOLLARD	3.000	EA	
	Engineer's Estimate		**1,200.00**		**3,600.00**
1	Keystone Services, Inc.		1,500.00		4,500.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		1,390.00		4,170.00
3	Paragon Contractors, LLC		1,800.00		5,400.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 330 **Contract ID:** 170337

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0037	805(D) 8752	(PL)REMOVE & RESET JUNCTION BOX	1.000 EA	
	Engineer's Estimate		**600.00**	**600.00**
1	Keystone Services, Inc.		4,500.00	4,500.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		712.50	712.50
3	Paragon Contractors, LLC		1,000.00	1,000.00
0038	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	4.000 EA	
	Engineer's Estimate		**213.68**	**854.71**
1	Keystone Services, Inc.		300.00	1,200.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		178.50	714.00
3	Paragon Contractors, LLC		250.00	1,000.00
0039	850(A) 8110	SHEET ALUMINUM SIGNS	109.000 SF	
	Engineer's Estimate		**15.85**	**1,728.02**
1	Keystone Services, Inc.		23.00	2,507.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		49.95	5,444.55
3	Paragon Contractors, LLC		20.00	2,180.00
0040	851(C) 8327	2 1/4" SQUARE TUBE POST	260.000 LF	
	Engineer's Estimate		**18.00**	**4,680.00**
1	Keystone Services, Inc.		11.00	2,860.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		11.50	2,990.00
3	Paragon Contractors, LLC		10.50	2,730.00
0041	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	1,630.000 LF	
	Engineer's Estimate		**1.93**	**3,150.82**
1	Keystone Services, Inc.		3.25	5,297.50
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		1.50	2,445.00
3	Paragon Contractors, LLC		3.10	5,053.00
0042	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	160.000 LF	
	Engineer's Estimate		**1.79**	**285.82**
1	Keystone Services, Inc.		10.00	1,600.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		1.75	280.00
3	Paragon Contractors, LLC		6.25	1,000.00
0043	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	274.000 LF	
	Engineer's Estimate		**8.92**	**2,443.20**
1	Keystone Services, Inc.		25.00	6,850.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		1.25	342.50
3	Paragon Contractors, LLC		21.00	5,754.00
0044	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	249.000 LF	
	Engineer's Estimate		**0.70**	**174.30**
1	Keystone Services, Inc.		3.00	747.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		1.90	473.10
3	Paragon Contractors, LLC		2.00	498.00
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	Keystone Services, Inc.		7,500.00	7,500.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		17,100.00	17,100.00
3	Paragon Contractors, LLC		5,500.00	5,500.00

Letting Date: October 19, 2017, 10:30 A.M.
Call Order: 330 **Contract ID:** 170337

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,600.00**	**5,600.00**
1	Keystone Services, Inc.	9,500.00	9,500.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	15,450.00	15,450.00
3	Paragon Contractors, LLC	8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,370.94**	**3,370.94**
1	Keystone Services, Inc.	12,500.00	12,500.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	2,850.00	2,850.00
3	Paragon Contractors, LLC	8,500.00	8,500.00
0048	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**33,178.25**	**33,178.25**
1	Keystone Services, Inc.	25,000.00	25,000.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	18,175.00	18,175.00
3	Paragon Contractors, LLC	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**ADD ALTERNATE #1**		
0049	230(A) 2806	SOLID SLAB SODDING	28.000 SY
	Engineer's Estimate	**4.00**	**112.00**
1	Keystone Services, Inc.	10.00	280.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	5.60	156.80
3	Paragon Contractors, LLC	6.40	179.20
0050	303(A) 2100	AGGREGATE BASE TYPE A	3.000 CY
	Engineer's Estimate	**57.30**	**171.91**
1	Keystone Services, Inc.	65.00	195.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	43.25	129.75
3	Paragon Contractors, LLC	65.00	195.00
0051	510(E) 0100	DECORATIVE WALL	36.000 LF
	Engineer's Estimate	**216.50**	**7,794.00**
1	Keystone Services, Inc.	200.00	7,200.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	350.00	12,600.00
3	Paragon Contractors, LLC	500.00	18,000.00
0052	610(A) 0602	4" CONCRETE SIDEWALK	18.000 SY
	Engineer's Estimate	**50.00**	**900.00**
1	Keystone Services, Inc.	50.00	900.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION	55.75	1,003.50
3	Paragon Contractors, LLC	100.00	1,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006	**ADD ALTERNATE #2**		

Letting Date: October 19, 2017, 10:30 A.M.

Call Order: 330 **Contract ID:** 170337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006	**ADD ALTERNATE #2**				
0053	230(A) 2806	SOLID SLAB SODDING	28.000	SY	
	Engineer's Estimate		**4.00**		**112.00**
1	Keystone Services, Inc.		5.00		140.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		5.60		156.80
3	Paragon Contractors, LLC		6.50		182.00
0054	303(A) 2100	AGGREGATE BASE TYPE A	3.000	CY	
	Engineer's Estimate		**57.30**		**171.91**
1	Keystone Services, Inc.		65.00		195.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		43.25		129.75
3	Paragon Contractors, LLC		65.00		195.00
0055	510(E) 0100	DECORATIVE WALL	36.000	LF	
	Engineer's Estimate		**216.50**		**7,794.00**
1	Keystone Services, Inc.		200.00		7,200.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		350.00		12,600.00
3	Paragon Contractors, LLC		500.00		18,000.00
0056	610(A) 0602	4" CONCRETE SIDEWALK	18.000	SY	
	Engineer's Estimate		**50.00**		**900.00**
1	Keystone Services, Inc.		50.00		900.00
2	BRIGHT LIGHTING, INC. DBA BL TOWER CONSTRUCTION		55.75		1,003.50
3	Paragon Contractors, LLC		100.00		1,800.00