Letting Date: November 16, 2017, 2:00 P.M.
Call Order: 545 **Contract ID:** 170366
J/P No.: 31169(04) **Project No.:** CIRB-203D(034)RB **Contract Time:**
County: ATOKA
Description: BRIDGE AND APPROACHES COUNTY ROAD (E-1844/DAIRY LN): OVER UNION PACIFIC RAILROAD, 0.2 MILES SOUTHEAST OF THE US-69/US-75 JUNCTION NEAR ATOKA. PROJECT LENGTH = 0.159 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,146,471.58		
1	L & N BRIDGE, LLC	1,280,688.63	111.71	100.00
2	HUB Construction, Inc.	1,593,175.84	138.96	124.40
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,942,219.68	169.41	151.65

Letting Date: November 16, 2017, 2:00 P.M.
Call Order: 545 **Contract ID:** 170366

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**17,624.35**		**17,624.35**
1	L & N BRIDGE, LLC		12,000.00		12,000.00
2	HUB Construction, Inc.		15,000.00		15,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		50,000.00		50,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**45,000.00**		**45,000.00**
1	L & N BRIDGE, LLC		40,000.00		40,000.00
2	HUB Construction, Inc.		50,000.00		50,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		180,000.00		180,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,040.000	LF	
	Engineer's Estimate		**1.92**		**1,999.10**
1	L & N BRIDGE, LLC		3.64		3,785.60
2	HUB Construction, Inc.		2.71		2,818.40
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00		6,240.00
0004	221(F) 0100	TEMPORARY SILT DIKE	28.000	LF	
	Engineer's Estimate		**9.91**		**277.48**
1	L & N BRIDGE, LLC		16.50		462.00
2	HUB Construction, Inc.		15.80		442.40
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		42.00		1,176.00
0005	230(A) 2806	SOLID SLAB SODDING	723.000	SY	
	Engineer's Estimate		**3.40**		**2,458.17**
1	L & N BRIDGE, LLC		11.44		8,271.12
2	HUB Construction, Inc.		3.80		2,747.40
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		14.00		10,122.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	395.000	CY	
	Engineer's Estimate		**58.38**		**23,059.98**
1	L & N BRIDGE, LLC		65.00		25,675.00
2	HUB Construction, Inc.		60.00		23,700.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		80.00		31,600.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	143.000	TON	
	Engineer's Estimate		**38.37**		**5,486.80**
1	L & N BRIDGE, LLC		22.00		3,146.00
2	HUB Construction, Inc.		40.00		5,720.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		36.00		5,148.00
0008	407(B) 0250	TACK COAT	151.000	GAL	
	Engineer's Estimate		**5.27**		**796.02**
1	L & N BRIDGE, LLC		4.90		739.90
2	HUB Construction, Inc.		6.00		906.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		13.00		1,963.00
0009	408 5774	PRIME COAT	936.000	GAL	
	Engineer's Estimate		**5.49**		**5,134.33**
1	L & N BRIDGE, LLC		4.10		3,837.60
2	HUB Construction, Inc.		6.00		5,616.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		13.00		12,168.00

Letting Date: November 16, 2017, 2:00 P.M.
Call Order: 545 **Contract ID:** 170366

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	449.000 TON	
	Engineer's Estimate		**119.53**	**53,670.50**
1	L & N BRIDGE, LLC		92.50	41,532.50
2	HUB Construction, Inc.		100.00	44,900.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		170.00	76,330.00
0011	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	337.000 TON	
	Engineer's Estimate		**81.64**	**27,513.50**
1	L & N BRIDGE, LLC		102.15	34,424.55
2	HUB Construction, Inc.		105.00	35,385.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		175.00	58,975.00
0012	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**21.90**	**2,189.92**
1	L & N BRIDGE, LLC		16.00	1,600.00
2	HUB Construction, Inc.		21.00	2,100.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		23.00	2,300.00
0013	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,778.90**	**7,115.61**
1	L & N BRIDGE, LLC		1,415.00	5,660.00
2	HUB Construction, Inc.		1,765.00	7,060.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,740.00	6,960.00
0014	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,295.56**	**9,182.24**
1	L & N BRIDGE, LLC		1,830.00	7,320.00
2	HUB Construction, Inc.		2,356.00	9,424.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,408.00	13,632.00
0015	624(E) 4294	FENCE-STYLE CLF (8'HIGH, CLASS A)	347.020 LF	
	Engineer's Estimate		**92.82**	**32,208.94**
1	L & N BRIDGE, LLC		55.00	19,086.10
2	HUB Construction, Inc.		50.00	17,351.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	34,702.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	210.000 CY	
	Engineer's Estimate		**17.14**	**3,599.82**
1	L & N BRIDGE, LLC		10.00	2,100.00
2	HUB Construction, Inc.		33.00	6,930.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00	10,500.00
0017	501(G) 6309	CLSM BACKFILL	120.000 CY	
	Engineer's Estimate		**151.44**	**18,172.95**
1	L & N BRIDGE, LLC		150.00	18,000.00
2	HUB Construction, Inc.		188.51	22,621.20
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		205.00	24,600.00

Letting Date: November 16, 2017, 2:00 P.M.
Call Order: 545 **Contract ID:** 170366

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0018	503(A) 6290	PRESTRESSED CONCRETE BEAMS (TYPE J BT)	404.000	LF	
	Engineer's Estimate		**246.24**		**99,481.70**
1	L & N BRIDGE, LLC		450.00		181,800.00
2	HUB Construction, Inc.		700.00		282,800.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		600.00		242,400.00
0019	504(A) 1304	APPROACH SLAB	114.800	SY	
	Engineer's Estimate		**183.94**		**21,115.74**
1	L & N BRIDGE, LLC		180.00		20,664.00
2	HUB Construction, Inc.		200.00		22,960.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		241.00		27,666.80
0020	504(B) 1305	SAW-CUT GROOVING	423.260	SY	
	Engineer's Estimate		**7.18**		**3,040.43**
1	L & N BRIDGE, LLC		6.10		2,581.89
2	HUB Construction, Inc.		8.31		3,517.29
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00		3,809.34
0021	504(D) 6239	CONCRETE RAIL (TR3)	347.200	LF	
	Engineer's Estimate		**80.40**		**27,915.93**
1	L & N BRIDGE, LLC		80.00		27,776.00
2	HUB Construction, Inc.		100.00		34,720.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		104.00		36,108.80
0022	506(A) 1322	STRUCTURAL STEEL	970.000	LB	
	Engineer's Estimate		**2.51**		**2,430.61**
1	L & N BRIDGE, LLC		2.00		1,940.00
2	HUB Construction, Inc.		4.00		3,880.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00		1,940.00
0023	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**980.89**		**2,942.66**
1	L & N BRIDGE, LLC		1,000.00		3,000.00
2	HUB Construction, Inc.		803.00		2,409.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,473.00		4,419.00
0024	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**970.64**		**2,911.92**
1	L & N BRIDGE, LLC		1,000.00		3,000.00
2	HUB Construction, Inc.		803.00		2,409.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,473.00		4,419.00
0025	509(A) 1326	CLASS AA CONCRETE	117.200	CY	
	Engineer's Estimate		**687.86**		**80,617.12**
1	L & N BRIDGE, LLC		900.00		105,480.00
2	HUB Construction, Inc.		900.00		105,480.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,000.00		117,200.00
0026	509(B) 1328	CLASS A CONCRETE	147.500	CY	
	Engineer's Estimate		**720.64**		**106,294.25**
1	L & N BRIDGE, LLC		900.00		132,750.00
2	HUB Construction, Inc.		600.00		88,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,000.00		147,500.00

Letting Date: November 16, 2017, 2:00 P.M.
Call Order: 545 **Contract ID:** 170366

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0027	510(A) 6334	RETAINING WALL	187.100	SY	
	Engineer's Estimate		**425.00**		**79,517.50**
1	L & N BRIDGE, LLC		500.00		93,550.00
2	HUB Construction, Inc.		475.00		88,872.50
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		820.00		153,422.00
0028	511(A) 1332	REINFORCING STEEL	37,300.000	LB	
	Engineer's Estimate		**0.99**		**36,944.53**
1	L & N BRIDGE, LLC		0.95		35,435.00
2	HUB Construction, Inc.		1.20		44,760.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00		37,300.00
0029	511(B) 6010	EPOXY COATED REINFORCING STEEL	9,860.000	LB	
	Engineer's Estimate		**1.17**		**11,508.10**
1	L & N BRIDGE, LLC		1.00		9,860.00
2	HUB Construction, Inc.		1.22		12,029.20
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00		9,860.00
0030	514(A) 6010	PILES, FURNISHED (HP 10X42)	317.460	LF	
	Engineer's Estimate		**37.56**		**11,923.63**
1	L & N BRIDGE, LLC		24.00		7,619.04
2	HUB Construction, Inc.		32.00		10,158.72
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		36.00		11,428.56
0031	514(A) 6011	PILES, FURNISHED (HP 12X53)	1,064.410	LF	
	Engineer's Estimate		**36.78**		**39,145.08**
1	L & N BRIDGE, LLC		30.00		31,932.30
2	HUB Construction, Inc.		32.00		34,061.12
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		42.00		44,705.22
0032	514(B) 6292	PILES, DRIVEN (HP 10X42)	317.460	LF	
	Engineer's Estimate		**13.34**		**4,233.73**
1	L & N BRIDGE, LLC		10.00		3,174.60
2	HUB Construction, Inc.		15.00		4,761.90
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00		1,904.76
0033	514(B) 6294	PILES, DRIVEN (HP 12X53)	1,064.410	LF	
	Engineer's Estimate		**14.62**		**15,565.37**
1	L & N BRIDGE, LLC		12.50		13,305.13
2	HUB Construction, Inc.		15.00		15,966.15
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00		6,386.46
0034	514(K) 6260	(PL)PILOT HOLES	526.910	LF	
	Engineer's Estimate		**125.04**		**65,883.07**
1	L & N BRIDGE, LLC		60.00		31,614.60
2	HUB Construction, Inc.		200.00		105,382.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		168.00		88,520.88
0035	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	L & N BRIDGE, LLC		400.00		400.00
2	HUB Construction, Inc.		400.00		400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		400.00		400.00

Letting Date: November 16, 2017, 2:00 P.M.
Call Order: 545 **Contract ID:** 170366

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0036	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	176.000	LF
	Engineer's Estimate		**704.87**	**124,056.52**
1	L & N BRIDGE, LLC		950.00	167,200.00
2	HUB Construction, Inc.		1,400.00	246,400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		712.00	125,312.00
0037	601(B) 1353	TYPE I-A PLAIN RIPRAP	473.670	TON
	Engineer's Estimate		**45.91**	**21,747.93**
1	L & N BRIDGE, LLC		35.00	16,578.45
2	HUB Construction, Inc.		48.40	22,925.63
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		47.00	22,262.49
0038	601(C) 1355	TYPE I-A FILTER BLANKET	157.890	TON
	Engineer's Estimate		**39.34**	**6,210.72**
1	L & N BRIDGE, LLC		25.00	3,947.25
2	HUB Construction, Inc.		37.00	5,841.93
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		33.00	5,210.37
0039	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	L & N BRIDGE, LLC		40,000.00	40,000.00
2	HUB Construction, Inc.		75,000.00	75,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		100,000.00	100,000.00
0040	622(A) 4445	2" PIPE RAILING	96.000	LF
	Engineer's Estimate		**125.00**	**12,000.00**
1	L & N BRIDGE, LLC		125.00	12,000.00
2	HUB Construction, Inc.		120.00	11,520.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		93.00	8,928.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0041	104 0955	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	30.000	DAY
	Engineer's Estimate		**490.00**	**14,700.00**
1	L & N BRIDGE, LLC		490.00	14,700.00
2	HUB Construction, Inc.		490.00	14,700.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		490.00	14,700.00
0042	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**3,314.86**	**3,314.86**
1	L & N BRIDGE, LLC		2,740.00	2,740.00
2	HUB Construction, Inc.		10,000.00	10,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		18,000.00	18,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			

Letting Date: November 16, 2017, 2:00 P.M.

Call Order: 545 **Contract ID:** 170366

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0043	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	L & N BRIDGE, LLC		5,000.00	5,000.00
2	HUB Construction, Inc.		6,000.00	6,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		12,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0044	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**57,080.47**	**57,080.47**
1	L & N BRIDGE, LLC		85,000.00	85,000.00
2	HUB Construction, Inc.		85,000.00	85,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		170,000.00	170,000.00