Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 121 **Contract ID:** 180007
J/P No.: 24477(04) **Project No.:** SSR-126A(119)SR **Contract Time:**
County: GRADY
Description: RESURFACE (ASPHALT) US-81: FROM 10.0 MILES SOUTH OF THE SH-19 JUNCTION, EXTEND NORTH NEAR NINEKAH. PROJECT LENGTH = 4.98 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T & G CONSTRUCTION, INC.	2,701,035.45	82.36	100.00
2	MARKWELL PAVING COMPANY, INC.	3,116,211.82	95.02	115.37
	Engineer's Estimate	3,279,428.50		
3	Overland Corporation	3,366,032.25	102.64	124.62
4	HASKELL LEMON CONSTRUCTION CO.	3,500,159.30	106.73	129.59

Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 121 **Contract ID:** 180007

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0001 ROADWAY			
0001	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate		**10,000.00** / **10,000.00**
1	T & G CONSTRUCTION, INC.		10,000.00 / 10,000.00
2	MARKWELL PAVING COMPANY, INC.		10,000.00 / 10,000.00
3	Overland Corporation		5,000.00 / 5,000.00
4	HASKELL LEMON CONSTRUCTION CO.		44,000.00 / 44,000.00
0002	303(A) 2100	AGGREGATE BASE TYPE A	156.000 CY
	Engineer's Estimate		**50.00** / **7,800.00**
1	T & G CONSTRUCTION, INC.		60.00 / 9,360.00
2	MARKWELL PAVING COMPANY, INC.		40.00 / 6,240.00
3	Overland Corporation		80.00 / 12,480.00
4	HASKELL LEMON CONSTRUCTION CO.		176.00 / 27,456.00
0003	326(A) 0100	GEOTEXTILE REINFORCEMENT	467.000 SY
	Engineer's Estimate		**7.00** / **3,269.00**
1	T & G CONSTRUCTION, INC.		6.25 / 2,918.75
2	MARKWELL PAVING COMPANY, INC.		6.00 / 2,802.00
3	Overland Corporation		1.10 / 513.70
4	HASKELL LEMON CONSTRUCTION CO.		11.50 / 5,370.50
0004	407(A) 4659	FOG SEAL	1,800.000 GAL
	Engineer's Estimate		**5.00** / **9,000.00**
1	T & G CONSTRUCTION, INC.		5.00 / 9,000.00
2	MARKWELL PAVING COMPANY, INC.		1.00 / 1,800.00
3	Overland Corporation		2.70 / 4,860.00
4	HASKELL LEMON CONSTRUCTION CO.		4.50 / 8,100.00
0005	408 5774	PRIME COAT	117.000 GAL
	Engineer's Estimate		**5.00** / **585.00**
1	T & G CONSTRUCTION, INC.		6.10 / 713.70
2	MARKWELL PAVING COMPANY, INC.		3.00 / 351.00
3	Overland Corporation		8.00 / 936.00
4	HASKELL LEMON CONSTRUCTION CO.		9.90 / 1,158.30
0006	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	112.000 TON
	Engineer's Estimate		**75.00** / **8,400.00**
1	T & G CONSTRUCTION, INC.		65.00 / 7,280.00
2	MARKWELL PAVING COMPANY, INC.		65.20 / 7,302.40
3	Overland Corporation		170.00 / 19,040.00
4	HASKELL LEMON CONSTRUCTION CO.		185.00 / 20,720.00
0007	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	20,563.000 TON
	Engineer's Estimate		**70.00** / **1,439,410.00**
1	T & G CONSTRUCTION, INC.		66.00 / 1,357,158.00
2	MARKWELL PAVING COMPANY, INC.		70.84 / 1,456,682.92
3	Overland Corporation		74.55 / 1,532,971.65
4	HASKELL LEMON CONSTRUCTION CO.		76.50 / 1,573,069.50
0008	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	100.000 TON
	Engineer's Estimate		**64.00** / **6,400.00**
1	T & G CONSTRUCTION, INC.		66.00 / 6,600.00
2	MARKWELL PAVING COMPANY, INC.		57.15 / 5,715.00
3	Overland Corporation		140.00 / 14,000.00
4	HASKELL LEMON CONSTRUCTION CO.		174.50 / 17,450.00

Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 121 **Contract ID:** 180007

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	100.000 TON	
	Engineer's Estimate		**300.00**	**30,000.00**
1	T & G CONSTRUCTION, INC.		250.00	25,000.00
2	MARKWELL PAVING COMPANY, INC.		200.00	20,000.00
3	Overland Corporation		300.00	30,000.00
4	HASKELL LEMON CONSTRUCTION CO.		252.50	25,250.00
0010	411(J) 6410	(SP) RICH INTERMEDIATE LAYER	12,270.000 TON	
	Engineer's Estimate		**100.00**	**1,227,000.00**
1	T & G CONSTRUCTION, INC.		75.00	920,250.00
2	MARKWELL PAVING COMPANY, INC.		99.15	1,216,570.50
3	Overland Corporation		94.15	1,155,220.50
4	HASKELL LEMON CONSTRUCTION CO.		93.70	1,149,699.00
0011	412 5267	COLD MILLING PAVEMENT	141,013.000 SY	
	Engineer's Estimate		**1.50**	**211,519.50**
1	T & G CONSTRUCTION, INC.		1.00	141,013.00
2	MARKWELL PAVING COMPANY, INC.		1.00	141,013.00
3	Overland Corporation		2.30	324,329.90
4	HASKELL LEMON CONSTRUCTION CO.		3.10	437,140.30
0012	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	1,000.000 LF	
	Engineer's Estimate		**0.15**	**150.00**
1	T & G CONSTRUCTION, INC.		3.25	3,250.00
2	MARKWELL PAVING COMPANY, INC.		3.50	3,500.00
3	Overland Corporation		2.25	2,250.00
4	HASKELL LEMON CONSTRUCTION CO.		3.35	3,350.00
0013	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	267.000 SY	
	Engineer's Estimate		**55.00**	**14,685.00**
1	T & G CONSTRUCTION, INC.		30.00	8,010.00
2	MARKWELL PAVING COMPANY, INC.		65.00	17,355.00
3	Overland Corporation		57.50	15,352.50
4	HASKELL LEMON CONSTRUCTION CO.		15.90	4,245.30
0014	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	74.000 CY	
	Engineer's Estimate		**250.00**	**18,500.00**
1	T & G CONSTRUCTION, INC.		130.00	9,620.00
2	MARKWELL PAVING COMPANY, INC.		250.00	18,500.00
3	Overland Corporation		170.00	12,580.00
4	HASKELL LEMON CONSTRUCTION CO.		154.50	11,433.00
0015	415 6300	CONCRETE JOINT SEALING	49,100.000 LF	
	Engineer's Estimate		**1.50**	**73,650.00**
1	T & G CONSTRUCTION, INC.		1.50	73,650.00
2	MARKWELL PAVING COMPANY, INC.		1.50	73,650.00
3	Overland Corporation		0.90	44,190.00
4	HASKELL LEMON CONSTRUCTION CO.		1.80	88,380.00
0016	619(C) 0924	SAWING PAVEMENT	76.000 LF	
	Engineer's Estimate		**10.00**	**760.00**
1	T & G CONSTRUCTION, INC.		12.00	912.00
2	MARKWELL PAVING COMPANY, INC.		10.00	760.00
3	Overland Corporation		20.00	1,520.00
4	HASKELL LEMON CONSTRUCTION CO.		1.00	76.00

Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 121 **Contract ID:** 180007

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0017	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	120,000.000 LF	
	Engineer's Estimate		**0.40**	**48,000.00**
1	T & G CONSTRUCTION, INC.		0.36	43,200.00
2	MARKWELL PAVING COMPANY, INC.		0.34	40,800.00
3	Overland Corporation		0.35	42,000.00
4	HASKELL LEMON CONSTRUCTION CO.		0.35	42,000.00
0018	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	80.000 SD	
	Engineer's Estimate		**10.00**	**800.00**
1	T & G CONSTRUCTION, INC.		20.00	1,600.00
2	MARKWELL PAVING COMPANY, INC.		20.00	1,600.00
3	Overland Corporation		4.10	328.00
4	HASKELL LEMON CONSTRUCTION CO.		20.60	1,648.00
0019	871(C) 8709	(SP) RELOCATION OF IMPACT ATTENUATOR	1.000 EA	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	T & G CONSTRUCTION, INC.		500.00	500.00
2	MARKWELL PAVING COMPANY, INC.		500.00	500.00
3	Overland Corporation		460.00	460.00
4	HASKELL LEMON CONSTRUCTION CO.		515.00	515.00
0020	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	500.000 LF	
	Engineer's Estimate		**30.00**	**15,000.00**
1	T & G CONSTRUCTION, INC.		35.00	17,500.00
2	MARKWELL PAVING COMPANY, INC.		20.00	10,000.00
3	Overland Corporation		26.80	13,400.00
4	HASKELL LEMON CONSTRUCTION CO.		19.10	9,550.00
0021	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	500.000 LF	
	Engineer's Estimate		**4.00**	**2,000.00**
1	T & G CONSTRUCTION, INC.		5.00	2,500.00
2	MARKWELL PAVING COMPANY, INC.		4.00	2,000.00
3	Overland Corporation		4.00	2,000.00
4	HASKELL LEMON CONSTRUCTION CO.		19.60	9,800.00
0022	880(A) 8812	ARROW DISPLAY(TYPE C)	100.000 SD	
	Engineer's Estimate		**10.00**	**1,000.00**
1	T & G CONSTRUCTION, INC.		10.00	1,000.00
2	MARKWELL PAVING COMPANY, INC.		10.70	1,070.00
3	Overland Corporation		1.00	100.00
4	HASKELL LEMON CONSTRUCTION CO.		10.30	1,030.00
0023	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**150,000.00**	**150,000.00**
1	T & G CONSTRUCTION, INC.		50,000.00	50,000.00
2	MARKWELL PAVING COMPANY, INC.		78,000.00	78,000.00
3	Overland Corporation		132,500.00	132,500.00
4	HASKELL LEMON CONSTRUCTION CO.		18,718.40	18,718.40