Letting Date: January 18, 2018, 10:30 A.M.

Call Order: 136 **Contract ID:** 180012

J/P No.: 33222(04) **Project No.:** SSR-241N(056)SR **Contract Time:**

County: LINCOLN

Description: RESURFACE (ASPHALT) SH-99: FROM THE POTTAWATOMIE COUNTY LINE, EXTEND NORTHWEST NEAR PRAGUE. PROJECT LENGTH = 2.520 MILES

	VENDORNAME	PROPOSALITEMTO		
1	MARKWELL PAVING COMPANY, INC.	518,137.60	78.85	100.00
2	HASKELL LEMON CONSTRUCTION CO.	527,230.20	80.23	101.75
3	BISHOP CONSTRUCTION, LLC	632,072.00	96.18	121.99
4	Ellsworth Construction, LLC	646,627.55	98.40	124.80
	Engineer's Estimate	657,146.00		
5	THE QUAPAW COMPANY	707,846.75	107.72	136.61

Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 136 **Contract ID:** 180012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	407(B) 0250	TACK COAT	4,164.000	GAL
	Engineer's Estimate		**2.75**	**11,451.00**
1	MARKWELL PAVING COMPANY, INC.		2.00	8,328.00
2	HASKELL LEMON CONSTRUCTION CO.		3.65	15,198.60
3	BISHOP CONSTRUCTION, LLC		3.00	12,492.00
4	Ellsworth Construction, LLC		2.75	11,451.00
5	THE QUAPAW COMPANY		5.00	20,820.00
0002	411(D) 5970	SUPERPAVE, TYPE S5(PG 70-28 OK)	4,897.000	TON
	Engineer's Estimate		**85.00**	**416,245.00**
1	MARKWELL PAVING COMPANY, INC.		75.55	369,968.35
2	HASKELL LEMON CONSTRUCTION CO.		75.40	369,233.80
3	BISHOP CONSTRUCTION, LLC		96.00	470,112.00
4	Ellsworth Construction, LLC		81.25	397,881.25
5	THE QUAPAW COMPANY		72.00	352,584.00
0003	412 5267	COLD MILLING PAVEMENT	85,483.000	SY
	Engineer's Estimate		**2.00**	**170,966.00**
1	MARKWELL PAVING COMPANY, INC.		1.15	98,305.45
2	HASKELL LEMON CONSTRUCTION CO.		1.20	102,579.60
3	BISHOP CONSTRUCTION, LLC		1.00	85,483.00
4	Ellsworth Construction, LLC		2.10	179,514.30
5	THE QUAPAW COMPANY		3.25	277,819.75
0004	610(A) 0602	4" CONCRETE SIDEWALK	93.000	SY
	Engineer's Estimate		**100.00**	**9,300.00**
1	MARKWELL PAVING COMPANY, INC.		100.00	9,300.00
2	HASKELL LEMON CONSTRUCTION CO.		75.10	6,984.30
3	BISHOP CONSTRUCTION, LLC		130.00	12,090.00
4	Ellsworth Construction, LLC		46.00	4,278.00
5	THE QUAPAW COMPANY		105.00	9,765.00
0005	610(I) 4610	TACTILE WARNING DEVICE-NEW	144.000	SF
	Engineer's Estimate		**35.00**	**5,040.00**
1	MARKWELL PAVING COMPANY, INC.		31.00	4,464.00
2	HASKELL LEMON CONSTRUCTION CO.		30.00	4,320.00
3	BISHOP CONSTRUCTION, LLC		35.00	5,040.00
4	Ellsworth Construction, LLC		22.00	3,168.00
5	THE QUAPAW COMPANY		35.00	5,040.00
0006	619(B) 4792	REMOVAL OF SIDEWALK	93.000	SY
	Engineer's Estimate		**100.00**	**9,300.00**
1	MARKWELL PAVING COMPANY, INC.		10.00	930.00
2	HASKELL LEMON CONSTRUCTION CO.		25.00	2,325.00
3	BISHOP CONSTRUCTION, LLC		15.00	1,395.00
4	Ellsworth Construction, LLC		6.00	558.00
5	THE QUAPAW COMPANY		110.00	10,230.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			

Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 136 **Contract ID:** 180012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0007	850(A) 8110	SHEET ALUMINUM SIGNS	28.000 SF	
	Engineer's Estimate		**2.50**	**70.00**
1	MARKWELL PAVING COMPANY, INC.		28.00	784.00
2	HASKELL LEMON CONSTRUCTION CO.		26.00	728.00
3	BISHOP CONSTRUCTION, LLC		29.00	812.00
4	Ellsworth Construction, LLC		33.00	924.00
5	THE QUAPAW COMPANY		30.00	840.00
0008	851(C) 8327	2 1/4" SQUARE TUBE POST	40.000 LF	
	Engineer's Estimate		**10.00**	**400.00**
1	MARKWELL PAVING COMPANY, INC.		5.40	216.00
2	HASKELL LEMON CONSTRUCTION CO.		5.00	200.00
3	BISHOP CONSTRUCTION, LLC		5.50	220.00
4	Ellsworth Construction, LLC		11.25	450.00
5	THE QUAPAW COMPANY		6.00	240.00
0009	851(C) 8330	2 1/2" SQUARE TUBE POST	16.000 LF	
	Engineer's Estimate		**12.00**	**192.00**
1	MARKWELL PAVING COMPANY, INC.		5.40	86.40
2	HASKELL LEMON CONSTRUCTION CO.		5.00	80.00
3	BISHOP CONSTRUCTION, LLC		5.50	88.00
4	Ellsworth Construction, LLC		4.50	72.00
5	THE QUAPAW COMPANY		6.00	96.00
0010	855(A) 8818	TRAFFIC STRIPE(PLASTIC)(12" WIDE)	80.000 LF	
	Engineer's Estimate		**2.50**	**200.00**
1	MARKWELL PAVING COMPANY, INC.		0.38	30.40
2	HASKELL LEMON CONSTRUCTION CO.		0.35	28.00
3	BISHOP CONSTRUCTION, LLC		0.50	40.00
4	Ellsworth Construction, LLC		5.60	448.00
5	THE QUAPAW COMPANY		0.40	32.00
0011	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	44,600.000 LF	
	Engineer's Estimate		**0.42**	**18,732.00**
1	MARKWELL PAVING COMPANY, INC.		0.23	10,258.00
2	HASKELL LEMON CONSTRUCTION CO.		0.21	9,366.00
3	BISHOP CONSTRUCTION, LLC		0.50	22,300.00
4	Ellsworth Construction, LLC		0.38	16,948.00
5	THE QUAPAW COMPANY		0.30	13,380.00
0012	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	35.000 EA	
	Engineer's Estimate		**150.00**	**5,250.00**
1	MARKWELL PAVING COMPANY, INC.		200.00	7,000.00
2	HASKELL LEMON CONSTRUCTION CO.		185.00	6,475.00
3	BISHOP CONSTRUCTION, LLC		200.00	7,000.00
4	Ellsworth Construction, LLC		141.00	4,935.00
5	THE QUAPAW COMPANY		200.00	7,000.00
0013	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	MARKWELL PAVING COMPANY, INC.		8,467.00	8,467.00
2	HASKELL LEMON CONSTRUCTION CO.		9,711.90	9,711.90
3	BISHOP CONSTRUCTION, LLC		15,000.00	15,000.00
4	Ellsworth Construction, LLC		26,000.00	26,000.00
5	THE QUAPAW COMPANY		10,000.00	10,000.00

Letting Date: January 18, 2018, 10:30 A.M.
Call Order: 136 **Contract ID:** 180012