Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 235 **Contract ID:** 180043
J/P No.: 29363(04) **Project No.:** CIRB-216D(075)RB **Contract Time:**
County: COMANCHE
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-168/BISHOP ROAD): OVER POST OAK CREEK, 3.9 MILES WEST OF COUNTY HIGHWAY 115 NEAR INDIAHOMA. PROJECT LENGTH = 0.208 MILE

	VENDORNAME	PROPOSALITEMTO		
1	BRIDGECO CONTRACTORS, INC.	499,590.70	84.51	100.00
2	K & R BUILDERS, INC.	538,099.45	91.02	107.71
3	C3 Construction, Inc.	550,866.44	93.18	110.26
4	EARTH BUILDERS, L.P.	586,639.00	99.23	117.42
	Engineer's Estimate	591,178.00		
5	RRY SERVICES LLC	606,234.30	102.55	121.35
6	Reece Construction Co, Inc.	640,587.00	108.36	128.22
7	Frontier Bridge, Inc.	641,231.13	108.47	128.35

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 235 **Contract ID:** 180043

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	BRIDGECO CONTRACTORS, INC.	10,000.00	10,000.00
2	K & R BUILDERS, INC.	7,400.00	7,400.00
3	C3 Construction, Inc.	1,810.45	1,810.45
4	EARTH BUILDERS, L.P.	10,000.00	10,000.00
5	RRY SERVICES LLC	10,000.00	10,000.00
6	Reece Construction Co, Inc.	8,000.00	8,000.00
7	Frontier Bridge, Inc.	24,380.00	24,380.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**109,000.00**	**109,000.00**
1	BRIDGECO CONTRACTORS, INC.	92,684.80	92,684.80
2	K & R BUILDERS, INC.	94,100.00	94,100.00
3	C3 Construction, Inc.	120,696.41	120,696.41
4	EARTH BUILDERS, L.P.	76,000.00	76,000.00
5	RRY SERVICES LLC	106,000.00	106,000.00
6	Reece Construction Co, Inc.	92,000.00	92,000.00
7	Frontier Bridge, Inc.	97,520.00	97,520.00
0003	221(C) 2801 TEMPORARY SILT FENCE		550.000 LF
	Engineer's Estimate	**1.25**	**687.50**
1	BRIDGECO CONTRACTORS, INC.	2.13	1,171.50
2	K & R BUILDERS, INC.	2.10	1,155.00
3	C3 Construction, Inc.	2.96	1,628.00
4	EARTH BUILDERS, L.P.	3.00	1,650.00
5	RRY SERVICES LLC	2.45	1,347.50
6	Reece Construction Co, Inc.	1.80	990.00
7	Frontier Bridge, Inc.	2.17	1,193.50
0004	221(F) 0100 TEMPORARY SILT DIKE		210.000 LF
	Engineer's Estimate	**6.75**	**1,417.50**
1	BRIDGECO CONTRACTORS, INC.	7.12	1,495.20
2	K & R BUILDERS, INC.	7.00	1,470.00
3	C3 Construction, Inc.	9.66	2,028.60
4	EARTH BUILDERS, L.P.	9.00	1,890.00
5	RRY SERVICES LLC	8.00	1,680.00
6	Reece Construction Co, Inc.	9.00	1,890.00
7	Frontier Bridge, Inc.	7.26	1,524.60
0005	230(A) 2806 SOLID SLAB SODDING		10,224.000 SY
	Engineer's Estimate	**1.25**	**12,780.00**
1	BRIDGECO CONTRACTORS, INC.	1.40	14,313.60
2	K & R BUILDERS, INC.	1.40	14,313.60
3	C3 Construction, Inc.	2.11	21,572.64
4	EARTH BUILDERS, L.P.	2.00	20,448.00
5	RRY SERVICES LLC	1.75	17,892.00
6	Reece Construction Co, Inc.	2.45	25,048.80
7	Frontier Bridge, Inc.	1.25	12,780.00

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 235 **Contract ID:** 180043

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0006	233(A) 2817	VEGETATIVE MULCHING	3.900 AC
	Engineer's Estimate	**265.00**	**1,033.50**
1	BRIDGECO CONTRACTORS, INC.	275.00	1,072.50
2	K & R BUILDERS, INC.	100.00	390.00
3	C3 Construction, Inc.	362.09	1,412.15
4	EARTH BUILDERS, L.P.	320.00	1,248.00
5	RRY SERVICES LLC	300.00	1,170.00
6	Reece Construction Co, Inc.	200.00	780.00
7	Frontier Bridge, Inc.	265.00	1,033.50
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,224.000 TON
	Engineer's Estimate	**28.50**	**34,884.00**
1	BRIDGECO CONTRACTORS, INC.	27.95	34,210.80
2	K & R BUILDERS, INC.	28.40	34,761.60
3	C3 Construction, Inc.	23.96	29,327.04
4	EARTH BUILDERS, L.P.	35.00	42,840.00
5	RRY SERVICES LLC	32.00	39,168.00
6	Reece Construction Co, Inc.	26.00	31,824.00
7	Frontier Bridge, Inc.	27.56	33,733.44
0008	408 5774	PRIME COAT	1,213.000 GAL
	Engineer's Estimate	**4.00**	**4,852.00**
1	BRIDGECO CONTRACTORS, INC.	5.50	6,671.50
2	K & R BUILDERS, INC.	6.10	7,399.30
3	C3 Construction, Inc.	6.03	7,314.39
4	EARTH BUILDERS, L.P.	7.00	8,491.00
5	RRY SERVICES LLC	5.00	6,065.00
6	Reece Construction Co, Inc.	5.00	6,065.00
7	Frontier Bridge, Inc.	5.30	6,428.90
0009	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**350.00**	**3,500.00**
1	BRIDGECO CONTRACTORS, INC.	275.00	2,750.00
2	K & R BUILDERS, INC.	285.00	2,850.00
3	C3 Construction, Inc.	191.69	1,916.90
4	EARTH BUILDERS, L.P.	450.00	4,500.00
5	RRY SERVICES LLC	250.00	2,500.00
6	Reece Construction Co, Inc.	413.00	4,130.00
7	Frontier Bridge, Inc.	383.39	3,833.90
0010	601(A) 0297	TYPE I PLAIN RIPRAP	19.000 TON
	Engineer's Estimate	**55.00**	**1,045.00**
1	BRIDGECO CONTRACTORS, INC.	41.60	790.40
2	K & R BUILDERS, INC.	48.50	921.50
3	C3 Construction, Inc.	56.43	1,072.17
4	EARTH BUILDERS, L.P.	55.00	1,045.00
5	RRY SERVICES LLC	48.00	912.00
6	Reece Construction Co, Inc.	40.00	760.00
7	Frontier Bridge, Inc.	50.55	960.45

Letting Date: January 18, 2018, 2:00 P.M.

Call Order: 235 **Contract ID:** 180043

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0011	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	28.000 LF	
	Engineer's Estimate		**40.00**	**1,120.00**
1	BRIDGECO CONTRACTORS, INC.		24.54	687.12
2	K & R BUILDERS, INC.		27.00	756.00
3	C3 Construction, Inc.		38.99	1,091.72
4	EARTH BUILDERS, L.P.		60.00	1,680.00
5	RRY SERVICES LLC		45.00	1,260.00
6	Reece Construction Co, Inc.		21.50	602.00
7	Frontier Bridge, Inc.		22.79	638.12
0012	613(B) 4529	35" X 24" CORR. GALV. STEEL PIPE ARCH	42.000 LF	
	Engineer's Estimate		**50.00**	**2,100.00**
1	BRIDGECO CONTRACTORS, INC.		32.58	1,368.36
2	K & R BUILDERS, INC.		43.00	1,806.00
3	C3 Construction, Inc.		49.91	2,096.22
4	EARTH BUILDERS, L.P.		80.00	3,360.00
5	RRY SERVICES LLC		55.00	2,310.00
6	Reece Construction Co, Inc.		35.00	1,470.00
7	Frontier Bridge, Inc.		37.10	1,558.20
0013	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**220.00**	**440.00**
1	BRIDGECO CONTRACTORS, INC.		325.00	650.00
2	K & R BUILDERS, INC.		225.00	450.00
3	C3 Construction, Inc.		343.99	687.98
4	EARTH BUILDERS, L.P.		800.00	1,600.00
5	RRY SERVICES LLC		300.00	600.00
6	Reece Construction Co, Inc.		161.00	322.00
7	Frontier Bridge, Inc.		170.66	341.32
0014	613(L) 4522	35" X 24" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**600.00**	**1,200.00**
1	BRIDGECO CONTRACTORS, INC.		375.00	750.00
2	K & R BUILDERS, INC.		325.00	650.00
3	C3 Construction, Inc.		458.65	917.30
4	EARTH BUILDERS, L.P.		1,100.00	2,200.00
5	RRY SERVICES LLC		400.00	800.00
6	Reece Construction Co, Inc.		342.00	684.00
7	Frontier Bridge, Inc.		362.52	725.04
0015	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	BRIDGECO CONTRACTORS, INC.		4,500.00	4,500.00
2	K & R BUILDERS, INC.		8,750.00	8,750.00
3	C3 Construction, Inc.		905.22	905.22
4	EARTH BUILDERS, L.P.		5,000.00	5,000.00
5	RRY SERVICES LLC		4,500.00	4,500.00
6	Reece Construction Co, Inc.		6,000.00	6,000.00
7	Frontier Bridge, Inc.		6,360.00	6,360.00

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 235 **Contract ID:** 180043

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0016	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,134.000	LF	
	Engineer's Estimate		**5.25**		**5,953.50**
1	BRIDGECO CONTRACTORS, INC.		9.10		10,319.40
2	K & R BUILDERS, INC.		9.10		10,319.40
3	C3 Construction, Inc.		4.83		5,477.22
4	EARTH BUILDERS, L.P.		10.00		11,340.00
5	RRY SERVICES LLC		8.20		9,298.80
6	Reece Construction Co, Inc.		6.00		6,804.00
7	Frontier Bridge, Inc.		7.63		8,652.42
0017	624(H) 5920	(PL) GATE	1.000	EA	
	Engineer's Estimate		**1,500.00**		**1,500.00**
1	BRIDGECO CONTRACTORS, INC.		1,350.00		1,350.00
2	K & R BUILDERS, INC.		1,350.00		1,350.00
3	C3 Construction, Inc.		724.18		724.18
4	EARTH BUILDERS, L.P.		1,200.00		1,200.00
5	RRY SERVICES LLC		1,200.00		1,200.00
6	Reece Construction Co, Inc.		1,200.00		1,200.00
7	Frontier Bridge, Inc.		1,272.00		1,272.00
0018	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	2.000	EA	
	Engineer's Estimate		**75.00**		**150.00**
1	BRIDGECO CONTRACTORS, INC.		25.00		50.00
2	K & R BUILDERS, INC.		60.00		120.00
3	C3 Construction, Inc.		60.35		120.70
4	EARTH BUILDERS, L.P.		150.00		300.00
5	RRY SERVICES LLC		50.00		100.00
6	Reece Construction Co, Inc.		25.00		50.00
7	Frontier Bridge, Inc.		26.50		53.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE**				
0019	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000	CY	
	Engineer's Estimate		**20.00**		**2,000.00**
1	BRIDGECO CONTRACTORS, INC.		12.00		1,200.00
2	K & R BUILDERS, INC.		9.50		950.00
3	C3 Construction, Inc.		24.14		2,414.00
4	EARTH BUILDERS, L.P.		25.00		2,500.00
5	RRY SERVICES LLC		20.00		2,000.00
6	Reece Construction Co, Inc.		20.00		2,000.00
7	Frontier Bridge, Inc.		33.00		3,300.00
0020	501(F) 6352	GRANULAR BACKFILL	70.000	CY	
	Engineer's Estimate		**66.00**		**4,620.00**
1	BRIDGECO CONTRACTORS, INC.		54.11		3,787.70
2	K & R BUILDERS, INC.		60.00		4,200.00
3	C3 Construction, Inc.		25.65		1,795.50
4	EARTH BUILDERS, L.P.		65.00		4,550.00
5	RRY SERVICES LLC		85.00		5,950.00
6	Reece Construction Co, Inc.		70.00		4,900.00
7	Frontier Bridge, Inc.		88.16		6,171.20

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 235 **Contract ID:** 180043

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0021	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000	LF	
	Engineer's Estimate		**245.00**		**76,930.00**
1	BRIDGECO CONTRACTORS, INC.		220.65		69,284.10
2	K & R BUILDERS, INC.		238.00		74,732.00
3	C3 Construction, Inc.		231.57		72,712.98
4	EARTH BUILDERS, L.P.		250.00		78,500.00
5	RRY SERVICES LLC		280.00		87,920.00
6	Reece Construction Co, Inc.		397.00		124,658.00
7	Frontier Bridge, Inc.		275.53		86,516.42
0022	504(D) 6239	CONCRETE RAIL (TR3)	274.600	LF	
	Engineer's Estimate		**70.00**		**19,222.00**
1	BRIDGECO CONTRACTORS, INC.		72.00		19,771.20
2	K & R BUILDERS, INC.		74.00		20,320.40
3	C3 Construction, Inc.		80.44		22,088.82
4	EARTH BUILDERS, L.P.		100.00		27,460.00
5	RRY SERVICES LLC		85.00		23,341.00
6	Reece Construction Co, Inc.		106.00		29,107.60
7	Frontier Bridge, Inc.		81.46		22,368.92
0023	506(A) 1322	STRUCTURAL STEEL	410.000	LB	
	Engineer's Estimate		**2.25**		**922.50**
1	BRIDGECO CONTRACTORS, INC.		2.90		1,189.00
2	K & R BUILDERS, INC.		2.75		1,127.50
3	C3 Construction, Inc.		4.45		1,824.50
4	EARTH BUILDERS, L.P.		5.00		2,050.00
5	RRY SERVICES LLC		3.00		1,230.00
6	Reece Construction Co, Inc.		2.00		820.00
7	Frontier Bridge, Inc.		4.45		1,824.50
0024	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**1,470.00**		**8,820.00**
1	BRIDGECO CONTRACTORS, INC.		350.00		2,100.00
2	K & R BUILDERS, INC.		400.00		2,400.00
3	C3 Construction, Inc.		443.32		2,659.92
4	EARTH BUILDERS, L.P.		800.00		4,800.00
5	RRY SERVICES LLC		325.00		1,950.00
6	Reece Construction Co, Inc.		345.00		2,070.00
7	Frontier Bridge, Inc.		1,307.65		7,845.90
0025	509(A) 1326	CLASS AA CONCRETE	105.700	CY	
	Engineer's Estimate		**600.00**		**63,420.00**
1	BRIDGECO CONTRACTORS, INC.		525.00		55,492.50
2	K & R BUILDERS, INC.		612.50		64,741.25
3	C3 Construction, Inc.		626.98		66,271.79
4	EARTH BUILDERS, L.P.		450.00		47,565.00
5	RRY SERVICES LLC		625.00		66,062.50
6	Reece Construction Co, Inc.		676.00		71,453.20
7	Frontier Bridge, Inc.		795.14		84,046.30

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 235 **Contract ID:** 180043

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0026	509(B) 1328	CLASS A CONCRETE	41.800 CY	
	Engineer's Estimate		**650.00**	**27,170.00**
1	BRIDGECO CONTRACTORS, INC.		525.00	21,945.00
2	K & R BUILDERS, INC.		700.00	29,260.00
3	C3 Construction, Inc.		352.25	14,724.05
4	EARTH BUILDERS, L.P.		450.00	18,810.00
5	RRY SERVICES LLC		700.00	29,260.00
6	Reece Construction Co, Inc.		968.00	40,462.40
7	Frontier Bridge, Inc.		847.12	35,409.62
0027	511(A) 1332	REINFORCING STEEL	26,270.000 LB	
	Engineer's Estimate		**0.95**	**24,956.50**
1	BRIDGECO CONTRACTORS, INC.		1.10	28,897.00
2	K & R BUILDERS, INC.		0.87	22,854.90
3	C3 Construction, Inc.		0.77	20,227.90
4	EARTH BUILDERS, L.P.		1.20	31,524.00
5	RRY SERVICES LLC		0.95	24,956.50
6	Reece Construction Co, Inc.		0.80	21,016.00
7	Frontier Bridge, Inc.		1.18	30,998.60
0028	514(A) 6010	PILES, FURNISHED (HP 10X42)	574.000 LF	
	Engineer's Estimate		**32.00**	**18,368.00**
1	BRIDGECO CONTRACTORS, INC.		26.03	14,941.22
2	K & R BUILDERS, INC.		28.00	16,072.00
3	C3 Construction, Inc.		25.23	14,482.02
4	EARTH BUILDERS, L.P.		35.00	20,090.00
5	RRY SERVICES LLC		40.00	22,960.00
6	Reece Construction Co, Inc.		32.00	18,368.00
7	Frontier Bridge, Inc.		35.18	20,193.32
0029	514(B) 6292	PILES, DRIVEN (HP 10X42)	574.000 LF	
	Engineer's Estimate		**17.00**	**9,758.00**
1	BRIDGECO CONTRACTORS, INC.		14.00	8,036.00
2	K & R BUILDERS, INC.		12.00	6,888.00
3	C3 Construction, Inc.		21.73	12,473.02
4	EARTH BUILDERS, L.P.		35.00	20,090.00
5	RRY SERVICES LLC		10.00	5,740.00
6	Reece Construction Co, Inc.		8.00	4,592.00
7	Frontier Bridge, Inc.		22.00	12,628.00
0030	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	BRIDGECO CONTRACTORS, INC.		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	C3 Construction, Inc.		400.00	400.00
4	EARTH BUILDERS, L.P.		400.00	400.00
5	RRY SERVICES LLC		400.00	400.00
6	Reece Construction Co, Inc.		400.00	400.00
7	Frontier Bridge, Inc.		400.00	400.00

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 235 **Contract ID:** 180043

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE			
0031	601(B) 1353 TYPE I-A PLAIN RIPRAP		822.000 TON
	Engineer's Estimate	**50.00**	**41,100.00**
1	BRIDGECO CONTRACTORS, INC.	40.60	33,373.20
2	K & R BUILDERS, INC.	40.50	33,291.00
3	C3 Construction, Inc.	37.11	30,504.42
4	EARTH BUILDERS, L.P.	55.00	45,210.00
5	RRY SERVICES LLC	48.00	39,456.00
6	Reece Construction Co, Inc.	40.00	32,880.00
7	Frontier Bridge, Inc.	40.36	33,175.92
0032	601(C) 1355 TYPE I-A FILTER BLANKET		194.000 TON
	Engineer's Estimate	**38.00**	**7,372.00**
1	BRIDGECO CONTRACTORS, INC.	30.90	5,994.60
2	K & R BUILDERS, INC.	30.00	5,820.00
3	C3 Construction, Inc.	25.59	4,964.46
4	EARTH BUILDERS, L.P.	42.00	8,148.00
5	RRY SERVICES LLC	40.00	7,760.00
6	Reece Construction Co, Inc.	28.00	5,432.00
7	Frontier Bridge, Inc.	28.43	5,515.42
0033	613(H) 6204 6" PERFORATED PIPE UNDERDRAIN ROUND		52.000 LF
	Engineer's Estimate	**28.00**	**1,456.00**
1	BRIDGECO CONTRACTORS, INC.	35.00	1,820.00
2	K & R BUILDERS, INC.	30.00	1,560.00
3	C3 Construction, Inc.	13.88	721.76
4	EARTH BUILDERS, L.P.	25.00	1,300.00
5	RRY SERVICES LLC	35.00	1,820.00
6	Reece Construction Co, Inc.	50.00	2,600.00
7	Frontier Bridge, Inc.	54.34	2,825.68
0034	613(I) 6207 6" NON-PERF.PIPE UNDERDRAIN RND.		50.000 LF
	Engineer's Estimate	**26.00**	**1,300.00**
1	BRIDGECO CONTRACTORS, INC.	25.00	1,250.00
2	K & R BUILDERS, INC.	30.00	1,500.00
3	C3 Construction, Inc.	13.88	694.00
4	EARTH BUILDERS, L.P.	25.00	1,250.00
5	RRY SERVICES LLC	35.00	1,750.00
6	Reece Construction Co, Inc.	50.00	2,500.00
7	Frontier Bridge, Inc.	34.73	1,736.50
0035	623(F) 5686 GUARDRAIL ANCHOR UNIT (TYPE D-BF)		4.000 EA
	Engineer's Estimate	**1,800.00**	**7,200.00**
1	BRIDGECO CONTRACTORS, INC.	1,750.00	7,000.00
2	K & R BUILDERS, INC.	1,415.00	5,660.00
3	C3 Construction, Inc.	1,750.10	7,000.40
4	EARTH BUILDERS, L.P.	2,000.00	8,000.00
5	RRY SERVICES LLC	1,250.00	5,000.00
6	Reece Construction Co, Inc.	1,656.00	6,624.00
7	Frontier Bridge, Inc.	1,821.60	7,286.40

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 235 **Contract ID:** 180043

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0036	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,700.00**	**6,800.00**
1	BRIDGECO CONTRACTORS, INC.	1,256.00	5,024.00
2	K & R BUILDERS, INC.	1,615.00	6,460.00
3	C3 Construction, Inc.	2,112.19	8,448.76
4	EARTH BUILDERS, L.P.	1,400.00	5,600.00
5	RRY SERVICES LLC	1,450.00	5,800.00
6	Reece Construction Co, Inc.	1,106.00	4,424.00
7	Frontier Bridge, Inc.	1,216.60	4,866.40
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BRIDGECO CONTRACTORS, INC.	2,750.00	2,750.00
2	K & R BUILDERS, INC.	2,500.00	2,500.00
3	C3 Construction, Inc.	2,172.54	2,172.54
4	EARTH BUILDERS, L.P.	4,000.00	4,000.00
5	RRY SERVICES LLC	1,800.00	1,800.00
6	Reece Construction Co, Inc.	2,330.00	2,330.00
7	Frontier Bridge, Inc.	2,563.00	2,563.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	BRIDGECO CONTRACTORS, INC.	6,500.00	6,500.00
2	K & R BUILDERS, INC.	8,000.00	8,000.00
3	C3 Construction, Inc.	7,241.78	7,241.78
4	EARTH BUILDERS, L.P.	15,000.00	15,000.00
5	RRY SERVICES LLC	8,000.00	8,000.00
6	Reece Construction Co, Inc.	7,000.00	7,000.00
7	Frontier Bridge, Inc.	7,700.00	7,700.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0039	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BRIDGECO CONTRACTORS, INC.	2,500.00	2,500.00
2	K & R BUILDERS, INC.	2,400.00	2,400.00
3	C3 Construction, Inc.	1,810.45	1,810.45
4	EARTH BUILDERS, L.P.	5,000.00	5,000.00
5	RRY SERVICES LLC	1,275.00	1,275.00
6	Reece Construction Co, Inc.	5,000.00	5,000.00
7	Frontier Bridge, Inc.	3,780.00	3,780.00

Letting Date: January 18, 2018, 2:00 P.M.

Call Order: 235 **Contract ID:** 180043

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0040	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**50,700.00**	**50,700.00**
1	BRIDGECO CONTRACTORS, INC.		21,500.00	21,500.00
2	K & R BUILDERS, INC.		38,000.00	38,000.00
3	C3 Construction, Inc.		54,434.08	54,434.08
4	EARTH BUILDERS, L.P.		40,000.00	40,000.00
5	RRY SERVICES LLC		55,000.00	55,000.00
6	Reece Construction Co, Inc.		63,330.00	63,330.00
7	Frontier Bridge, Inc.		57,090.64	57,090.64