Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 298 **Contract ID:** 180063
J/P No.: 29401(04) **Project No.:** CIRB-258D(018)RB **Contract Time:**
County: OTTAWA
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-0030): OVER FOURMILE CREEK, 4.3 MILES EAST OF THE CRAIG COUNTY LINE NEAR MIAMI. PROJECT LENGTH = 0.340 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Crossland Construction Company, Inc.	815,807.79	82.27	100.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	873,625.90	88.10	107.09
3	T. McDonald Construction, Inc.	919,317.80	92.70	112.69
4	B & B BRIDGE COMPANY, LLC	925,716.58	93.35	113.47
5	RRY SERVICES LLC	948,992.98	95.70	116.33

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 298 **Contract ID:** 180063

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate		**17,466.00**	**17,466.00**
1	Crossland Construction Company, Inc.		25,000.00	25,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		6,000.00	6,000.00
3	T. McDonald Construction, Inc.		18,500.00	18,500.00
4	B & B BRIDGE COMPANY, LLC		8,000.00	8,000.00
5	RRY SERVICES LLC		11,000.00	11,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION		5,182.000 CY
	Engineer's Estimate		**10.50**	**54,411.00**
1	Crossland Construction Company, Inc.		2.68	13,887.76
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.50	23,319.00
3	T. McDonald Construction, Inc.		7.50	38,865.00
4	B & B BRIDGE COMPANY, LLC		5.00	25,910.00
5	RRY SERVICES LLC		8.75	45,342.50
0003	202(D) 0184	UNCLASSIFIED BORROW		482.000 CY
	Engineer's Estimate		**20.25**	**9,760.50**
1	Crossland Construction Company, Inc.		19.26	9,283.32
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		13.00	6,266.00
3	T. McDonald Construction, Inc.		16.00	7,712.00
4	B & B BRIDGE COMPANY, LLC		10.50	5,061.00
5	RRY SERVICES LLC		10.00	4,820.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate		**10,173.00**	**10,173.00**
1	Crossland Construction Company, Inc.		3,210.83	3,210.83
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,000.00	4,000.00
3	T. McDonald Construction, Inc.		7,500.00	7,500.00
4	B & B BRIDGE COMPANY, LLC		5,000.00	5,000.00
5	RRY SERVICES LLC		3,500.00	3,500.00
0005	221(C) 2801	TEMPORARY SILT FENCE		3,277.000 LF
	Engineer's Estimate		**1.71**	**5,603.67**
1	Crossland Construction Company, Inc.		3.27	10,715.79
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	9,831.00
3	T. McDonald Construction, Inc.		1.50	4,915.50
4	B & B BRIDGE COMPANY, LLC		2.99	9,798.23
5	RRY SERVICES LLC		2.99	9,798.23
0006	221(F) 0100	TEMPORARY SILT DIKE		287.000 LF
	Engineer's Estimate		**9.75**	**2,798.25**
1	Crossland Construction Company, Inc.		16.78	4,815.86
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	2,870.00
3	T. McDonald Construction, Inc.		8.00	2,296.00
4	B & B BRIDGE COMPANY, LLC		18.95	5,438.65
5	RRY SERVICES LLC		18.95	5,438.65
0007	230(A) 2806	SOLID SLAB SODDING		1,197.000 SY
	Engineer's Estimate		**4.00**	**4,788.00**
1	Crossland Construction Company, Inc.		2.41	2,884.77
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.50	6,583.50
3	T. McDonald Construction, Inc.		5.25	6,284.25
4	B & B BRIDGE COMPANY, LLC		4.95	5,925.15
5	RRY SERVICES LLC		4.95	5,925.15

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 298 **Contract ID:** 180063

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	232(B) 2814	SEEDING METHOD B	5.060	AC	
	Engineer's Estimate		**249.00**		**1,259.94**
1	Crossland Construction Company, Inc.		3,807.31		19,264.99
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,850.00		9,361.00
3	T. McDonald Construction, Inc.		1,800.00		9,108.00
4	B & B BRIDGE COMPANY, LLC		1,750.00		8,855.00
5	RRY SERVICES LLC		1,750.00		8,855.00
0009	233(A) 2817	VEGETATIVE MULCHING	5.060	AC	
	Engineer's Estimate		**258.00**		**1,305.48**
1	Crossland Construction Company, Inc.		528.79		2,675.68
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,300.00		6,578.00
3	T. McDonald Construction, Inc.		1,300.00		6,578.00
4	B & B BRIDGE COMPANY, LLC		1,195.00		6,046.70
5	RRY SERVICES LLC		1,195.00		6,046.70
0010	303(A) 2100	AGGREGATE BASE TYPE A	669.000	CY	
	Engineer's Estimate		**43.70**		**29,235.30**
1	Crossland Construction Company, Inc.		27.83		18,618.27
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		44.00		29,436.00
3	T. McDonald Construction, Inc.		45.00		30,105.00
4	B & B BRIDGE COMPANY, LLC		35.00		23,415.00
5	RRY SERVICES LLC		50.00		33,450.00
0011	310(B) 0149	SUBGRADE, METHOD B	1,600.000	SY	
	Engineer's Estimate		**2.65**		**4,240.00**
1	Crossland Construction Company, Inc.		3.34		5,344.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00		6,400.00
3	T. McDonald Construction, Inc.		2.60		4,160.00
4	B & B BRIDGE COMPANY, LLC		1.50		2,400.00
5	RRY SERVICES LLC		1.50		2,400.00
0012	325 5271	SEPARATOR FABRIC	4,215.000	SY	
	Engineer's Estimate		**1.60**		**6,744.00**
1	Crossland Construction Company, Inc.		1.34		5,648.10
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50		6,322.50
3	T. McDonald Construction, Inc.		1.30		5,479.50
4	B & B BRIDGE COMPANY, LLC		1.50		6,322.50
5	RRY SERVICES LLC		1.25		5,268.75
0013	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	235.000	TON	
	Engineer's Estimate		**30.30**		**7,120.50**
1	Crossland Construction Company, Inc.		21.41		5,031.35
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		7,050.00
3	T. McDonald Construction, Inc.		36.00		8,460.00
4	B & B BRIDGE COMPANY, LLC		18.00		4,230.00
5	RRY SERVICES LLC		30.00		7,050.00
0014	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	893.000	TON	
	Engineer's Estimate		**90.00**		**80,370.00**
1	Crossland Construction Company, Inc.		78.25		69,877.25
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		77.00		68,761.00
3	T. McDonald Construction, Inc.		85.00		75,905.00
4	B & B BRIDGE COMPANY, LLC		76.00		67,868.00
5	RRY SERVICES LLC		83.00		74,119.00

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 298 **Contract ID:** 180063

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	609.000	TON	
	Engineer's Estimate		**100.85**		**61,417.65**
1	Crossland Construction Company, Inc.		91.59		55,778.31
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		89.00		54,201.00
3	T. McDonald Construction, Inc.		105.00		63,945.00
4	B & B BRIDGE COMPANY, LLC		74.25		45,218.25
5	RRY SERVICES LLC		99.00		60,291.00
0016	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	27.000	CY	
	Engineer's Estimate		**32.60**		**880.20**
1	Crossland Construction Company, Inc.		107.03		2,889.81
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00		1,755.00
3	T. McDonald Construction, Inc.		18.00		486.00
4	B & B BRIDGE COMPANY, LLC		35.00		945.00
5	RRY SERVICES LLC		15.00		405.00
0017	509(A) 1326	CLASS AA CONCRETE	93.400	CY	
	Engineer's Estimate		**500.00**		**46,700.00**
1	Crossland Construction Company, Inc.		362.13		33,822.94
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		46,700.00
3	T. McDonald Construction, Inc.		470.00		43,898.00
4	B & B BRIDGE COMPANY, LLC		450.00		42,030.00
5	RRY SERVICES LLC		265.00		24,751.00
0018	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**350.00**		**3,500.00**
1	Crossland Construction Company, Inc.		535.14		5,351.40
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		275.00		2,750.00
3	T. McDonald Construction, Inc.		370.00		3,700.00
4	B & B BRIDGE COMPANY, LLC		300.00		3,000.00
5	RRY SERVICES LLC		250.00		2,500.00
0019	511(A) 0332	REINFORCING STEEL	16,080.000	LB	
	Engineer's Estimate		**1.00**		**16,080.00**
1	Crossland Construction Company, Inc.		0.42		6,753.60
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.85		13,668.00
3	T. McDonald Construction, Inc.		1.30		20,904.00
4	B & B BRIDGE COMPANY, LLC		1.00		16,080.00
5	RRY SERVICES LLC		0.75		12,060.00
0020	601(B) 0536	TYPE I-A PLAIN RIPRAP	62.000	TON	
	Engineer's Estimate		**46.00**		**2,852.00**
1	Crossland Construction Company, Inc.		26.76		1,659.12
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00		3,100.00
3	T. McDonald Construction, Inc.		43.00		2,666.00
4	B & B BRIDGE COMPANY, LLC		30.15		1,869.30
5	RRY SERVICES LLC		40.00		2,480.00
0021	601(C) 0538	TYPE I-A FILTER BLANKET	27.000	TON	
	Engineer's Estimate		**50.00**		**1,350.00**
1	Crossland Construction Company, Inc.		26.76		722.52
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		45.00		1,215.00
3	T. McDonald Construction, Inc.		40.00		1,080.00
4	B & B BRIDGE COMPANY, LLC		22.25		600.75
5	RRY SERVICES LLC		32.00		864.00

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 298 **Contract ID:** 180063

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0022	613(A) 0491	18" R.C.PIPE CLASS III	120.000 LF	
	Engineer's Estimate		**60.00**	**7,200.00**
1	Crossland Construction Company, Inc.		42.81	5,137.20
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00	6,000.00
3	T. McDonald Construction, Inc.		72.00	8,640.00
4	B & B BRIDGE COMPANY, LLC		32.50	3,900.00
5	RRY SERVICES LLC		55.00	6,600.00
0023	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	6.000 EA	
	Engineer's Estimate		**709.00**	**4,254.00**
1	Crossland Construction Company, Inc.		374.60	2,247.60
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		850.00	5,100.00
3	T. McDonald Construction, Inc.		600.00	3,600.00
4	B & B BRIDGE COMPANY, LLC		400.00	2,400.00
5	RRY SERVICES LLC		650.00	3,900.00
0024	613(T) 1187	STANDARD BEDDING MATERIAL, CLASS C	19.000 CY	
	Engineer's Estimate		**55.00**	**1,045.00**
1	Crossland Construction Company, Inc.		38.53	732.07
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		45.00	855.00
3	T. McDonald Construction, Inc.		48.00	912.00
4	B & B BRIDGE COMPANY, LLC		16.60	315.40
5	RRY SERVICES LLC		40.00	760.00
0025	613(V) 1180	TRENCH EXCAVATION	29.000 CY	
	Engineer's Estimate		**13.25**	**384.25**
1	Crossland Construction Company, Inc.		19.26	558.54
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00	1,450.00
3	T. McDonald Construction, Inc.		18.00	522.00
4	B & B BRIDGE COMPANY, LLC		60.00	1,740.00
5	RRY SERVICES LLC		15.00	435.00
0026	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Crossland Construction Company, Inc.		3,210.83	3,210.83
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,500.00	7,500.00
3	T. McDonald Construction, Inc.		5,000.00	5,000.00
4	B & B BRIDGE COMPANY, LLC		7,500.00	7,500.00
5	RRY SERVICES LLC		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0027	508 6359	PRECAST ARCH CULVERT	105.000 LF	
	Engineer's Estimate		**3,600.00**	**378,000.00**
1	Crossland Construction Company, Inc.		2,639.96	277,195.80
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,050.00	320,250.00
3	T. McDonald Construction, Inc.		2,909.53	305,500.65
4	B & B BRIDGE COMPANY, LLC		3,665.75	384,903.75
5	RRY SERVICES LLC		3,400.00	357,000.00

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 298 **Contract ID:** 180063

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0028	509(A) 1326	CLASS AA CONCRETE	27.200 CY	
	Engineer's Estimate		**700.00**	**19,040.00**
1	Crossland Construction Company, Inc.		438.10	11,916.32
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		625.00	17,000.00
3	T. McDonald Construction, Inc.		1,000.00	27,200.00
4	B & B BRIDGE COMPANY, LLC		500.00	13,600.00
5	RRY SERVICES LLC		700.00	19,040.00
0029	509(B) 1328	CLASS A CONCRETE	52.800 CY	
	Engineer's Estimate		**727.00**	**38,385.60**
1	Crossland Construction Company, Inc.		584.64	30,868.99
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		600.00	31,680.00
3	T. McDonald Construction, Inc.		780.00	41,184.00
4	B & B BRIDGE COMPANY, LLC		500.00	26,400.00
5	RRY SERVICES LLC		600.00	31,680.00
0030	511(A) 1332	REINFORCING STEEL	8,500.000 LB	
	Engineer's Estimate		**1.10**	**9,350.00**
1	Crossland Construction Company, Inc.		0.42	3,570.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.25	10,625.00
3	T. McDonald Construction, Inc.		2.10	17,850.00
4	B & B BRIDGE COMPANY, LLC		1.00	8,500.00
5	RRY SERVICES LLC		1.00	8,500.00
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP	982.000 TON	
	Engineer's Estimate		**44.40**	**43,600.80**
1	Crossland Construction Company, Inc.		37.53	36,854.46
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		29.00	28,478.00
3	T. McDonald Construction, Inc.		34.00	33,388.00
4	B & B BRIDGE COMPANY, LLC		32.50	31,915.00
5	RRY SERVICES LLC		40.00	39,280.00
0032	601(C) 1355	TYPE I-A FILTER BLANKET	132.000 TON	
	Engineer's Estimate		**36.75**	**4,851.00**
1	Crossland Construction Company, Inc.		33.32	4,398.24
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00	3,960.00
3	T. McDonald Construction, Inc.		32.00	4,224.00
4	B & B BRIDGE COMPANY, LLC		26.50	3,498.00
5	RRY SERVICES LLC		32.00	4,224.00
0033	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**13,860.80**	**13,860.80**
1	Crossland Construction Company, Inc.		16,054.14	16,054.14
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15,000.00	15,000.00
3	T. McDonald Construction, Inc.		10,000.00	10,000.00
4	B & B BRIDGE COMPANY, LLC		8,000.00	8,000.00
5	RRY SERVICES LLC		12,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		

Letting Date: January 18, 2018, 2:00 P.M.
Call Order: 298 **Contract ID:** 180063

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0034	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	350.000 LF	
	Engineer's Estimate		**20.00**	**7,000.00**
1	Crossland Construction Company, Inc.		21.41	7,493.50
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		28.00	9,800.00
3	T. McDonald Construction, Inc.		25.00	8,750.00
4	B & B BRIDGE COMPANY, LLC		20.00	7,000.00
5	RRY SERVICES LLC		75.00	26,250.00
0035	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,291.70**	**9,166.80**
1	Crossland Construction Company, Inc.		6,207.60	24,830.40
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	10,000.00
3	T. McDonald Construction, Inc.		5,500.00	22,000.00
4	B & B BRIDGE COMPANY, LLC		5,300.00	21,200.00
5	RRY SERVICES LLC		2,750.00	11,000.00
0036	850(A) 8110	SHEET ALUMINUM SIGNS	27.000 SF	
	Engineer's Estimate		**25.50**	**688.50**
1	Crossland Construction Company, Inc.		34.25	924.75
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		18.00	486.00
3	T. McDonald Construction, Inc.		35.00	945.00
4	B & B BRIDGE COMPANY, LLC		32.00	864.00
5	RRY SERVICES LLC		25.00	675.00
0037	851(C) 8324	2" SQUARE TUBE POST	44.000 LF	
	Engineer's Estimate		**10.70**	**470.80**
1	Crossland Construction Company, Inc.		8.56	376.64
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	660.00
3	T. McDonald Construction, Inc.		10.00	440.00
4	B & B BRIDGE COMPANY, LLC		8.00	352.00
5	RRY SERVICES LLC		10.00	440.00
0038	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	7,194.000 LF	
	Engineer's Estimate		**0.60**	**4,316.40**
1	Crossland Construction Company, Inc.		0.91	6,546.54
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.85	6,114.90
3	T. McDonald Construction, Inc.		0.85	6,114.90
4	B & B BRIDGE COMPANY, LLC		0.85	6,114.90
5	RRY SERVICES LLC		1.00	7,194.00
0039	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Crossland Construction Company, Inc.		2,675.69	2,675.69
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,000.00	7,000.00
3	T. McDonald Construction, Inc.		4,000.00	4,000.00
4	B & B BRIDGE COMPANY, LLC		2,500.00	2,500.00
5	RRY SERVICES LLC		2,400.00	2,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		

Letting Date: January 18, 2018, 2:00 P.M.

Call Order: 298 **Contract ID:** 180063

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0040	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	Crossland Construction Company, Inc.	11,375.00	11,375.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	10,000.00	10,000.00
3	T. McDonald Construction, Inc.	14,000.00	14,000.00
4	B & B BRIDGE COMPANY, LLC	7,500.00	7,500.00
5	RRY SERVICES LLC	12,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0041	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	Crossland Construction Company, Inc.	1,605.41	1,605.41
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	12,000.00	12,000.00
3	T. McDonald Construction, Inc.	2,500.00	2,500.00
4	B & B BRIDGE COMPANY, LLC	3,500.00	3,500.00
5	RRY SERVICES LLC	1,250.00	1,250.00
0042	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**61,000.00**	**61,000.00**
1	Crossland Construction Company, Inc.	64,000.00	64,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	53,500.00	53,500.00
3	T. McDonald Construction, Inc.	40,000.00	40,000.00
4	B & B BRIDGE COMPANY, LLC	90,000.00	90,000.00
5	RRY SERVICES LLC	75,000.00	75,000.00