Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 608 **Contract ID:** 180064
J/P No.: 30321(04) **Project No.:** NHPP-256N(037) **Contract Time:**
County: PAWNEE
Description: GRADE AND DRAIN US-412: FROM THE US-64 INTERCHANGE, EXTEND EAST NEAR WESTPORT. PROJECT LENGTH = 7.58 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,004,244.10		
1	BREWER CONSTRUCTION OKLAHOMA, LLC	1,179,474.38	117.45	100.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 608 **Contract ID:** 180064

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0001	221(C) 2801	TEMPORARY SILT FENCE	2,320.000	LF	
	Engineer's Estimate		**2.80**		**6,496.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		3.30		7,656.00
0002	221(D) 2803	TEMPORARY SEDIMENT FILTER	6.000	EA	
	Engineer's Estimate		**320.00**		**1,920.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		550.00		3,300.00
0003	221(F) 0100	TEMPORARY SILT DIKE	192.000	LF	
	Engineer's Estimate		**8.30**		**1,593.60**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		16.50		3,168.00
0004	230(A) 2806	SOLID SLAB SODDING	756.000	SY	
	Engineer's Estimate		**2.00**		**1,512.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		9.63		7,280.28
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	255.000	TON	
	Engineer's Estimate		**110.00**		**28,050.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		140.80		35,904.00
0006	601(B) 0536	TYPE I-A PLAIN RIPRAP	25.000	TON	
	Engineer's Estimate		**32.50**		**812.50**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		66.00		1,650.00
0007	601(C) 0538	TYPE I-A FILTER BLANKET	25.000	TON	
	Engineer's Estimate		**28.00**		**700.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		66.00		1,650.00
0008	611(G) 6002	INLET (SMD-TYPE 2)	1.000	EA	
	Engineer's Estimate		**2,250.00**		**2,250.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2,640.00		2,640.00
0009	611(G) 6004	INLET (SMD-TYPE 2A)	1.000	EA	
	Engineer's Estimate		**2,570.00**		**2,570.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2,640.00		2,640.00
0010	611(K) 4208	REPLACEMENT OF DROP INLET GRATE (GPI-TYPE B)	2.000	EA	
	Engineer's Estimate		**3,500.00**		**7,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		1,335.40		2,670.80
0011	611(K) 4210	REPLACEMENT OF DROP INLET GRATE (SMD-TYPE 2)	1.000	EA	
	Engineer's Estimate		**875.00**		**875.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		855.80		855.80
0012	611(K) 5117	REPLACEMENT OF DROP INLET GRATE (SMD TYPE 2A)	1.000	EA	
	Engineer's Estimate		**800.00**		**800.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		906.40		906.40
0013	611(K) 5118	REPLACEMENT OF DROP INLET GRATE (SMD TYPE 2B)	2.000	EA	
	Engineer's Estimate		**750.00**		**1,500.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		1,035.10		2,070.20
0014	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	5.000	EA	
	Engineer's Estimate		**850.00**		**4,250.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		1,685.20		8,426.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 608 **Contract ID:** 180064

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**1,100.00**		**2,200.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		1,815.00		3,630.00
0016	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**1,275.00**		**2,550.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2,255.00		4,510.00
0017	613(L) 5736	42" PREFAB. CULVERT END SECTION, ROUND	1.000	EA	
	Engineer's Estimate		**1,850.00**		**1,850.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2,805.00		2,805.00
0018	616(I) 6500	30" RAMMING STEEL CASING	255.000	LF	
	Engineer's Estimate		**360.00**		**91,800.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		715.00		182,325.00
0019	616(I) 6600	42" RAMMING STEEL CASING	64.000	LF	
	Engineer's Estimate		**504.00**		**32,256.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		748.00		47,872.00
0020	616(P) 0600	24" HDPE PIPE	255.000	LF	
	Engineer's Estimate		**250.00**		**63,750.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		165.00		42,075.00
0021	616(P) 0700	36" HDPE PIPE	64.000	LF	
	Engineer's Estimate		**300.00**		**19,200.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		440.00		28,160.00
0022	616(P) 2000	PIPE BURSTING 24" HDPE	680.000	LF	
	Engineer's Estimate		**300.00**		**204,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		398.20		270,776.00
0023	616(P) 2100	PIPE BURSTING 30" HDPE	206.000	LF	
	Engineer's Estimate		**350.00**		**72,100.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		478.50		98,571.00
0024	616(P) 2200	PIPE BURSTING 36" HDPE	145.000	LF	
	Engineer's Estimate		**400.00**		**58,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		521.40		75,603.00
0025	616(X) 0500	24" CEMENTITIOUS SPRAY LINER	595.000	LF	
	Engineer's Estimate		**135.00**		**80,325.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		146.30		87,048.50
0026	616(X) 0525	30" CEMENTITIOUS SPRAY LINER	186.000	LF	
	Engineer's Estimate		**175.00**		**32,550.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		182.60		33,963.60
0027	616(X) 0550	36" CEMENTITIOUS SPRAY LINER	54.000	LF	
	Engineer's Estimate		**210.00**		**11,340.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		220.00		11,880.00
0028	616(X) 0575	42" CEMENTITIOUS SPRAY LINER	130.000	LF	
	Engineer's Estimate		**250.00**		**32,500.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		256.30		33,319.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 608 **Contract ID:** 180064

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001 ROADWAY					
0029	616(Y) 0500	24" HDPE SEGMENTAL SLIP LINER	603.000 LF		
	Engineer's Estimate			**150.00**	**90,450.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC			165.00	99,495.00
0030	616(Y) 0550	36" HDPE SEGMENTAL SLIP LINER	107.000 LF		
	Engineer's Estimate			**200.00**	**21,400.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC			440.00	47,080.00
0031	619(B) 5918	REMOVAL OF EXISTING PIPE	637.000 LF		
	Engineer's Estimate			**12.00**	**7,644.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC			11.00	7,007.00

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002 TRAFFIC CONTROL					
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM		
	Engineer's Estimate			**40,000.00**	**40,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC			4,565.00	4,565.00

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0003 STAKING					
0033	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM		
	Engineer's Estimate			**10,000.00**	**10,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC			550.00	550.00

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004 CONSTRUCTION					
0034	641 1552	MOBILIZATION	1.000 LSUM		
	Engineer's Estimate			**70,000.00**	**70,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC			17,421.80	17,421.80