Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 245 **Contract ID:** 180068
J/P No.: 31351(04) **Project No.:** SSR-266C(057)SR **Contract Time:**
County: ROGERS
Description: RESURFACE (ASPHALT) SH-88: FROM 2.0 MILES SOUTHEAST OF I-44, EXTEND NORTHWEST NEAR CLAREMORE. PROJECT LENGTH = 3.39 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Paragon Contractors, LLC	731,731.00	92.77	100.00
2	APAC-CENTRAL, INC.	739,888.50	93.80	101.11
3	BECCO CONTRACTORS, INC.	775,000.00	98.26	105.91

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 245 **Contract ID:** 180068

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	303(A) 2100	AGGREGATE BASE TYPE A	238.000	CY
	Engineer's Estimate		**50.00**	**11,900.00**
1	Paragon Contractors, LLC		53.00	12,614.00
2	APAC-CENTRAL, INC.		50.00	11,900.00
3	BECCO CONTRACTORS, INC.		15.00	3,570.00
0002	407(B) 0250	TACK COAT	3,474.000	GAL
	Engineer's Estimate		**2.60**	**9,032.40**
1	Paragon Contractors, LLC		2.20	7,642.80
2	APAC-CENTRAL, INC.		2.00	6,948.00
3	BECCO CONTRACTORS, INC.		2.00	6,948.00
0003	409(A) 4242	FABRIC REINFORCEMENT	7,081.000	SY
	Engineer's Estimate		**2.00**	**14,162.00**
1	Paragon Contractors, LLC		2.60	18,410.60
2	APAC-CENTRAL, INC.		2.50	17,702.50
3	BECCO CONTRACTORS, INC.		2.00	14,162.00
0004	409(B) 4268	BITUMINOUS BINDER	1,417.000	GAL
	Engineer's Estimate		**3.00**	**4,251.00**
1	Paragon Contractors, LLC		5.25	7,439.25
2	APAC-CENTRAL, INC.		2.60	3,684.20
3	BECCO CONTRACTORS, INC.		2.00	2,834.00
0005	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	5,981.000	TON
	Engineer's Estimate		**76.00**	**454,556.00**
1	Paragon Contractors, LLC		78.50	469,508.50
2	APAC-CENTRAL, INC.		85.00	508,385.00
3	BECCO CONTRACTORS, INC.		80.00	478,480.00
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	479.000	TON
	Engineer's Estimate		**100.00**	**47,900.00**
1	Paragon Contractors, LLC		105.00	50,295.00
2	APAC-CENTRAL, INC.		85.00	40,715.00
3	BECCO CONTRACTORS, INC.		50.00	23,950.00
0007	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	120.000	TON
	Engineer's Estimate		**120.00**	**14,400.00**
1	Paragon Contractors, LLC		106.00	12,720.00
2	APAC-CENTRAL, INC.		85.00	10,200.00
3	BECCO CONTRACTORS, INC.		60.00	7,200.00
0008	412 5267	COLD MILLING PAVEMENT	53,395.000	SY
	Engineer's Estimate		**2.00**	**106,790.00**
1	Paragon Contractors, LLC		1.00	53,395.00
2	APAC-CENTRAL, INC.		1.40	74,753.00
3	BECCO CONTRACTORS, INC.		2.00	106,790.00
0009	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	13,018.000	LF
	Engineer's Estimate		**0.25**	**3,254.50**
1	Paragon Contractors, LLC		0.35	4,556.30
2	APAC-CENTRAL, INC.		0.60	7,810.80
3	BECCO CONTRACTORS, INC.		0.35	4,556.30

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 245 **Contract ID:** 180068

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0010	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	61,900.000 LF	
	Engineer's Estimate		**0.80**	**49,520.00**
1	Paragon Contractors, LLC		0.50	30,950.00
2	APAC-CENTRAL, INC.		0.50	30,950.00
3	BECCO CONTRACTORS, INC.		0.45	27,855.00
0011	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	66.000 LF	
	Engineer's Estimate		**4.00**	**264.00**
1	Paragon Contractors, LLC		0.70	46.20
2	APAC-CENTRAL, INC.		3.00	198.00
3	BECCO CONTRACTORS, INC.		5.00	330.00
0012	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	64.000 LF	
	Engineer's Estimate		**8.00**	**512.00**
1	Paragon Contractors, LLC		6.40	409.60
2	APAC-CENTRAL, INC.		10.00	640.00
3	BECCO CONTRACTORS, INC.		20.00	1,280.00
0013	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	3.000 EA	
	Engineer's Estimate		**150.00**	**450.00**
1	Paragon Contractors, LLC		185.00	555.00
2	APAC-CENTRAL, INC.		120.00	360.00
3	BECCO CONTRACTORS, INC.		200.00	600.00
0014	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	2.000 EA	
	Engineer's Estimate		**150.00**	**300.00**
1	Paragon Contractors, LLC		212.00	424.00
2	APAC-CENTRAL, INC.		133.00	266.00
3	BECCO CONTRACTORS, INC.		200.00	400.00
0015	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	492.000 LF	
	Engineer's Estimate		**2.00**	**984.00**
1	Paragon Contractors, LLC		6.35	3,124.20
2	APAC-CENTRAL, INC.		3.00	1,476.00
3	BECCO CONTRACTORS, INC.		3.00	1,476.00
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Paragon Contractors, LLC		4,320.55	4,320.55
2	APAC-CENTRAL, INC.		11,000.00	11,000.00
3	BECCO CONTRACTORS, INC.		29,168.70	29,168.70
0017	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	20.000 SD	
	Engineer's Estimate		**24.00**	**480.00**
1	Paragon Contractors, LLC		16.00	320.00
2	APAC-CENTRAL, INC.		20.00	400.00
3	BECCO CONTRACTORS, INC.		20.00	400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			

Letting Date: April 18, 2019, 10:30 A.M.

Call Order: 245 **Contract ID:** 180068

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0018	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	Paragon Contractors, LLC	55,000.00	55,000.00
2	APAC-CENTRAL, INC.	12,500.00	12,500.00
3	BECCO CONTRACTORS, INC.	65,000.00	65,000.00