Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 674 **Contract ID:** 180074
J/P No.: 31754(04) **Project No.:** SSR-276B(028)SR **Contract Time:**
County: WOODS
Description: RESURFACE (ASPHALT) US-64: FROM 6.0 MILES EAST OF THE SH-14 JUNCTION, EXTEND EAST NEAR ALVA. PROJECT LENGTH = 5.17 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Venture Corporation dba VCO Paving	689,513.70	87.20	100.00
2	HIGHWAY CONTRACTORS, INC.	745,340.42	94.26	108.10
	Engineer's Estimate	790,715.00		
3	THE CUMMINS CONSTRUCTION CO., INC.	876,527.25	110.85	127.12
4	HASKELL LEMON CONSTRUCTION CO.	884,422.00	111.85	128.27

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 674 **Contract ID:** 180074

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	21,976.000 GAL
	Engineer's Estimate	**3.25**	**71,422.00**
1	Venture Corporation dba VCO Paving	1.80	39,556.80
2	HIGHWAY CONTRACTORS, INC.	1.95	42,853.20
3	THE CUMMINS CONSTRUCTION CO., INC.	2.50	54,940.00
4	HASKELL LEMON CONSTRUCTION CO.	2.10	46,149.60
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,384.000 TON
	Engineer's Estimate	**78.00**	**575,952.00**
1	Venture Corporation dba VCO Paving	70.00	516,880.00
2	HIGHWAY CONTRACTORS, INC.	77.63	573,219.92
3	THE CUMMINS CONSTRUCTION CO., INC.	96.00	708,864.00
4	HASKELL LEMON CONSTRUCTION CO.	89.70	662,344.80
0003	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000 TON
	Engineer's Estimate	**125.00**	**31,250.00**
1	Venture Corporation dba VCO Paving	150.00	37,500.00
2	HIGHWAY CONTRACTORS, INC.	125.00	31,250.00
3	THE CUMMINS CONSTRUCTION CO., INC.	154.00	38,500.00
4	HASKELL LEMON CONSTRUCTION CO.	250.00	62,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0004	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	54,595.000 LF
	Engineer's Estimate	**0.20**	**10,919.00**
1	Venture Corporation dba VCO Paving	0.12	6,551.40
2	HIGHWAY CONTRACTORS, INC.	0.20	10,919.00
3	THE CUMMINS CONSTRUCTION CO., INC.	0.15	8,189.25
4	HASKELL LEMON CONSTRUCTION CO.	0.10	5,459.50
0005	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	82,930.000 LF
	Engineer's Estimate	**0.40**	**33,172.00**
1	Venture Corporation dba VCO Paving	0.35	29,025.50
2	HIGHWAY CONTRACTORS, INC.	0.31	25,708.30
3	THE CUMMINS CONSTRUCTION CO., INC.	0.30	24,879.00
4	HASKELL LEMON CONSTRUCTION CO.	0.45	37,318.50
0006	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	Venture Corporation dba VCO Paving	20,000.00	20,000.00
2	HIGHWAY CONTRACTORS, INC.	11,390.00	11,390.00
3	THE CUMMINS CONSTRUCTION CO., INC.	9,155.00	9,155.00
4	HASKELL LEMON CONSTRUCTION CO.	22,315.00	22,315.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 CONSTRUCTION			

Letting Date: February 15, 2018, 10:30 A.M.

Call Order: 674 **Contract ID:** 180074

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0007	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	Venture Corporation dba VCO Paving	40,000.00	40,000.00
2	HIGHWAY CONTRACTORS, INC.	50,000.00	50,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.	32,000.00	32,000.00
4	HASKELL LEMON CONSTRUCTION CO.	48,334.60	48,334.60