Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 400 **Contract ID:** 180076
J/P No.: 31382(04) **Project No.:** STP-201B(033)3P **Contract Time:**
County: ADAIR
Description: RESURFACE (ASPHALT) US-62: FROM THE US-59 JUNCTION, EXTEND WEST NEAR WESTVILLE. PROJECT LENGTH = 2.770 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	612,546.33	99.48	100.00
	Engineer's Estimate	615,717.50		
2	JOB CONSTRUCTION CO., INC.	703,593.69	114.27	114.86
3	APAC-CENTRAL, INC.	730,315.20	118.61	119.23
4	Forsgren, INC.	808,988.15	131.39	132.07

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 400 **Contract ID:** 180076

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	GLOVER & ASSOCIATES, INC.		31,000.00	31,000.00
2	JOB CONSTRUCTION CO., INC.		47,000.00	47,000.00
3	APAC-CENTRAL, INC.		46,200.00	46,200.00
4	Forsgren, INC.		28,600.00	28,600.00
0002	221(C) 2801	TEMPORARY SILT FENCE	1,200.000 LF	
	Engineer's Estimate		**1.50**	**1,800.00**
1	GLOVER & ASSOCIATES, INC.		1.00	1,200.00
2	JOB CONSTRUCTION CO., INC.		5.00	6,000.00
3	APAC-CENTRAL, INC.		2.80	3,360.00
4	Forsgren, INC.		2.75	3,300.00
0003	230(A) 2806	SOLID SLAB SODDING	5,667.000 SY	
	Engineer's Estimate		**1.50**	**8,500.50**
1	GLOVER & ASSOCIATES, INC.		2.95	16,717.65
2	JOB CONSTRUCTION CO., INC.		7.00	39,669.00
3	APAC-CENTRAL, INC.		6.35	35,985.45
4	Forsgren, INC.		6.60	37,402.20
0004	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	796.000 TON	
	Engineer's Estimate		**18.00**	**14,328.00**
1	GLOVER & ASSOCIATES, INC.		23.00	18,308.00
2	JOB CONSTRUCTION CO., INC.		24.73	19,685.08
3	APAC-CENTRAL, INC.		24.50	19,502.00
4	Forsgren, INC.		24.55	19,541.80
0005	407(B) 0250	TACK COAT	4,399.000 GAL	
	Engineer's Estimate		**2.00**	**8,798.00**
1	GLOVER & ASSOCIATES, INC.		1.75	7,698.25
2	JOB CONSTRUCTION CO., INC.		1.28	5,630.72
3	APAC-CENTRAL, INC.		2.10	9,237.90
4	Forsgren, INC.		3.30	14,516.70
0006	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,448.000 TON	
	Engineer's Estimate		**65.00**	**419,120.00**
1	GLOVER & ASSOCIATES, INC.		66.00	425,568.00
2	JOB CONSTRUCTION CO., INC.		72.18	465,416.64
3	APAC-CENTRAL, INC.		75.25	485,212.00
4	Forsgren, INC.		80.75	520,676.00
0007	412 5267	COLD MILLING PAVEMENT	1,556.000 SY	
	Engineer's Estimate		**2.00**	**3,112.00**
1	GLOVER & ASSOCIATES, INC.		5.25	8,169.00
2	JOB CONSTRUCTION CO., INC.		2.85	4,434.60
3	APAC-CENTRAL, INC.		5.70	8,869.20
4	Forsgren, INC.		6.75	10,503.00
0008	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	5,000.000 LF	
	Engineer's Estimate		**0.50**	**2,500.00**
1	GLOVER & ASSOCIATES, INC.		0.58	2,900.00
2	JOB CONSTRUCTION CO., INC.		0.24	1,200.00
3	APAC-CENTRAL, INC.		0.40	2,000.00
4	Forsgren, INC.		0.70	3,500.00

Letting Date: February 15, 2018, 10:30 A.M.

Call Order: 400 **Contract ID:** 180076

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	10,000.000 LF	
	Engineer's Estimate		**0.50**	**5,000.00**
1	GLOVER & ASSOCIATES, INC.		0.63	6,300.00
2	JOB CONSTRUCTION CO., INC.		0.18	1,800.00
3	APAC-CENTRAL, INC.		0.30	3,000.00
4	Forsgren, INC.		0.65	6,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0010	628(B) 5125	HIGH-TENSION CABLE BARRIER(TL-4)	1,200.000 LF	
	Engineer's Estimate		**30.00**	**36,000.00**
1	GLOVER & ASSOCIATES, INC.		11.25	13,500.00
2	JOB CONSTRUCTION CO., INC.		35.00	42,000.00
3	APAC-CENTRAL, INC.		42.45	50,940.00
4	Forsgren, INC.		41.20	49,440.00
0011	628(C) 5110	END ANCHORS	8.000 EA	
	Engineer's Estimate		**2,000.00**	**16,000.00**
1	GLOVER & ASSOCIATES, INC.		2,705.77	21,646.16
2	JOB CONSTRUCTION CO., INC.		3,600.00	28,800.00
3	APAC-CENTRAL, INC.		3,715.00	29,720.00
4	Forsgren, INC.		3,605.00	28,840.00
0012	628(E) 5175	CABLE BARRIER TENSION METER	1.000 EA	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	GLOVER & ASSOCIATES, INC.		3,744.20	3,744.20
2	JOB CONSTRUCTION CO., INC.		4,000.00	4,000.00
3	APAC-CENTRAL, INC.		4,250.00	4,250.00
4	Forsgren, INC.		4,120.00	4,120.00
0013	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	54,279.000 LF	
	Engineer's Estimate		**1.00**	**54,279.00**
1	GLOVER & ASSOCIATES, INC.		0.53	28,767.87
2	JOB CONSTRUCTION CO., INC.		0.35	18,997.65
3	APAC-CENTRAL, INC.		0.35	18,997.65
4	Forsgren, INC.		0.35	18,997.65
0014	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	96.000 LF	
	Engineer's Estimate		**5.00**	**480.00**
1	GLOVER & ASSOCIATES, INC.		11.70	1,123.20
2	JOB CONSTRUCTION CO., INC.		10.00	960.00
3	APAC-CENTRAL, INC.		10.00	960.00
4	Forsgren, INC.		9.80	940.80
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	GLOVER & ASSOCIATES, INC.		24,500.00	24,500.00
2	JOB CONSTRUCTION CO., INC.		16,500.00	16,500.00
3	APAC-CENTRAL, INC.		10,500.00	10,500.00
4	Forsgren, INC.		60,550.00	60,550.00

Letting Date: February 15, 2018, 10:30 A.M.

Call Order: 400 **Contract ID:** 180076

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0016	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**30.00**	**1,800.00**
1	GLOVER & ASSOCIATES, INC.		23.40	1,404.00
2	JOB CONSTRUCTION CO., INC.		25.00	1,500.00
3	APAC-CENTRAL, INC.		26.35	1,581.00
4	Forsgren, INC.		26.00	1,560.00