Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077
J/P No.: 29749(04) **Project No.:** CIRB-202D(024)RB **Contract Time:**
County: ALFALFA
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-24): OVER TRIBUTARY OF EAGLE CHIEF CREEK, 8.0 MILES EAST OF US-281 NEAR CARMEN. PROJECT LENGTH = 0.139 MILE

	VENDORNAME	PROPOSALITEMTO		
1	C3 Construction, Inc.	436,421.59	95.70	100.00
	Engineer's Estimate	456,024.48		
2	Reece Construction Co, Inc.	472,605.02	103.64	108.29
3	K & R BUILDERS, INC.	482,372.10	105.78	110.53
4	King Construction CO., INC.	495,147.50	108.58	113.46
5	RRY SERVICES LLC	530,705.08	116.38	121.60
6	L & M Contractors, Inc.	554,509.25	121.60	127.06
7	Frontier Bridge, Inc.	638,856.29	140.09	146.39

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	202(H) 0185	EARTHWORK		1.000 LSUM
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	C3 Construction, Inc.		20,998.30	20,998.30
2	Reece Construction Co, Inc.		26,000.17	26,000.17
3	K & R BUILDERS, INC.		27,772.00	27,772.00
4	King Construction CO., INC.		26,000.17	26,000.17
5	RRY SERVICES LLC		18,000.00	18,000.00
6	L & M Contractors, Inc.		30,000.00	30,000.00
7	Frontier Bridge, Inc.		27,500.00	27,500.00
0002	221(C) 2801	TEMPORARY SILT FENCE		1,200.000 LF
	Engineer's Estimate		**1.70**	**2,040.00**
1	C3 Construction, Inc.		2.20	2,640.00
2	Reece Construction Co, Inc.		1.88	2,256.00
3	K & R BUILDERS, INC.		1.20	1,440.00
4	King Construction CO., INC.		1.78	2,136.00
5	RRY SERVICES LLC		1.88	2,256.00
6	L & M Contractors, Inc.		1.78	2,136.00
7	Frontier Bridge, Inc.		2.07	2,484.00
0003	221(F) 0100	TEMPORARY SILT DIKE		126.000 LF
	Engineer's Estimate		**9.20**	**1,159.20**
1	C3 Construction, Inc.		11.41	1,437.66
2	Reece Construction Co, Inc.		12.43	1,566.18
3	K & R BUILDERS, INC.		8.60	1,083.60
4	King Construction CO., INC.		9.25	1,165.50
5	RRY SERVICES LLC		12.43	1,566.18
6	L & M Contractors, Inc.		9.25	1,165.50
7	Frontier Bridge, Inc.		13.67	1,722.42
0004	230(A) 2806	SOLID SLAB SODDING		4,902.000 SY
	Engineer's Estimate		**2.00**	**9,804.00**
1	C3 Construction, Inc.		2.28	11,176.56
2	Reece Construction Co, Inc.		6.09	29,853.18
3	K & R BUILDERS, INC.		2.35	11,519.70
4	King Construction CO., INC.		1.85	9,068.70
5	RRY SERVICES LLC		6.09	29,853.18
6	L & M Contractors, Inc.		1.85	9,068.70
7	Frontier Bridge, Inc.		6.70	32,843.40
0005	233(A) 2817	VEGETATIVE MULCHING		1.010 AC
	Engineer's Estimate		**336.90**	**340.27**
1	C3 Construction, Inc.		1,005.38	1,015.43
2	Reece Construction Co, Inc.		672.00	678.72
3	K & R BUILDERS, INC.		815.00	823.15
4	King Construction CO., INC.		815.00	823.15
5	RRY SERVICES LLC		672.00	678.72
6	L & M Contractors, Inc.		815.00	823.15
7	Frontier Bridge, Inc.		739.20	746.59

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	491.000 TON
	Engineer's Estimate	**46.80**	**22,978.80**
1	C3 Construction, Inc.	48.73	23,926.43
2	Reece Construction Co, Inc.	42.48	20,857.68
3	K & R BUILDERS, INC.	50.25	24,672.75
4	King Construction CO., INC.	42.48	20,857.68
5	RRY SERVICES LLC	50.00	24,550.00
6	L & M Contractors, Inc.	44.50	21,849.50
7	Frontier Bridge, Inc.	45.14	22,163.74
0007	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**400.00**	**4,000.00**
1	C3 Construction, Inc.	284.34	2,843.40
2	Reece Construction Co, Inc.	343.00	3,430.00
3	K & R BUILDERS, INC.	300.00	3,000.00
4	King Construction CO., INC.	800.00	8,000.00
5	RRY SERVICES LLC	250.00	2,500.00
6	L & M Contractors, Inc.	200.00	2,000.00
7	Frontier Bridge, Inc.	599.41	5,994.10
0008	613(B) 0689	18" CORR. GALV. STEEL PIPE	48.000 LF
	Engineer's Estimate	**32.00**	**1,536.00**
1	C3 Construction, Inc.	24.67	1,184.16
2	Reece Construction Co, Inc.	27.00	1,296.00
3	K & R BUILDERS, INC.	25.00	1,200.00
4	King Construction CO., INC.	27.00	1,296.00
5	RRY SERVICES LLC	45.00	2,160.00
6	L & M Contractors, Inc.	40.00	1,920.00
7	Frontier Bridge, Inc.	27.65	1,327.20
0009	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000 EA
	Engineer's Estimate	**411.90**	**823.80**
1	C3 Construction, Inc.	252.89	505.78
2	Reece Construction Co, Inc.	88.52	177.04
3	K & R BUILDERS, INC.	250.00	500.00
4	King Construction CO., INC.	88.52	177.04
5	RRY SERVICES LLC	350.00	700.00
6	L & M Contractors, Inc.	130.00	260.00
7	Frontier Bridge, Inc.	453.01	906.02
0010	850(A) 8110	SHEET ALUMINUM SIGNS	5.180 SF
	Engineer's Estimate	**30.50**	**157.99**
1	C3 Construction, Inc.	49.35	255.63
2	Reece Construction Co, Inc.	40.00	207.20
3	K & R BUILDERS, INC.	55.00	284.90
4	King Construction CO., INC.	40.00	207.20
5	RRY SERVICES LLC	50.00	259.00
6	L & M Contractors, Inc.	55.00	284.90
7	Frontier Bridge, Inc.	44.00	227.92

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0011	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	336.000 CY
	Engineer's Estimate	**19.50**	**6,552.00**
1	C3 Construction, Inc.	7.40	2,486.40
2	Reece Construction Co, Inc.	15.00	5,040.00
3	K & R BUILDERS, INC.	9.25	3,108.00
4	King Construction CO., INC.	60.00	20,160.00
5	RRY SERVICES LLC	15.00	5,040.00
6	L & M Contractors, Inc.	50.00	16,800.00
7	Frontier Bridge, Inc.	27.50	9,240.00
0012	501(F) 6352	GRANULAR BACKFILL	184.000 CY
	Engineer's Estimate	**78.10**	**14,370.40**
1	C3 Construction, Inc.	55.51	10,213.84
2	Reece Construction Co, Inc.	97.00	17,848.00
3	K & R BUILDERS, INC.	97.00	17,848.00
4	King Construction CO., INC.	80.00	14,720.00
5	RRY SERVICES LLC	100.00	18,400.00
6	L & M Contractors, Inc.	100.00	18,400.00
7	Frontier Bridge, Inc.	101.95	18,758.80
0013	504(D) 6239	CONCRETE RAIL (TR3)	120.500 LF
	Engineer's Estimate	**75.00**	**9,037.50**
1	C3 Construction, Inc.	75.87	9,142.34
2	Reece Construction Co, Inc.	116.00	13,978.00
3	K & R BUILDERS, INC.	97.00	11,688.50
4	King Construction CO., INC.	85.00	10,242.50
5	RRY SERVICES LLC	100.00	12,050.00
6	L & M Contractors, Inc.	85.00	10,242.50
7	Frontier Bridge, Inc.	80.87	9,744.84
0014	506(A) 1322	STRUCTURAL STEEL	6,850.000 LB
	Engineer's Estimate	**2.30**	**15,755.00**
1	C3 Construction, Inc.	5.43	37,195.50
2	Reece Construction Co, Inc.	9.00	61,650.00
3	K & R BUILDERS, INC.	4.25	29,112.50
4	King Construction CO., INC.	5.00	34,250.00
5	RRY SERVICES LLC	4.00	27,400.00
6	L & M Contractors, Inc.	9.50	65,075.00
7	Frontier Bridge, Inc.	8.93	61,170.50
0015	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	5.000 EA
	Engineer's Estimate	**778.30**	**3,891.50**
1	C3 Construction, Inc.	920.26	4,601.30
2	Reece Construction Co, Inc.	351.00	1,755.00
3	K & R BUILDERS, INC.	850.00	4,250.00
4	King Construction CO., INC.	1,500.00	7,500.00
5	RRY SERVICES LLC	1,000.00	5,000.00
6	L & M Contractors, Inc.	800.00	4,000.00
7	Frontier Bridge, Inc.	1,235.45	6,177.25

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0016	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	5.000 EA
	Engineer's Estimate	**784.20**	**3,921.00**
1	C3 Construction, Inc.	920.26	4,601.30
2	Reece Construction Co, Inc.	351.00	1,755.00
3	K & R BUILDERS, INC.	850.00	4,250.00
4	King Construction CO., INC.	1,500.00	7,500.00
5	RRY SERVICES LLC	1,000.00	5,000.00
6	L & M Contractors, Inc.	800.00	4,000.00
7	Frontier Bridge, Inc.	1,235.45	6,177.25
0017	509(A) 1326	CLASS AA CONCRETE	45.800 CY
	Engineer's Estimate	**771.40**	**35,330.12**
1	C3 Construction, Inc.	517.49	23,701.04
2	Reece Construction Co, Inc.	770.00	35,266.00
3	K & R BUILDERS, INC.	715.00	32,747.00
4	King Construction CO., INC.	500.00	22,900.00
5	RRY SERVICES LLC	800.00	36,640.00
6	L & M Contractors, Inc.	625.00	28,625.00
7	Frontier Bridge, Inc.	719.95	32,973.71
0018	509(B) 1328	CLASS A CONCRETE	219.600 CY
	Engineer's Estimate	**547.00**	**120,121.20**
1	C3 Construction, Inc.	512.56	112,558.18
2	Reece Construction Co, Inc.	386.00	84,765.60
3	K & R BUILDERS, INC.	600.00	131,760.00
4	King Construction CO., INC.	500.00	109,800.00
5	RRY SERVICES LLC	600.00	131,760.00
6	L & M Contractors, Inc.	625.00	137,250.00
7	Frontier Bridge, Inc.	825.27	181,229.29
0019	511(A) 1332	REINFORCING STEEL	37,680.000 LB
	Engineer's Estimate	**1.00**	**37,680.00**
1	C3 Construction, Inc.	0.86	32,404.80
2	Reece Construction Co, Inc.	0.80	30,144.00
3	K & R BUILDERS, INC.	0.96	36,172.80
4	King Construction CO., INC.	1.00	37,680.00
5	RRY SERVICES LLC	1.00	37,680.00
6	L & M Contractors, Inc.	1.00	37,680.00
7	Frontier Bridge, Inc.	1.10	41,448.00
0020	514(A) 6010	PILES, FURNISHED (HP 10X42)	186.000 LF
	Engineer's Estimate	**26.00**	**4,836.00**
1	C3 Construction, Inc.	23.81	4,428.66
2	Reece Construction Co, Inc.	34.00	6,324.00
3	K & R BUILDERS, INC.	30.80	5,728.80
4	King Construction CO., INC.	32.00	5,952.00
5	RRY SERVICES LLC	37.00	6,882.00
6	L & M Contractors, Inc.	45.00	8,370.00
7	Frontier Bridge, Inc.	37.79	7,028.94

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0021	514(A) 6011	PILES, FURNISHED (HP 12X53)	630.000 LF	
	Engineer's Estimate		**33.20**	**20,916.00**
1	C3 Construction, Inc.		30.04	18,925.20
2	Reece Construction Co, Inc.		43.00	27,090.00
3	K & R BUILDERS, INC.		35.70	22,491.00
4	King Construction CO., INC.		37.00	23,310.00
5	RRY SERVICES LLC		46.00	28,980.00
6	L & M Contractors, Inc.		51.00	32,130.00
7	Frontier Bridge, Inc.		44.07	27,764.10
0022	514(B) 6292	PILES, DRIVEN (HP 10X42)	186.000 LF	
	Engineer's Estimate		**10.90**	**2,027.40**
1	C3 Construction, Inc.		12.34	2,295.24
2	Reece Construction Co, Inc.		8.00	1,488.00
3	K & R BUILDERS, INC.		13.20	2,455.20
4	King Construction CO., INC.		8.00	1,488.00
5	RRY SERVICES LLC		10.00	1,860.00
6	L & M Contractors, Inc.		9.00	1,674.00
7	Frontier Bridge, Inc.		22.00	4,092.00
0023	514(B) 6294	PILES, DRIVEN (HP 12X53)	630.000 LF	
	Engineer's Estimate		**11.40**	**7,182.00**
1	C3 Construction, Inc.		12.34	7,774.20
2	Reece Construction Co, Inc.		8.00	5,040.00
3	K & R BUILDERS, INC.		15.30	9,639.00
4	King Construction CO., INC.		8.00	5,040.00
5	RRY SERVICES LLC		10.00	6,300.00
6	L & M Contractors, Inc.		8.00	5,040.00
7	Frontier Bridge, Inc.		22.00	13,860.00
0024	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	C3 Construction, Inc.		400.00	400.00
2	Reece Construction Co, Inc.		400.00	400.00
3	K & R BUILDERS, INC.		400.00	400.00
4	King Construction CO., INC.		400.00	400.00
5	RRY SERVICES LLC		400.00	400.00
6	L & M Contractors, Inc.		400.00	400.00
7	Frontier Bridge, Inc.		400.00	400.00
0025	535 6225	HAUL AND ERECT STEEL BEAMS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C3 Construction, Inc.		9,868.78	9,868.78
2	Reece Construction Co, Inc.		12,048.00	12,048.00
3	K & R BUILDERS, INC.		20,000.00	20,000.00
4	King Construction CO., INC.		15,000.00	15,000.00
5	RRY SERVICES LLC		25,000.00	25,000.00
6	L & M Contractors, Inc.		19,700.00	19,700.00
7	Frontier Bridge, Inc.		27,500.00	27,500.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE			
0026	601(B) 1353 TYPE I-A PLAIN RIPRAP		171.000 TON
	Engineer's Estimate	**59.10**	**10,106.10**
1	C3 Construction, Inc.	57.98	9,914.58
2	Reece Construction Co, Inc.	52.19	8,924.49
3	K & R BUILDERS, INC.	61.50	10,516.50
4	King Construction CO., INC.	52.19	8,924.49
5	RRY SERVICES LLC	61.00	10,431.00
6	L & M Contractors, Inc.	55.00	9,405.00
7	Frontier Bridge, Inc.	67.43	11,530.53
0027	601(C) 1355 TYPE I-A FILTER BLANKET		58.000 TON
	Engineer's Estimate	**47.80**	**2,772.40**
1	C3 Construction, Inc.	48.73	2,826.34
2	Reece Construction Co, Inc.	41.89	2,429.62
3	K & R BUILDERS, INC.	51.15	2,966.70
4	King Construction CO., INC.	41.89	2,429.62
5	RRY SERVICES LLC	53.00	3,074.00
6	L & M Contractors, Inc.	55.00	3,190.00
7	Frontier Bridge, Inc.	56.45	3,274.10
0028	613(H) 6204 6" PERFORATED PIPE UNDERDRAIN ROUND		82.000 LF
	Engineer's Estimate	**28.90**	**2,369.80**
1	C3 Construction, Inc.	22.20	1,820.40
2	Reece Construction Co, Inc.	40.00	3,280.00
3	K & R BUILDERS, INC.	31.00	2,542.00
4	King Construction CO., INC.	40.00	3,280.00
5	RRY SERVICES LLC	30.00	2,460.00
6	L & M Contractors, Inc.	35.00	2,870.00
7	Frontier Bridge, Inc.	34.76	2,850.32
0029	613(I) 6207 6" NON-PERF.PIPE UNDERDRAIN RND.		40.000 LF
	Engineer's Estimate	**27.90**	**1,116.00**
1	C3 Construction, Inc.	22.20	888.00
2	Reece Construction Co, Inc.	24.00	960.00
3	K & R BUILDERS, INC.	34.00	1,360.00
4	King Construction CO., INC.	40.00	1,600.00
5	RRY SERVICES LLC	30.00	1,200.00
6	L & M Contractors, Inc.	35.00	1,400.00
7	Frontier Bridge, Inc.	34.76	1,390.40
0030	619(D) 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE		1.000 LSUM
	Engineer's Estimate	**5,500.00**	**5,500.00**
1	C3 Construction, Inc.	4,317.59	4,317.59
2	Reece Construction Co, Inc.	10,877.14	10,877.14
3	K & R BUILDERS, INC.	6,000.00	6,000.00
4	King Construction CO., INC.	10,877.14	10,877.14
5	RRY SERVICES LLC	10,000.00	10,000.00
6	L & M Contractors, Inc.	11,000.00	11,000.00
7	Frontier Bridge, Inc.	11,000.00	11,000.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0031	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,450.00**	**5,800.00**
1	C3 Construction, Inc.	2,226.65	8,906.60
2	Reece Construction Co, Inc.	1,805.00	7,220.00
3	K & R BUILDERS, INC.	1,595.00	6,380.00
4	King Construction CO., INC.	1,805.00	7,220.00
5	RRY SERVICES LLC	1,450.00	5,800.00
6	L & M Contractors, Inc.	1,750.00	7,000.00
7	Frontier Bridge, Inc.	1,985.50	7,942.00
0032	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	C3 Construction, Inc.	1,572.84	6,291.36
2	Reece Construction Co, Inc.	1,275.00	5,100.00
3	K & R BUILDERS, INC.	1,815.00	7,260.00
4	King Construction CO., INC.	1,275.00	5,100.00
5	RRY SERVICES LLC	1,650.00	6,600.00
6	L & M Contractors, Inc.	1,550.00	6,200.00
7	Frontier Bridge, Inc.	1,402.50	5,610.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	C3 Construction, Inc.	2,713.91	2,713.91
2	Reece Construction Co, Inc.	2,200.00	2,200.00
3	K & R BUILDERS, INC.	2,900.00	2,900.00
4	King Construction CO., INC.	2,200.00	2,200.00
5	RRY SERVICES LLC	2,250.00	2,250.00
6	L & M Contractors, Inc.	2,550.00	2,550.00
7	Frontier Bridge, Inc.	2,420.00	2,420.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	C3 Construction, Inc.	7,278.23	7,278.23
2	Reece Construction Co, Inc.	5,900.00	5,900.00
3	K & R BUILDERS, INC.	5,000.00	5,000.00
4	King Construction CO., INC.	5,900.00	5,900.00
5	RRY SERVICES LLC	6,700.00	6,700.00
6	L & M Contractors, Inc.	5,000.00	5,000.00
7	Frontier Bridge, Inc.	4,510.00	4,510.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 700 **Contract ID:** 180077

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,500.00**	**3,500.00**
1	C3 Construction, Inc.	1,850.40	1,850.40
2	Reece Construction Co, Inc.	1,800.00	1,800.00
3	K & R BUILDERS, INC.	2,500.00	2,500.00
4	King Construction CO., INC.	15,000.00	15,000.00
5	RRY SERVICES LLC	1,275.00	1,275.00
6	L & M Contractors, Inc.	3,000.00	3,000.00
7	Frontier Bridge, Inc.	3,300.00	3,300.00
0036	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	C3 Construction, Inc.	43,034.05	43,034.05
2	Reece Construction Co, Inc.	33,000.00	33,000.00
3	K & R BUILDERS, INC.	31,000.00	31,000.00
4	King Construction CO., INC.	46,942.31	46,942.31
5	RRY SERVICES LLC	50,000.00	50,000.00
6	L & M Contractors, Inc.	44,000.00	44,000.00
7	Frontier Bridge, Inc.	41,548.87	41,548.87