Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 448 **Contract ID:** 180085
J/P No.: 32158(04) **Project No.:** ACSTP-221C(041)CI **Contract Time:**
County: DELAWARE
Description: RESURFACE (ASPHALT) COUNTY ROAD (COLCORD-KEITHLY ROAD/CR S670): FROM SH-116, EXTEND NORTH IN COLCORD. PROJECT LENGTH = 2.01 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	489,509.10	78.29	100.00
2	Paragon Contractors, LLC	504,405.00	80.67	103.04
3	APAC-CENTRAL, INC.	524,439.95	83.88	107.14

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 448 **Contract ID:** 180085

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	434.700	TON	
	Engineer's Estimate		**27.50**		**11,954.25**
1	GLOVER & ASSOCIATES, INC.		27.00		11,736.90
2	Paragon Contractors, LLC		37.00		16,083.90
3	APAC-CENTRAL, INC.		30.00		13,041.00
0002	407(B) 0250	TACK COAT	1,984.000	GAL	
	Engineer's Estimate		**3.50**		**6,944.00**
1	GLOVER & ASSOCIATES, INC.		1.55		3,075.20
2	Paragon Contractors, LLC		2.20		4,364.80
3	APAC-CENTRAL, INC.		1.90		3,769.60
0003	409(A) 4242	FABRIC REINFORCEMENT	26,458.000	SY	
	Engineer's Estimate		**2.25**		**59,530.50**
1	GLOVER & ASSOCIATES, INC.		2.85		75,405.30
2	Paragon Contractors, LLC		2.05		54,238.90
3	APAC-CENTRAL, INC.		2.00		52,916.00
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,454.300	TON	
	Engineer's Estimate		**85.00**		**378,615.50**
1	GLOVER & ASSOCIATES, INC.		69.99		311,756.46
2	Paragon Contractors, LLC		81.00		360,798.30
3	APAC-CENTRAL, INC.		78.00		347,435.40
0005	412 5267	COLD MILLING PAVEMENT	26,458.000	SY	
	Engineer's Estimate		**3.25**		**85,988.50**
1	GLOVER & ASSOCIATES, INC.		1.05		27,780.90
2	Paragon Contractors, LLC		1.25		33,072.50
3	APAC-CENTRAL, INC.		1.75		46,301.50
0006	850(A) 8110	SHEET ALUMINUM SIGNS	42.250	SF	
	Engineer's Estimate		**21.00**		**887.25**
1	GLOVER & ASSOCIATES, INC.		12.50		528.13
2	Paragon Contractors, LLC		21.00		887.25
3	APAC-CENTRAL, INC.		12.60		532.35
0007	851(C) 8327	2 1/4" SQUARE TUBE POST	87.000	LF	
	Engineer's Estimate		**9.00**		**783.00**
1	GLOVER & ASSOCIATES, INC.		17.50		1,522.50
2	Paragon Contractors, LLC		9.00		783.00
3	APAC-CENTRAL, INC.		21.00		1,827.00
0008	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	35,151.000	LF	
	Engineer's Estimate		**0.60**		**21,090.60**
1	GLOVER & ASSOCIATES, INC.		0.41		14,411.91
2	Paragon Contractors, LLC		0.40		14,060.40
3	APAC-CENTRAL, INC.		0.40		14,060.40
0009	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	18.000	LF	
	Engineer's Estimate		**14.25**		**256.50**
1	GLOVER & ASSOCIATES, INC.		5.10		91.80
2	Paragon Contractors, LLC		22.00		396.00
3	APAC-CENTRAL, INC.		3.15		56.70

Letting Date: February 15, 2018, 10:30 A.M.

Call Order: 448 **Contract ID:** 180085

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**9,000.00**	**9,000.00**
1	GLOVER & ASSOCIATES, INC.	5,200.00	5,200.00
2	Paragon Contractors, LLC	3,000.00	3,000.00
3	APAC-CENTRAL, INC.	8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 STAKING			
0011	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	GLOVER & ASSOCIATES, INC.	6,000.00	6,000.00
2	Paragon Contractors, LLC	1,650.00	1,650.00
3	APAC-CENTRAL, INC.	1,500.00	1,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 CONSTRUCTION			
0012	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,200.00**	**40,200.00**
1	GLOVER & ASSOCIATES, INC.	32,000.00	32,000.00
2	Paragon Contractors, LLC	15,069.95	15,069.95
3	APAC-CENTRAL, INC.	35,000.00	35,000.00