**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108
**J/P No.:** 26857(04) **Project No.:** CIRB-157C(161)RB **Contract Time:**
**County:** OSAGE
**Description:** BRIDGE AND APPROACHES COUNTY ROAD (EW-28/GEORGE BRADEN ROAD): OVER UNNAMED CREEK, 8.9 MILES EAST OF US-177 NEAR PONCA CITY. PROJECT LENGTH = 0.247 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | BRIDGECO CONTRACTORS, INC. | 874,940.76 | 91.79 | 100.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 897,864.81 | 94.20 | 102.62 |
| 3 | Reece Construction Co, Inc. | 935,624.18 | 98.16 | 106.94 |
| | Engineer's Estimate | 953,153.50 | | |
| 4 | RRY SERVICES LLC | 966,978.68 | 101.45 | 110.52 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 975,954.12 | 102.39 | 111.55 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 998,371.79 | 104.74 | 114.11 |
| 7 | H & H BRIDGE COMPANY | 1,049,126.81 | 110.07 | 119.91 |
| 8 | Crossland Construction Company, Inc. | 1,070,400.84 | 112.30 | 122.34 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number / Bidder | Item Description | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|---|
| **Section: 0001 ROADWAY** | | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | | 1.000 LSUM |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 13,000.00 | 13,000.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 10,000.00 | 10,000.00 |
| 3 | Reece Construction Co, Inc. | | 6,529.03 | 6,529.03 |
| 4 | RRY SERVICES LLC | | 11,000.00 | 11,000.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 7,000.00 | 7,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 15,000.00 | 15,000.00 |
| 7 | H & H BRIDGE COMPANY | | 20,000.00 | 20,000.00 |
| 8 | Crossland Construction Company, Inc. | | 11,230.00 | 11,230.00 |
| 0002 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | | 6,099.000 CY |
| | **Engineer's Estimate** | | **7.00** | **42,693.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 6.50 | 39,643.50 |
| 2 | B & B BRIDGE COMPANY, LLC | | 5.50 | 33,544.50 |
| 3 | Reece Construction Co, Inc. | | 6.33 | 38,606.67 |
| 4 | RRY SERVICES LLC | | 7.75 | 47,267.25 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 6.33 | 38,606.67 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7.00 | 42,693.00 |
| 7 | H & H BRIDGE COMPANY | | 11.00 | 67,089.00 |
| 8 | Crossland Construction Company, Inc. | | 9.40 | 57,330.60 |
| 0003 | 202(D) 0184 | UNCLASSIFIED BORROW | | 4,030.000 CY |
| | **Engineer's Estimate** | | **8.50** | **34,255.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 7.50 | 30,225.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 12.00 | 48,360.00 |
| 3 | Reece Construction Co, Inc. | | 12.65 | 50,979.50 |
| 4 | RRY SERVICES LLC | | 10.00 | 40,300.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 12.65 | 50,979.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 11.00 | 44,330.00 |
| 7 | H & H BRIDGE COMPANY | | 17.50 | 70,525.00 |
| 8 | Crossland Construction Company, Inc. | | 18.35 | 73,950.50 |
| 0004 | 205(A) 4229 | TYPE A-SALVAGED TOPSOIL | | 1.000 LSUM |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 3,800.00 | 3,800.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 7,500.00 | 7,500.00 |
| 3 | Reece Construction Co, Inc. | | 3,439.24 | 3,439.24 |
| 4 | RRY SERVICES LLC | | 6,500.00 | 6,500.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 3,400.00 | 3,400.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7,500.00 | 7,500.00 |
| 7 | H & H BRIDGE COMPANY | | 15,000.00 | 15,000.00 |
| 8 | Crossland Construction Company, Inc. | | 8,422.90 | 8,422.90 |
| 0005 | 221(C) 2801 | TEMPORARY SILT FENCE | | 2,129.000 LF |
| | **Engineer's Estimate** | | **2.00** | **4,258.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 3.50 | 7,451.50 |
| 2 | B & B BRIDGE COMPANY, LLC | | 2.99 | 6,365.71 |
| 3 | Reece Construction Co, Inc. | | 2.99 | 6,365.71 |
| 4 | RRY SERVICES LLC | | 2.12 | 4,513.48 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 3.25 | 6,919.25 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.25 | 4,790.25 |
| 7 | H & H BRIDGE COMPANY | | 2.99 | 6,365.71 |
| 8 | Crossland Construction Company, Inc. | | 3.25 | 6,919.25 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0001 ROADWAY** | | | |
| 0006 | 221(F) 0100 TEMPORARY SILT DIKE | | 184.000 LF |
| | **Engineer's Estimate** | **10.00** | **1,840.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 14.00 | 2,576.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 12.95 | 2,382.80 |
| 3 | Reece Construction Co, Inc. | 12.95 | 2,382.80 |
| 4 | RRY SERVICES LLC | 13.88 | 2,553.92 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 13.50 | 2,484.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 9.00 | 1,656.00 |
| 7 | H & H BRIDGE COMPANY | 12.95 | 2,382.80 |
| 8 | Crossland Construction Company, Inc. | 14.15 | 2,603.60 |
| 0007 | 230(A) 2806 SOLID SLAB SODDING | | 8,908.000 SY |
| | **Engineer's Estimate** | **2.00** | **17,816.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 3.15 | 28,060.20 |
| 2 | B & B BRIDGE COMPANY, LLC | 2.95 | 26,278.60 |
| 3 | Reece Construction Co, Inc. | 2.95 | 26,278.60 |
| 4 | RRY SERVICES LLC | 6.56 | 58,436.48 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 2.95 | 26,278.60 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 4.00 | 35,632.00 |
| 7 | H & H BRIDGE COMPANY | 2.95 | 26,278.60 |
| 8 | Crossland Construction Company, Inc. | 3.25 | 28,951.00 |
| 0008 | 233(A) 2817 VEGETATIVE MULCHING | | 1.840 AC |
| | **Engineer's Estimate** | **300.00** | **552.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 3,150.00 | 5,796.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 2,950.00 | 5,428.00 |
| 3 | Reece Construction Co, Inc. | 2,950.00 | 5,428.00 |
| 4 | RRY SERVICES LLC | 485.00 | 892.40 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 2,950.00 | 5,428.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 3,500.00 | 6,440.00 |
| 7 | H & H BRIDGE COMPANY | 2,950.00 | 5,428.00 |
| 8 | Crossland Construction Company, Inc. | 3,216.50 | 5,918.36 |
| 0009 | 303(A) 2100 AGGREGATE BASE TYPE A | | 1,225.000 CY |
| | **Engineer's Estimate** | **50.00** | **61,250.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 54.00 | 66,150.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 34.25 | 41,956.25 |
| 3 | Reece Construction Co, Inc. | 54.81 | 67,142.25 |
| 4 | RRY SERVICES LLC | 65.00 | 79,625.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 55.00 | 67,375.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 58.00 | 71,050.00 |
| 7 | H & H BRIDGE COMPANY | 50.00 | 61,250.00 |
| 8 | Crossland Construction Company, Inc. | 38.45 | 47,101.25 |
| 0010 | 402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E | | 208.000 TON |
| | **Engineer's Estimate** | **30.00** | **6,240.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 30.00 | 6,240.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 19.00 | 3,952.00 |
| 3 | Reece Construction Co, Inc. | 27.28 | 5,674.24 |
| 4 | RRY SERVICES LLC | 30.00 | 6,240.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 27.25 | 5,668.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 29.00 | 6,032.00 |
| 7 | H & H BRIDGE COMPANY | 50.00 | 10,400.00 |
| 8 | Crossland Construction Company, Inc. | 21.35 | 4,440.80 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0011 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 931.000 TON | |
| | **Engineer's Estimate** | | **80.00** | **74,480.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 87.00 | 80,997.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 72.10 | 67,125.10 |
| 3 | Reece Construction Co, Inc. | | 72.10 | 67,125.10 |
| 4 | RRY SERVICES LLC | | 72.10 | 67,125.10 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 72.10 | 67,125.10 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 75.00 | 69,825.00 |
| 7 | H & H BRIDGE COMPANY | | 87.00 | 80,997.00 |
| 8 | Crossland Construction Company, Inc. | | 79.80 | 74,293.80 |
| 0012 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 578.000 TON | |
| | **Engineer's Estimate** | | **85.00** | **49,130.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 79.80 | 46,124.40 |
| 2 | B & B BRIDGE COMPANY, LLC | | 76.00 | 43,928.00 |
| 3 | Reece Construction Co, Inc. | | 76.00 | 43,928.00 |
| 4 | RRY SERVICES LLC | | 76.00 | 43,928.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 76.00 | 43,928.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 80.00 | 46,240.00 |
| 7 | H & H BRIDGE COMPANY | | 97.00 | 56,066.00 |
| 8 | Crossland Construction Company, Inc. | | 103.25 | 59,678.50 |
| 0013 | 509(D) 0325 | CLASS C CONCRETE | 10.000 CY | |
| | **Engineer's Estimate** | | **350.00** | **3,500.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 300.00 | 3,000.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 300.00 | 3,000.00 |
| 3 | Reece Construction Co, Inc. | | 309.00 | 3,090.00 |
| 4 | RRY SERVICES LLC | | 200.00 | 2,000.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 350.00 | 3,500.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 280.00 | 2,800.00 |
| 7 | H & H BRIDGE COMPANY | | 150.00 | 1,500.00 |
| 8 | Crossland Construction Company, Inc. | | 477.00 | 4,770.00 |
| 0014 | 601(B) 0536 | TYPE I-A PLAIN RIPRAP | 459.000 TON | |
| | **Engineer's Estimate** | | **35.00** | **16,065.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 37.00 | 16,983.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 30.25 | 13,884.75 |
| 3 | Reece Construction Co, Inc. | | 36.99 | 16,978.41 |
| 4 | RRY SERVICES LLC | | 42.00 | 19,278.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 37.00 | 16,983.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 36.00 | 16,524.00 |
| 7 | H & H BRIDGE COMPANY | | 45.00 | 20,655.00 |
| 8 | Crossland Construction Company, Inc. | | 34.00 | 15,606.00 |
| 0015 | 601(C) 0538 | TYPE I-A FILTER BLANKET | 231.000 TON | |
| | **Engineer's Estimate** | | **30.00** | **6,930.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 35.00 | 8,085.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 20.25 | 4,677.75 |
| 3 | Reece Construction Co, Inc. | | 27.00 | 6,237.00 |
| 4 | RRY SERVICES LLC | | 30.00 | 6,930.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 27.00 | 6,237.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 28.00 | 6,468.00 |
| 7 | H & H BRIDGE COMPANY | | 40.00 | 9,240.00 |
| 8 | Crossland Construction Company, Inc. | | 22.75 | 5,255.25 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0016 | 611(G) 6004 | INLET (SMD-TYPE 2A) | 1.000 | EA | |
| | **Engineer's Estimate** | | **2,500.00** | | **2,500.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 2,500.00 | | 2,500.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 6,000.00 | | 6,000.00 |
| 3 | Reece Construction Co, Inc. | | 6,675.01 | | 6,675.01 |
| 4 | RRY SERVICES LLC | | 3,500.00 | | 3,500.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 6,700.00 | | 6,700.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3,500.00 | | 3,500.00 |
| 7 | H & H BRIDGE COMPANY | | 2,000.00 | | 2,000.00 |
| 8 | Crossland Construction Company, Inc. | | 5,996.90 | | 5,996.90 |
| 0017 | 613(A) 0493 | 30" R.C.PIPE CLASS III | 51.000 | LF | |
| | **Engineer's Estimate** | | **100.00** | | **5,100.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 97.50 | | 4,972.50 |
| 2 | B & B BRIDGE COMPANY, LLC | | 52.50 | | 2,677.50 |
| 3 | Reece Construction Co, Inc. | | 69.24 | | 3,531.24 |
| 4 | RRY SERVICES LLC | | 85.00 | | 4,335.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 69.00 | | 3,519.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 55.00 | | 2,805.00 |
| 7 | H & H BRIDGE COMPANY | | 75.00 | | 3,825.00 |
| 8 | Crossland Construction Company, Inc. | | 58.95 | | 3,006.45 |
| 0018 | 613(L) 5732 | 30" PREFAB. CULVERT END SECTION, ROUND | 1.000 | EA | |
| | **Engineer's Estimate** | | **950.00** | | **950.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 2,500.00 | | 2,500.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 730.25 | | 730.25 |
| 3 | Reece Construction Co, Inc. | | 1,572.41 | | 1,572.41 |
| 4 | RRY SERVICES LLC | | 900.00 | | 900.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 1,600.00 | | 1,600.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1,200.00 | | 1,200.00 |
| 7 | H & H BRIDGE COMPANY | | 1,500.00 | | 1,500.00 |
| 8 | Crossland Construction Company, Inc. | | 819.95 | | 819.95 |
| 0019 | 613(T) 1187 | STANDARD BEDDING MATERIAL, CLASS C | 25.000 | CY | |
| | **Engineer's Estimate** | | **55.00** | | **1,375.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 48.00 | | 1,200.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 40.00 | | 1,000.00 |
| 3 | Reece Construction Co, Inc. | | 63.43 | | 1,585.75 |
| 4 | RRY SERVICES LLC | | 50.00 | | 1,250.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 63.50 | | 1,587.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 70.00 | | 1,750.00 |
| 7 | H & H BRIDGE COMPANY | | 80.00 | | 2,000.00 |
| 8 | Crossland Construction Company, Inc. | | 44.90 | | 1,122.50 |
| 0020 | 613(V) 1180 | TRENCH EXCAVATION | 61.000 | CY | |
| | **Engineer's Estimate** | | **15.00** | | **915.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 15.00 | | 915.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 10.00 | | 610.00 |
| 3 | Reece Construction Co, Inc. | | 10.75 | | 655.75 |
| 4 | RRY SERVICES LLC | | 10.00 | | 610.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 10.75 | | 655.75 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 12.00 | | 732.00 |
| 7 | H & H BRIDGE COMPANY | | 20.00 | | 1,220.00 |
| 8 | Crossland Construction Company, Inc. | | 17.90 | | 1,091.90 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | |
| 0021 | 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 2,500.00 | 2,500.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 6,500.00 | 6,500.00 |
| 3 | Reece Construction Co, Inc. | 5,531.14 | 5,531.14 |
| 4 | RRY SERVICES LLC | 3,700.00 | 3,700.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 5,600.00 | 5,600.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 5,000.00 | 5,000.00 |
| 7 | H & H BRIDGE COMPANY | 10,000.00 | 10,000.00 |
| 8 | Crossland Construction Company, Inc. | 7,299.85 | 7,299.85 |
| 0022 | 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT | 2,931.000 SY |
| | **Engineer's Estimate** | **8.00** | **23,448.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 5.00 | 14,655.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 4.00 | 11,724.00 |
| 3 | Reece Construction Co, Inc. | 3.00 | 8,793.00 |
| 4 | RRY SERVICES LLC | 5.00 | 14,655.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 4.15 | 12,163.65 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 5.00 | 14,655.00 |
| 7 | H & H BRIDGE COMPANY | 8.00 | 23,448.00 |
| 8 | Crossland Construction Company, Inc. | 4.50 | 13,189.50 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE** | | | |
| 0023 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 120.000 CY |
| | **Engineer's Estimate** | **30.00** | **3,600.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 12.00 | 1,440.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 25.00 | 3,000.00 |
| 3 | Reece Construction Co, Inc. | 22.00 | 2,640.00 |
| 4 | RRY SERVICES LLC | 15.00 | 1,800.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 25.00 | 3,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 20.00 | 2,400.00 |
| 7 | H & H BRIDGE COMPANY | 100.00 | 12,000.00 |
| 8 | Crossland Construction Company, Inc. | 38.90 | 4,668.00 |
| 0024 | 501(G) 6309 | CLSM BACKFILL | 86.000 CY |
| | **Engineer's Estimate** | **155.00** | **13,330.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 155.00 | 13,330.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 150.00 | 12,900.00 |
| 3 | Reece Construction Co, Inc. | 151.00 | 12,986.00 |
| 4 | RRY SERVICES LLC | 145.00 | 12,470.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 170.00 | 14,620.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 130.00 | 11,180.00 |
| 7 | H & H BRIDGE COMPANY | 200.00 | 17,200.00 |
| 8 | Crossland Construction Company, Inc. | 107.78 | 9,269.08 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE** | | |
| 0025 | 503(A) 1313 | PRESTRESSED CONCRETE BEAMS (TYPE IV) | 399.000 LF | |
| | **Engineer's Estimate** | | **235.00** | **93,765.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 220.20 | 87,859.80 |
| 2 | B & B BRIDGE COMPANY, LLC | | 300.10 | 119,739.90 |
| 3 | Reece Construction Co, Inc. | | 270.00 | 107,730.00 |
| 4 | RRY SERVICES LLC | | 230.00 | 91,770.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 320.00 | 127,680.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 265.00 | 105,735.00 |
| 7 | H & H BRIDGE COMPANY | | 250.00 | 99,750.00 |
| 8 | Crossland Construction Company, Inc. | | 238.15 | 95,021.85 |
| 0026 | 504(A) 1304 | APPROACH SLAB | 142.000 SY | |
| | **Engineer's Estimate** | | **185.00** | **26,270.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 171.00 | 24,282.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 200.00 | 28,400.00 |
| 3 | Reece Construction Co, Inc. | | 213.00 | 30,246.00 |
| 4 | RRY SERVICES LLC | | 190.00 | 26,980.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 170.00 | 24,140.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 200.00 | 28,400.00 |
| 7 | H & H BRIDGE COMPANY | | 200.00 | 28,400.00 |
| 8 | Crossland Construction Company, Inc. | | 155.80 | 22,123.60 |
| 0027 | 504(B) 1305 | SAW-CUT GROOVING | 427.000 SY | |
| | **Engineer's Estimate** | | **7.00** | **2,989.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 6.10 | 2,604.70 |
| 2 | B & B BRIDGE COMPANY, LLC | | 5.80 | 2,476.60 |
| 3 | Reece Construction Co, Inc. | | 5.80 | 2,476.60 |
| 4 | RRY SERVICES LLC | | 5.80 | 2,476.60 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 7.50 | 3,202.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7.00 | 2,989.00 |
| 7 | H & H BRIDGE COMPANY | | 5.80 | 2,476.60 |
| 8 | Crossland Construction Company, Inc. | | 5.65 | 2,412.55 |
| 0028 | 504(D) 6239 | CONCRETE RAIL (TR3) | 265.000 LF | |
| | **Engineer's Estimate** | | **90.00** | **23,850.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 76.00 | 20,140.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 85.00 | 22,525.00 |
| 3 | Reece Construction Co, Inc. | | 94.00 | 24,910.00 |
| 4 | RRY SERVICES LLC | | 85.00 | 22,525.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 88.00 | 23,320.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 95.00 | 25,175.00 |
| 7 | H & H BRIDGE COMPANY | | 75.00 | 19,875.00 |
| 8 | Crossland Construction Company, Inc. | | 94.10 | 24,936.50 |
| 0029 | 506(A) 1322 | STRUCTURAL STEEL | 650.000 LB | |
| | **Engineer's Estimate** | | **4.00** | **2,600.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 2.80 | 1,820.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 3.00 | 1,950.00 |
| 3 | Reece Construction Co, Inc. | | 2.00 | 1,300.00 |
| 4 | RRY SERVICES LLC | | 3.00 | 1,950.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 3.50 | 2,275.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.00 | 1,950.00 |
| 7 | H & H BRIDGE COMPANY | | 1.00 | 650.00 |
| 8 | Crossland Construction Company, Inc. | | 0.90 | 585.00 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE** | | | | | |
| 0030 | 507(A) 6172 | WEATHERING STEEL FIXED BEARING ASSEMBLY | 8.000 | EA | |
| | **Engineer's Estimate** | | **700.00** | | **5,600.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 485.00 | | 3,880.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 500.00 | | 4,000.00 |
| 3 | Reece Construction Co, Inc. | | 425.00 | | 3,400.00 |
| 4 | RRY SERVICES LLC | | 400.00 | | 3,200.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 600.00 | | 4,800.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 750.00 | | 6,000.00 |
| 7 | H & H BRIDGE COMPANY | | 2,800.00 | | 22,400.00 |
| 8 | Crossland Construction Company, Inc. | | 436.15 | | 3,489.20 |
| 0031 | 509(A) 1326 | CLASS AA CONCRETE | 124.000 | CY | |
| | **Engineer's Estimate** | | **700.00** | | **86,800.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 550.00 | | 68,200.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 500.00 | | 62,000.00 |
| 3 | Reece Construction Co, Inc. | | 658.00 | | 81,592.00 |
| 4 | RRY SERVICES LLC | | 615.00 | | 76,260.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 625.00 | | 77,500.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 675.00 | | 83,700.00 |
| 7 | H & H BRIDGE COMPANY | | 600.00 | | 74,400.00 |
| 8 | Crossland Construction Company, Inc. | | 938.25 | | 116,343.00 |
| 0032 | 509(B) 1328 | CLASS A CONCRETE | 48.000 | CY | |
| | **Engineer's Estimate** | | **770.00** | | **36,960.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 550.00 | | 26,400.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 500.00 | | 24,000.00 |
| 3 | Reece Construction Co, Inc. | | 950.00 | | 45,600.00 |
| 4 | RRY SERVICES LLC | | 675.00 | | 32,400.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 800.00 | | 38,400.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 675.00 | | 32,400.00 |
| 7 | H & H BRIDGE COMPANY | | 750.00 | | 36,000.00 |
| 8 | Crossland Construction Company, Inc. | | 559.50 | | 26,856.00 |
| 0033 | 511(A) 1332 | REINFORCING STEEL | 27,970.000 | LB | |
| | **Engineer's Estimate** | | **1.00** | | **27,970.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 1.00 | | 27,970.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 0.70 | | 19,579.00 |
| 3 | Reece Construction Co, Inc. | | 0.80 | | 22,376.00 |
| 4 | RRY SERVICES LLC | | 0.98 | | 27,410.60 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 1.00 | | 27,970.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1.20 | | 33,564.00 |
| 7 | H & H BRIDGE COMPANY | | 1.00 | | 27,970.00 |
| 8 | Crossland Construction Company, Inc. | | 0.74 | | 20,697.80 |
| 0034 | 514(A) 6010 | PILES, FURNISHED (HP 10X42) | 384.000 | LF | |
| | **Engineer's Estimate** | | **35.00** | | **13,440.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 29.50 | | 11,328.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 30.00 | | 11,520.00 |
| 3 | Reece Construction Co, Inc. | | 41.00 | | 15,744.00 |
| 4 | RRY SERVICES LLC | | 40.00 | | 15,360.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 60.00 | | 23,040.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 50.00 | | 19,200.00 |
| 7 | H & H BRIDGE COMPANY | | 32.00 | | 12,288.00 |
| 8 | Crossland Construction Company, Inc. | | 26.20 | | 10,060.80 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE** | | |
| 0035 | 514(B) 6292 | PILES, DRIVEN (HP 10X42) | 384.000 LF | |
| | **Engineer's Estimate** | | **15.00** | **5,760.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 15.00 | 5,760.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 35.00 | 13,440.00 |
| 3 | Reece Construction Co, Inc. | | 11.00 | 4,224.00 |
| 4 | RRY SERVICES LLC | | 10.00 | 3,840.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 12.00 | 4,608.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 10.00 | 3,840.00 |
| 7 | H & H BRIDGE COMPANY | | 5.00 | 1,920.00 |
| 8 | Crossland Construction Company, Inc. | | 107.30 | 41,203.20 |
| 0036 | 514(L) 6220 | PILE SPLICE, H-PILE (NON-BIDDABLE) | 1.000 EA | |
| | **Engineer's Estimate** | | **400.00** | **400.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 400.00 | 400.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 400.00 | 400.00 |
| 3 | Reece Construction Co, Inc. | | 400.00 | 400.00 |
| 4 | RRY SERVICES LLC | | 400.00 | 400.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 400.00 | 400.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 400.00 | 400.00 |
| 7 | H & H BRIDGE COMPANY | | 400.00 | 400.00 |
| 8 | Crossland Construction Company, Inc. | | 400.00 | 400.00 |
| 0037 | 601(B) 1353 | TYPE I-A PLAIN RIPRAP | 1,863.000 TON | |
| | **Engineer's Estimate** | | **40.00** | **74,520.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 37.80 | 70,421.40 |
| 2 | B & B BRIDGE COMPANY, LLC | | 37.00 | 68,931.00 |
| 3 | Reece Construction Co, Inc. | | 36.99 | 68,912.37 |
| 4 | RRY SERVICES LLC | | 45.00 | 83,835.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 38.50 | 71,725.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 36.00 | 67,068.00 |
| 7 | H & H BRIDGE COMPANY | | 40.00 | 74,520.00 |
| 8 | Crossland Construction Company, Inc. | | 34.00 | 63,342.00 |
| 0038 | 601(C) 1355 | TYPE I-A FILTER BLANKET | 412.000 TON | |
| | **Engineer's Estimate** | | **30.00** | **12,360.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 35.00 | 14,420.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 27.00 | 11,124.00 |
| 3 | Reece Construction Co, Inc. | | 27.00 | 11,124.00 |
| 4 | RRY SERVICES LLC | | 30.00 | 12,360.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 30.00 | 12,360.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 28.00 | 11,536.00 |
| 7 | H & H BRIDGE COMPANY | | 40.00 | 16,480.00 |
| 8 | Crossland Construction Company, Inc. | | 22.75 | 9,373.00 |
| 0039 | 601(I) 6312 | FILTER FABRIC (RIPRAP) | 1,627.000 SY | |
| | **Engineer's Estimate** | | **3.00** | **4,881.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 3.00 | 4,881.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 3.00 | 4,881.00 |
| 3 | Reece Construction Co, Inc. | | 5.82 | 9,469.14 |
| 4 | RRY SERVICES LLC | | 1.25 | 2,033.75 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 6.00 | 9,762.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.50 | 5,694.50 |
| 7 | H & H BRIDGE COMPANY | | 2.00 | 3,254.00 |
| 8 | Crossland Construction Company, Inc. | | 1.75 | 2,847.25 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE** | | |
| 0040 | 613(H) 6204 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 64.000 LF |
| | **Engineer's Estimate** | **30.00** | **1,920.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 25.00 | 1,600.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 40.00 | 2,560.00 |
| 3 | Reece Construction Co, Inc. | 34.00 | 2,176.00 |
| 4 | RRY SERVICES LLC | 30.00 | 1,920.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 25.00 | 1,600.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 55.00 | 3,520.00 |
| 7 | H & H BRIDGE COMPANY | 65.00 | 4,160.00 |
| 8 | Crossland Construction Company, Inc. | 17.05 | 1,091.20 |
| 0041 | 613(I) 6207 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 40.000 LF |
| | **Engineer's Estimate** | **25.00** | **1,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 20.00 | 800.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 40.00 | 1,600.00 |
| 3 | Reece Construction Co, Inc. | 30.00 | 1,200.00 |
| 4 | RRY SERVICES LLC | 30.00 | 1,200.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 25.00 | 1,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 20.00 | 800.00 |
| 7 | H & H BRIDGE COMPANY | 75.00 | 3,000.00 |
| 8 | Crossland Construction Company, Inc. | 16.35 | 654.00 |
| 0042 | 619(D) 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 LSUM |
| | **Engineer's Estimate** | **25,000.00** | **25,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 7,500.00 | 7,500.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 12,000.00 | 12,000.00 |
| 3 | Reece Construction Co, Inc. | 9,936.12 | 9,936.12 |
| 4 | RRY SERVICES LLC | 10,000.00 | 10,000.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 10,000.00 | 10,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 21,000.00 | 21,000.00 |
| 7 | H & H BRIDGE COMPANY | 30,000.00 | 30,000.00 |
| 8 | Crossland Construction Company, Inc. | 65,769.50 | 65,769.50 |
| 0043 | 623(F) 5686 | GUARDRAIL ANCHOR UNIT (TYPE D-BF) | 4.000 EA |
| | **Engineer's Estimate** | **1,600.00** | **6,400.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 1,550.00 | 6,200.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 1,525.00 | 6,100.00 |
| 3 | Reece Construction Co, Inc. | 1,525.00 | 6,100.00 |
| 4 | RRY SERVICES LLC | 1,525.00 | 6,100.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 1,525.00 | 6,100.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 1,700.00 | 6,800.00 |
| 7 | H & H BRIDGE COMPANY | 1,525.00 | 6,100.00 |
| 8 | Crossland Construction Company, Inc. | 1,662.75 | 6,651.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC** | | |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC** | | | |
| 0044 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 4.000 EA | |
| | **Engineer's Estimate** | | **2,400.00** | **9,600.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 2,300.00 | 9,200.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 1,835.00 | 7,340.00 |
| 3 | Reece Construction Co, Inc. | | 1,835.00 | 7,340.00 |
| 4 | RRY SERVICES LLC | | 2,000.00 | 8,000.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 1,835.00 | 7,340.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2,400.00 | 9,600.00 |
| 7 | H & H BRIDGE COMPANY | | 1,835.00 | 7,340.00 |
| 8 | Crossland Construction Company, Inc. | | 2,000.75 | 8,003.00 |
| 0045 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 5.180 SF | |
| | **Engineer's Estimate** | | **25.00** | **129.50** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 27.00 | 139.86 |
| 2 | B & B BRIDGE COMPANY, LLC | | 25.00 | 129.50 |
| 3 | Reece Construction Co, Inc. | | 25.00 | 129.50 |
| 4 | RRY SERVICES LLC | | 25.00 | 129.50 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 25.00 | 129.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 28.00 | 145.04 |
| 7 | H & H BRIDGE COMPANY | | 25.00 | 129.50 |
| 8 | Crossland Construction Company, Inc. | | 27.15 | 140.64 |
| 0046 | 851(C) 8324 | 2" SQUARE TUBE POST | 10.000 LF | |
| | **Engineer's Estimate** | | **15.00** | **150.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 22.00 | 220.00 |
| 2 | B & B BRIDGE COMPANY, LLC | | 25.00 | 250.00 |
| 3 | Reece Construction Co, Inc. | | 25.00 | 250.00 |
| 4 | RRY SERVICES LLC | | 25.00 | 250.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 25.00 | 250.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25.00 | 250.00 |
| 7 | H & H BRIDGE COMPANY | | 25.00 | 250.00 |
| 8 | Crossland Construction Company, Inc. | | 27.25 | 272.50 |
| 0047 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 4,842.000 LF | |
| | **Engineer's Estimate** | | **1.00** | **4,842.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 1.35 | 6,536.70 |
| 2 | B & B BRIDGE COMPANY, LLC | | 0.80 | 3,873.60 |
| 3 | Reece Construction Co, Inc. | | 0.80 | 3,873.60 |
| 4 | RRY SERVICES LLC | | 0.80 | 3,873.60 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 0.80 | 3,873.60 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1.50 | 7,263.00 |
| 7 | H & H BRIDGE COMPANY | | 0.80 | 3,873.60 |
| 8 | Crossland Construction Company, Inc. | | 0.85 | 4,115.70 |
| 0048 | 856(A) 8555 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 11.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **220.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | | 21.20 | 233.20 |
| 2 | B & B BRIDGE COMPANY, LLC | | 20.00 | 220.00 |
| 3 | Reece Construction Co, Inc. | | 20.00 | 220.00 |
| 4 | RRY SERVICES LLC | | 20.00 | 220.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | | 20.00 | 220.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 40.00 | 440.00 |
| 7 | H & H BRIDGE COMPANY | | 20.00 | 220.00 |
| 8 | Crossland Construction Company, Inc. | | 21.80 | 239.80 |

**Letting Date:** February 15, 2018, 10:30 A.M.
**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC** | | |
| 0049 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 2,800.00 | 2,800.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 2,500.00 | 2,500.00 |
| 3 | Reece Construction Co, Inc. | 2,500.00 | 2,500.00 |
| 4 | RRY SERVICES LLC | 3,500.00 | 3,500.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 2,500.00 | 2,500.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 6,000.00 | 6,000.00 |
| 7 | H & H BRIDGE COMPANY | 3,500.00 | 3,500.00 |
| 8 | Crossland Construction Company, Inc. | 3,816.20 | 3,816.20 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0004** | **STAKING** | | |
| 0050 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 8,200.00 | 8,200.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 5,200.00 | 5,200.00 |
| 3 | Reece Construction Co, Inc. | 7,400.00 | 7,400.00 |
| 4 | RRY SERVICES LLC | 8,900.00 | 8,900.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 7,400.00 | 7,400.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 7,500.00 | 7,500.00 |
| 7 | H & H BRIDGE COMPANY | 5,900.00 | 5,900.00 |
| 8 | Crossland Construction Company, Inc. | 6,148.81 | 6,148.81 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0005** | **CONSTRUCTION** | | |
| 0051 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **3,500.00** | **3,500.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 2,500.00 | 2,500.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 5,000.00 | 5,000.00 |
| 3 | Reece Construction Co, Inc. | 3,000.00 | 3,000.00 |
| 4 | RRY SERVICES LLC | 1,275.00 | 1,275.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 3,000.00 | 3,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 9,000.00 | 9,000.00 |
| 7 | H & H BRIDGE COMPANY | 1,000.00 | 1,000.00 |
| 8 | Crossland Construction Company, Inc. | 3,271.05 | 3,271.05 |
| 0052 | 640(A) 1398 | FIELD OFFICE | 1.000 EA |
| | **Engineer's Estimate** | **7,000.00** | **7,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 4,500.00 | 4,500.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 4,000.00 | 4,000.00 |
| 3 | Reece Construction Co, Inc. | 5,000.00 | 5,000.00 |
| 4 | RRY SERVICES LLC | 5,000.00 | 5,000.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 3,000.00 | 3,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 4,200.00 | 4,200.00 |
| 7 | H & H BRIDGE COMPANY | 1,500.00 | 1,500.00 |
| 8 | Crossland Construction Company, Inc. | 2,943.95 | 2,943.95 |

**Letting Date:** February 15, 2018, 10:30 A.M.

**Call Order:** 592 **Contract ID:** 180108

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | |
| 0053 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **60,000.00** | **60,000.00** |
| 1 | BRIDGECO CONTRACTORS, INC. | 52,000.00 | 52,000.00 |
| 2 | B & B BRIDGE COMPANY, LLC | 88,600.00 | 88,600.00 |
| 3 | Reece Construction Co, Inc. | 62,840.00 | 62,840.00 |
| 4 | RRY SERVICES LLC | 74,000.00 | 74,000.00 |
| 5 | Bridges, Inc. DBA Scudder Bridge Co. | 77,000.00 | 77,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 74,000.00 | 74,000.00 |
| 7 | H & H BRIDGE COMPANY | 35,000.00 | 35,000.00 |
| 8 | Crossland Construction Company, Inc. | 74,655.80 | 74,655.80 |