Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 596 **Contract ID:** 180109
J/P No.: 28284(05) **Project No.:** SSR-157C(185)SR **Contract Time:**
County: OSAGE
Description: RESURFACE (ASPHALT) SH-20: FROM 1.0 MILE WEST OF THE SH-99 JUNCTION, EXTEND WEST IN HOMINY. PROJECT LENGTH = 4.520 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	826,998.00	96.75	100.00
2	BECCO CONTRACTORS, INC.	835,000.00	97.69	100.97
	Engineer's Estimate	854,784.30		
3	THE QUAPAW COMPANY	869,155.20	101.68	105.10
4	SHERWOOD CONSTRUCTION CO., INC.	901,864.96	105.51	109.05
5	Paragon Contractors, LLC	981,189.00	114.79	118.64

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 596 **Contract ID:** 180109

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	303(A) 2100	AGGREGATE BASE TYPE A	200.000	CY
	Engineer's Estimate		**22.00**	**4,400.00**
1	APAC-CENTRAL, INC.		40.00	8,000.00
2	BECCO CONTRACTORS, INC.		25.00	5,000.00
3	THE QUAPAW COMPANY		79.00	15,800.00
4	SHERWOOD CONSTRUCTION CO., INC.		49.89	9,978.00
5	Paragon Contractors, LLC		84.00	16,800.00
0002	407(B) 0250	TACK COAT	4,981.000	GAL
	Engineer's Estimate		**2.00**	**9,962.00**
1	APAC-CENTRAL, INC.		1.90	9,463.90
2	BECCO CONTRACTORS, INC.		2.00	9,962.00
3	THE QUAPAW COMPANY		3.00	14,943.00
4	SHERWOOD CONSTRUCTION CO., INC.		4.13	20,571.53
5	Paragon Contractors, LLC		2.15	10,709.15
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,265.000	TON
	Engineer's Estimate		**64.00**	**464,960.00**
1	APAC-CENTRAL, INC.		77.00	559,405.00
2	BECCO CONTRACTORS, INC.		67.00	486,755.00
3	THE QUAPAW COMPANY		73.40	533,251.00
4	SHERWOOD CONSTRUCTION CO., INC.		73.71	535,503.15
5	Paragon Contractors, LLC		83.00	602,995.00
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	183.000	TON
	Engineer's Estimate		**55.00**	**10,065.00**
1	APAC-CENTRAL, INC.		77.00	14,091.00
2	BECCO CONTRACTORS, INC.		65.00	11,895.00
3	THE QUAPAW COMPANY		150.00	27,450.00
4	SHERWOOD CONSTRUCTION CO., INC.		72.91	13,342.53
5	Paragon Contractors, LLC		176.00	32,208.00
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	500.000	TON
	Engineer's Estimate		**90.00**	**45,000.00**
1	APAC-CENTRAL, INC.		72.00	36,000.00
2	BECCO CONTRACTORS, INC.		50.00	25,000.00
3	THE QUAPAW COMPANY		108.00	54,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		105.26	52,630.00
5	Paragon Contractors, LLC		119.00	59,500.00
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	387.000	TON
	Engineer's Estimate		**90.00**	**34,830.00**
1	APAC-CENTRAL, INC.		77.00	29,799.00
2	BECCO CONTRACTORS, INC.		55.00	21,285.00
3	THE QUAPAW COMPANY		103.40	40,015.80
4	SHERWOOD CONSTRUCTION CO., INC.		116.23	44,981.01
5	Paragon Contractors, LLC		137.00	53,019.00
0007	412 5267	COLD MILLING PAVEMENT	63,638.000	SY
	Engineer's Estimate		**2.25**	**143,185.50**
1	APAC-CENTRAL, INC.		0.90	57,274.20
2	BECCO CONTRACTORS, INC.		1.30	82,729.40
3	THE QUAPAW COMPANY		1.25	79,547.50
4	SHERWOOD CONSTRUCTION CO., INC.		1.52	96,729.76
5	Paragon Contractors, LLC		1.60	101,820.80

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 596 **Contract ID:** 180109

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0001**	**ROADWAY**			
0008	504(E) 1381	CONCRETE PARAPET	20.000	LF	
	Engineer's Estimate		**180.00**		**3,600.00**
1	APAC-CENTRAL, INC.		355.00		7,100.00
2	BECCO CONTRACTORS, INC.		250.00		5,000.00
3	THE QUAPAW COMPANY		500.00		10,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		191.88		3,837.60
5	Paragon Contractors, LLC		220.00		4,400.00
0009	619(B) 4780	REMOVAL OF GUARDRAIL	1,190.000	LF	
	Engineer's Estimate		**5.00**		**5,950.00**
1	APAC-CENTRAL, INC.		3.85		4,581.50
2	BECCO CONTRACTORS, INC.		5.00		5,950.00
3	THE QUAPAW COMPANY		4.20		4,998.00
4	SHERWOOD CONSTRUCTION CO., INC.		3.71		4,414.90
5	Paragon Contractors, LLC		3.00		3,570.00
0010	619(B) 6252	REMOVAL OF EXISTING PARAPET	20.000	LF	
	Engineer's Estimate		**200.00**		**4,000.00**
1	APAC-CENTRAL, INC.		250.00		5,000.00
2	BECCO CONTRACTORS, INC.		200.00		4,000.00
3	THE QUAPAW COMPANY		150.00		3,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		54.82		1,096.40
5	Paragon Contractors, LLC		52.00		1,040.00
0011	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	750.000	LF	
	Engineer's Estimate		**19.00**		**14,250.00**
1	APAC-CENTRAL, INC.		15.10		11,325.00
2	BECCO CONTRACTORS, INC.		17.00		12,750.00
3	THE QUAPAW COMPANY		16.40		12,300.00
4	SHERWOOD CONSTRUCTION CO., INC.		17.23		12,922.50
5	Paragon Contractors, LLC		19.20		14,400.00
0012	623(G) 8590	GUARDRAIL END TREATMENT (31")	8.000	EA	
	Engineer's Estimate		**2,250.00**		**18,000.00**
1	APAC-CENTRAL, INC.		2,200.00		17,600.00
2	BECCO CONTRACTORS, INC.		3,000.00		24,000.00
3	THE QUAPAW COMPANY		239.50		1,916.00
4	SHERWOOD CONSTRUCTION CO., INC.		2,518.54		20,148.32
5	Paragon Contractors, LLC		2,180.00		17,440.00
0013	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000	EA	
	Engineer's Estimate		**1,500.00**		**6,000.00**
1	APAC-CENTRAL, INC.		2,000.00		8,000.00
2	BECCO CONTRACTORS, INC.		2,533.65		10,134.60
3	THE QUAPAW COMPANY		2,249.50		8,998.00
4	SHERWOOD CONSTRUCTION CO., INC.		2,368.01		9,472.04
5	Paragon Contractors, LLC		1,490.00		5,960.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 596 **Contract ID:** 180109

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0014	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	50.000 EA
	Engineer's Estimate	**10.00**	**500.00**
1	APAC-CENTRAL, INC.	11.15	557.50
2	BECCO CONTRACTORS, INC.	20.00	1,000.00
3	THE QUAPAW COMPANY	12.10	605.00
4	SHERWOOD CONSTRUCTION CO., INC.	12.74	637.00
5	Paragon Contractors, LLC	16.00	800.00
0015	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	79,574.000 LF
	Engineer's Estimate	**0.70**	**55,701.80**
1	APAC-CENTRAL, INC.	0.35	27,850.90
2	BECCO CONTRACTORS, INC.	0.40	31,829.60
3	THE QUAPAW COMPANY	0.40	31,829.60
4	SHERWOOD CONSTRUCTION CO., INC.	0.39	31,033.86
5	Paragon Contractors, LLC	0.35	27,850.90
0016	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	738.000 LF
	Engineer's Estimate	**10.00**	**7,380.00**
1	APAC-CENTRAL, INC.	1.20	885.60
2	BECCO CONTRACTORS, INC.	1.30	959.40
3	THE QUAPAW COMPANY	1.35	996.30
4	SHERWOOD CONSTRUCTION CO., INC.	1.39	1,025.82
5	Paragon Contractors, LLC	3.70	2,730.60
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	APAC-CENTRAL, INC.	11,500.00	11,500.00
2	BECCO CONTRACTORS, INC.	30,000.00	30,000.00
3	THE QUAPAW COMPANY	4,505.00	4,505.00
4	SHERWOOD CONSTRUCTION CO., INC.	2,952.78	2,952.78
5	Paragon Contractors, LLC	4,500.00	4,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0018	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.	18,564.40	18,564.40
2	BECCO CONTRACTORS, INC.	66,750.00	66,750.00
3	THE QUAPAW COMPANY	25,000.00	25,000.00
4	SHERWOOD CONSTRUCTION CO., INC.	40,587.76	40,587.76
5	Paragon Contractors, LLC	21,445.55	21,445.55