Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 600 **Contract ID:** 180110
J/P No.: 29095(04) **Project No.:** SSR-257C(002)SR **Contract Time:**
County: OSAGE
Description: RESURFACE (ASPHALT) SH-18: FROM THE US-60 JUNCTION, EXTEND NORTH THEN EAST THEN NORTH NEAR SHIDLER. PROJECT LENGTH = 5.980 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,064,576.75		
1	APAC-CENTRAL, INC.	1,129,994.15	106.14	100.00
2	BECCO CONTRACTORS, INC.	1,167,000.00	109.62	103.27
3	Evans & Associates Construction Co., Inc.	1,189,753.50	111.76	105.29

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 600 **Contract ID:** 180110

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	295.000	CY	
	Engineer's Estimate		**45.00**		**13,275.00**
1	APAC-CENTRAL, INC.		40.00		11,800.00
2	BECCO CONTRACTORS, INC.		25.00		7,375.00
3	Evans & Associates Construction Co., Inc.		62.50		18,437.50
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,748.000	TON	
	Engineer's Estimate		**20.00**		**74,960.00**
1	APAC-CENTRAL, INC.		21.00		78,708.00
2	BECCO CONTRACTORS, INC.		22.00		82,456.00
3	Evans & Associates Construction Co., Inc.		22.00		82,456.00
0003	407(B) 0250	TACK COAT	7,101.000	GAL	
	Engineer's Estimate		**2.00**		**14,202.00**
1	APAC-CENTRAL, INC.		1.90		13,491.90
2	BECCO CONTRACTORS, INC.		2.00		14,202.00
3	Evans & Associates Construction Co., Inc.		3.00		21,303.00
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	10,000.000	TON	
	Engineer's Estimate		**68.00**		**680,000.00**
1	APAC-CENTRAL, INC.		79.00		790,000.00
2	BECCO CONTRACTORS, INC.		75.00		750,000.00
3	Evans & Associates Construction Co., Inc.		69.00		690,000.00
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	629.000	TON	
	Engineer's Estimate		**58.00**		**36,482.00**
1	APAC-CENTRAL, INC.		79.00		49,691.00
2	BECCO CONTRACTORS, INC.		70.00		44,030.00
3	Evans & Associates Construction Co., Inc.		69.00		43,401.00
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	446.000	TON	
	Engineer's Estimate		**90.00**		**40,140.00**
1	APAC-CENTRAL, INC.		75.00		33,450.00
2	BECCO CONTRACTORS, INC.		50.00		22,300.00
3	Evans & Associates Construction Co., Inc.		134.00		59,764.00
0007	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	595.000	TON	
	Engineer's Estimate		**90.00**		**53,550.00**
1	APAC-CENTRAL, INC.		79.00		47,005.00
2	BECCO CONTRACTORS, INC.		55.00		32,725.00
3	Evans & Associates Construction Co., Inc.		155.00		92,225.00
0008	412 5267	COLD MILLING PAVEMENT	6,931.000	SY	
	Engineer's Estimate		**2.25**		**15,594.75**
1	APAC-CENTRAL, INC.		3.25		22,525.75
2	BECCO CONTRACTORS, INC.		2.00		13,862.00
3	Evans & Associates Construction Co., Inc.		5.00		34,655.00
0009	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	85.000	SY	
	Engineer's Estimate		**120.00**		**10,200.00**
1	APAC-CENTRAL, INC.		115.00		9,775.00
2	BECCO CONTRACTORS, INC.		200.00		17,000.00
3	Evans & Associates Construction Co., Inc.		98.00		8,330.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 600 **Contract ID:** 180110

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0010	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	19.000 CY
	Engineer's Estimate	**100.00**	**1,900.00**
1	APAC-CENTRAL, INC.	115.00	2,185.00
2	BECCO CONTRACTORS, INC.	200.00	3,800.00
3	Evans & Associates Construction Co., Inc.	143.00	2,717.00
0011	619(B) 5150	REMOVAL OF BRICK CHATTER MEDIAN	85.000 SY
	Engineer's Estimate	**25.00**	**2,125.00**
1	APAC-CENTRAL, INC.	38.50	3,272.50
2	BECCO CONTRACTORS, INC.	100.00	8,500.00
3	Evans & Associates Construction Co., Inc.	29.00	2,465.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0012	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	114,000.000 LF
	Engineer's Estimate	**0.75**	**85,500.00**
1	APAC-CENTRAL, INC.	0.30	34,200.00
2	BECCO CONTRACTORS, INC.	0.35	39,900.00
3	Evans & Associates Construction Co., Inc.	0.35	39,900.00
0013	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	160.000 LF
	Engineer's Estimate	**10.30**	**1,648.00**
1	APAC-CENTRAL, INC.	4.00	640.00
2	BECCO CONTRACTORS, INC.	3.00	480.00
3	Evans & Associates Construction Co., Inc.	10.00	1,600.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.	11,500.00	11,500.00
2	BECCO CONTRACTORS, INC.	47,370.00	47,370.00
3	Evans & Associates Construction Co., Inc.	12,500.00	12,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 CONSTRUCTION			
0015	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	APAC-CENTRAL, INC.	21,750.00	21,750.00
2	BECCO CONTRACTORS, INC.	83,000.00	83,000.00
3	Evans & Associates Construction Co., Inc.	80,000.00	80,000.00