Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 636 **Contract ID:** 180114
J/P No.: 31765(04) **Project No.:** NHPP-270N(033)3P **Contract Time:**
County: TEXAS
Description: RESURFACE (ASPHALT) US-54 EB: FROM 8.57 MILES NORTHEAST OF THE US-64W JUNCTION, EXTEND NORTHEAST NEAR GUYMON. PROJECT LENGTH = 4.000 MILES

	VENDORNAME	PROPOSALITEMTO		
1	J & R SAND COMPANY, INC.	1,128,837.40	98.75	100.00
2	HIGHWAY CONTRACTORS, INC.	1,140,491.80	99.77	101.03

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 636 **Contract ID:** 180114

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0001 ROADWAY			
0001	202(D) 0184	UNCLASSIFIED BORROW	1,000.000 CY
	Engineer's Estimate		**5.00** / **5,000.00**
1	J & R SAND COMPANY, INC.		3.50 / 3,500.00
2	HIGHWAY CONTRACTORS, INC.		5.00 / 5,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate		**8,000.00** / **8,000.00**
1	J & R SAND COMPANY, INC.		9,500.00 / 9,500.00
2	HIGHWAY CONTRACTORS, INC.		8,000.00 / 8,000.00
0003	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	24,550.000 GAL
	Engineer's Estimate		**2.50** / **61,375.00**
1	J & R SAND COMPANY, INC.		1.96 / 48,118.00
2	HIGHWAY CONTRACTORS, INC.		2.00 / 49,100.00
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	11,174.000 TON
	Engineer's Estimate		**80.00** / **893,920.00**
1	J & R SAND COMPANY, INC.		84.00 / 938,616.00
2	HIGHWAY CONTRACTORS, INC.		81.60 / 911,798.40
0005	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000 TON
	Engineer's Estimate		**125.00** / **31,250.00**
1	J & R SAND COMPANY, INC.		150.00 / 37,500.00
2	HIGHWAY CONTRACTORS, INC.		125.00 / 31,250.00
0006	412 5267	COLD MILLING PAVEMENT	3,400.000 SY
	Engineer's Estimate		**3.00** / **10,200.00**
1	J & R SAND COMPANY, INC.		3.50 / 11,900.00
2	HIGHWAY CONTRACTORS, INC.		3.00 / 10,200.00
0007	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	42,240.000 LF
	Engineer's Estimate		**0.20** / **8,448.00**
1	J & R SAND COMPANY, INC.		0.16 / 6,758.40
2	HIGHWAY CONTRACTORS, INC.		0.16 / 6,758.40

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0002 TRAFFIC			
0008	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	53,500.000 LF
	Engineer's Estimate		**0.40** / **21,400.00**
1	J & R SAND COMPANY, INC.		0.38 / 20,330.00
2	HIGHWAY CONTRACTORS, INC.		0.38 / 20,330.00
0009	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	12.000 EA
	Engineer's Estimate		**200.00** / **2,400.00**
1	J & R SAND COMPANY, INC.		240.00 / 2,880.00
2	HIGHWAY CONTRACTORS, INC.		240.00 / 2,880.00
0010	880(A) 8812	ARROW DISPLAY(TYPE C)	45.000 SD
	Engineer's Estimate		**70.00** / **3,150.00**
1	J & R SAND COMPANY, INC.		3.00 / 135.00
2	HIGHWAY CONTRACTORS, INC.		3.00 / 135.00

Letting Date: February 15, 2018, 10:30 A.M.

Call Order: 636 **Contract ID:** 180114

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	J & R SAND COMPANY, INC.	7,100.00	7,100.00
2	HIGHWAY CONTRACTORS, INC.	10,040.00	10,040.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0012	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**90,000.00**	**90,000.00**
1	J & R SAND COMPANY, INC.	42,500.00	42,500.00
2	HIGHWAY CONTRACTORS, INC.	85,000.00	85,000.00