Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 660 **Contract ID:** 180119
J/P No.: 31944(06) **Project No.:** SSP-272F(240)PM **Contract Time:**
County: TULSA
Description: JOINT SEAL/REPAIR US-64: OVER ARKANSAS RIVER AND ARKANSAS RIVER O'FLOW, 0.8 MILES AND 1.0 MILE NORTH OF THE SH-67 JUNCTION IN BIXBY.

	VENDORNAME	PROPOSALITEMTO		
1	LOGOS CONSTRUCTION CO., LLC	1,229,758.68	73.17	100.00
2	PBX Corporation	1,250,055.44	74.37	101.65

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 660 **Contract ID:** 180119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**BRIDGE A**				
0001	201 0181	SELECTIVE CLEARING	1.000	LSUM	
	Engineer's Estimate		**2,500.00**		**2,500.00**
1	LOGOS CONSTRUCTION CO., LLC		9,500.00		9,500.00
2	PBX Corporation		3,000.00		3,000.00
0002	504(G) 6390	RAPID CURE JOINT SEALANT	590.000	LF	
	Engineer's Estimate		**35.00**		**20,650.00**
1	LOGOS CONSTRUCTION CO., LLC		30.00		17,700.00
2	PBX Corporation		12.00		7,080.00
0003	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	LOGOS CONSTRUCTION CO., LLC		23,300.00		23,300.00
2	PBX Corporation		20,000.00		20,000.00
0004	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	LOGOS CONSTRUCTION CO., LLC		3,600.00		3,600.00
2	PBX Corporation		1,000.00		1,000.00
0005	513(B) 6019	CLASS B BRIDGE DECK REPAIR	50.000	SY	
	Engineer's Estimate		**350.00**		**17,500.00**
1	LOGOS CONSTRUCTION CO., LLC		380.00		19,000.00
2	PBX Corporation		250.00		12,500.00
0006	521(A) 6210	PNEUMATICALLY PLACED MORTAR	100.000	SY	
	Engineer's Estimate		**500.00**		**50,000.00**
1	LOGOS CONSTRUCTION CO., LLC		510.00		51,000.00
2	PBX Corporation		535.00		53,500.00
0007	523(C) 6570	DECK AREA SEALED (FLOODCOATS)	12,075.000	SY	
	Engineer's Estimate		**15.00**		**181,125.00**
1	LOGOS CONSTRUCTION CO., LLC		14.80		178,710.00
2	PBX Corporation		10.00		120,750.00
0008	540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	10.000	EA	
	Engineer's Estimate		**50,000.00**		**500,000.00**
1	LOGOS CONSTRUCTION CO., LLC		40,693.00		406,930.00
2	PBX Corporation		50,000.00		500,000.00
0009	540 4525	(PL)REPAIR BRIDGE ITEM (TYPE B)	10.000	EA	
	Engineer's Estimate		**30.00**		**300.00**
1	LOGOS CONSTRUCTION CO., LLC		850.00		8,500.00
2	PBX Corporation		850.00		8,500.00
0010	540 4535	(PL)REPAIR BRIDGE ITEM (TYPE C)	135.000	EA	
	Engineer's Estimate		**2,000.00**		**270,000.00**
1	LOGOS CONSTRUCTION CO., LLC		40.00		5,400.00
2	PBX Corporation		45.00		6,075.00
0011	545 4815	(PL)REPLACE BRIDGE ITEM (TYPE A)	10.000	EA	
	Engineer's Estimate		**2,000.00**		**20,000.00**
1	LOGOS CONSTRUCTION CO., LLC		800.00		8,000.00
2	PBX Corporation		705.00		7,050.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 660 **Contract ID:** 180119

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE B**			
0012	201 0181	SELECTIVE CLEARING	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	LOGOS CONSTRUCTION CO., LLC		9,500.00	9,500.00
2	PBX Corporation		2,000.00	2,000.00
0013	504(G) 6390	RAPID CURE JOINT SEALANT	295.000 LF	
	Engineer's Estimate		**35.00**	**10,325.00**
1	LOGOS CONSTRUCTION CO., LLC		30.00	8,850.00
2	PBX Corporation		12.00	3,540.00
0014	513(B) 6019	CLASS B BRIDGE DECK REPAIR	30.000 SY	
	Engineer's Estimate		**350.00**	**10,500.00**
1	LOGOS CONSTRUCTION CO., LLC		380.00	11,400.00
2	PBX Corporation		250.00	7,500.00
0015	521(A) 6210	PNEUMATICALLY PLACED MORTAR	100.000 SY	
	Engineer's Estimate		**500.00**	**50,000.00**
1	LOGOS CONSTRUCTION CO., LLC		510.00	51,000.00
2	PBX Corporation		535.00	53,500.00
0016	523(C) 6570	DECK AREA SEALED (FLOODCOATS)	4,495.000 SY	
	Engineer's Estimate		**15.00**	**67,425.00**
1	LOGOS CONSTRUCTION CO., LLC		14.80	66,526.00
2	PBX Corporation		10.00	44,950.00
0017	540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	4.000 EA	
	Engineer's Estimate		**50,000.00**	**200,000.00**
1	LOGOS CONSTRUCTION CO., LLC		42,243.00	168,972.00
2	PBX Corporation		46,000.00	184,000.00
0018	540 4535	(PL)REPAIR BRIDGE ITEM (TYPE C)	50.000 EA	
	Engineer's Estimate		**30.00**	**1,500.00**
1	LOGOS CONSTRUCTION CO., LLC		40.00	2,000.00
2	PBX Corporation		45.00	2,250.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0019	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	14,900.000 LF	
	Engineer's Estimate		**0.30**	**4,470.00**
1	LOGOS CONSTRUCTION CO., LLC		0.12	1,788.00
2	PBX Corporation		0.11	1,639.00
0020	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	5,000.000 LF	
	Engineer's Estimate		**0.65**	**3,250.00**
1	LOGOS CONSTRUCTION CO., LLC		0.88	4,400.00
2	PBX Corporation		0.84	4,200.00
0021	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	14,900.000 LF	
	Engineer's Estimate		**0.26**	**3,874.00**
1	LOGOS CONSTRUCTION CO., LLC		0.29	4,321.00
2	PBX Corporation		0.28	4,172.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 660 **Contract ID:** 180119

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0022	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	3,766.000	LF	
	Engineer's Estimate		**25.25**		**95,091.50**
1	LOGOS CONSTRUCTION CO., LLC		12.80		48,204.80
2	PBX Corporation		20.00		75,320.00
0023	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	3,766.000	LF	
	Engineer's Estimate		**4.75**		**17,888.50**
1	LOGOS CONSTRUCTION CO., LLC		0.60		2,259.60
2	PBX Corporation		1.00		3,766.00
0024	880(A) 8812	ARROW DISPLAY(TYPE C)	180.000	SD	
	Engineer's Estimate		**3.40**		**612.00**
1	LOGOS CONSTRUCTION CO., LLC		7.88		1,418.40
2	PBX Corporation		8.00		1,440.00
0025	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,780.000	SD	
	Engineer's Estimate		**0.35**		**1,323.00**
1	LOGOS CONSTRUCTION CO., LLC		0.02		75.60
2	PBX Corporation		0.02		75.60
0026	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,428.000	SD	
	Engineer's Estimate		**1.15**		**5,092.20**
1	LOGOS CONSTRUCTION CO., LLC		0.02		88.56
2	PBX Corporation		0.02		88.56
0027	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,620.000	SD	
	Engineer's Estimate		**1.25**		**2,025.00**
1	LOGOS CONSTRUCTION CO., LLC		0.02		32.40
2	PBX Corporation		0.02		32.40
0028	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	3,456.000	SD	
	Engineer's Estimate		**1.30**		**4,492.80**
1	LOGOS CONSTRUCTION CO., LLC		0.05		172.80
2	PBX Corporation		0.05		172.80
0029	880(C) 8848	WING BARRICADES	432.000	SD	
	Engineer's Estimate		**1.50**		**648.00**
1	LOGOS CONSTRUCTION CO., LLC		0.21		90.72
2	PBX Corporation		0.20		86.40
0030	880(E) 8860	WARNING LIGHTS(TYPE A)	7,776.000	SD	
	Engineer's Estimate		**0.35**		**2,721.60**
1	LOGOS CONSTRUCTION CO., LLC		0.02		155.52
2	PBX Corporation		0.02		155.52
0031	880(F) 8878	DRUMS	13,608.000	SD	
	Engineer's Estimate		**0.25**		**3,402.00**
1	LOGOS CONSTRUCTION CO., LLC		0.02		272.16
2	PBX Corporation		0.02		272.16
0032	880(G) 8884	TUBE CHANNELIZERS	5,724.000	SD	
	Engineer's Estimate		**0.40**		**2,289.60**
1	LOGOS CONSTRUCTION CO., LLC		2.63		15,054.12
2	PBX Corporation		2.50		14,310.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 660 **Contract ID:** 180119

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0033	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	208.000 SD	
	Engineer's Estimate		**20.00**	**4,160.00**
1	LOGOS CONSTRUCTION CO., LLC		15.75	3,276.00
2	PBX Corporation		16.00	3,328.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**SIGNING & STRIPING**			
0034	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	14,900.000 LF	
	Engineer's Estimate		**0.68**	**10,132.00**
1	LOGOS CONSTRUCTION CO., LLC		0.89	13,261.00
2	PBX Corporation		0.85	12,665.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0035	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	LOGOS CONSTRUCTION CO., LLC		85,000.00	85,000.00
2	PBX Corporation		91,137.00	91,137.00