Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 668 **Contract ID:** 180120
J/P No.: 29003(04) **Project No.:** SSP-4000(062)PM **Contract Time:**
County: WASHITA
Description: BRIDGE AND APPROACHES I-40 NORTH FRONTAGE ROAD: OVER SAND CREEK, 0.1 MILES EAST OF SH-44 NEAR FOSS. PROJECT LENGTH = 0.012 MILE

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	740,532.97	94.13	100.00
	Engineer's Estimate	786,675.00		
2	SEWELL BROS., INC.	793,528.40	100.87	107.16
3	K & R BUILDERS, INC.	852,119.82	108.32	115.07
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC	886,000.00	112.63	119.64
5	Wyatt Contracting	891,346.14	113.31	120.37
6	Frontier Bridge, Inc.	972,126.98	123.57	131.27
7	HASKELL LEMON CONSTRUCTION CO.	1,219,890.02	155.07	164.73
8	EARTH BUILDERS, L.P.	1,524,817.00	193.83	205.91

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 668 **Contract ID:** 180120

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**18,000.00**	**18,000.00**
1	C-GAWF CONSTRUCTION, INC.	3,750.00	3,750.00
2	SEWELL BROS., INC.	15,000.00	15,000.00
3	K & R BUILDERS, INC.	9,000.00	9,000.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC	30,000.00	30,000.00
5	Wyatt Contracting	25,000.00	25,000.00
6	Frontier Bridge, Inc.	22,000.00	22,000.00
7	HASKELL LEMON CONSTRUCTION CO.	16,815.00	16,815.00
8	EARTH BUILDERS, L.P.	30,000.00	30,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	440.000 LF
	Engineer's Estimate	**2.00**	**880.00**
1	C-GAWF CONSTRUCTION, INC.	5.00	2,200.00
2	SEWELL BROS., INC.	5.50	2,420.00
3	K & R BUILDERS, INC.	2.20	968.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC	5.00	2,200.00
5	Wyatt Contracting	3.30	1,452.00
6	Frontier Bridge, Inc.	5.50	2,420.00
7	HASKELL LEMON CONSTRUCTION CO.	5.50	2,420.00
8	EARTH BUILDERS, L.P.	5.00	2,200.00
0003	230(A) 2806	SOLID SLAB SODDING	500.000 SY
	Engineer's Estimate	**3.00**	**1,500.00**
1	C-GAWF CONSTRUCTION, INC.	8.00	4,000.00
2	SEWELL BROS., INC.	5.50	2,750.00
3	K & R BUILDERS, INC.	8.00	4,000.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC	5.15	2,575.00
5	Wyatt Contracting	5.50	2,750.00
6	Frontier Bridge, Inc.	5.50	2,750.00
7	HASKELL LEMON CONSTRUCTION CO.	5.50	2,750.00
8	EARTH BUILDERS, L.P.	5.00	2,500.00
0004	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**9,000.00**	**9,000.00**
1	C-GAWF CONSTRUCTION, INC.	3,750.00	3,750.00
2	SEWELL BROS., INC.	5,000.00	5,000.00
3	K & R BUILDERS, INC.	7,000.00	7,000.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC	5,900.00	5,900.00
5	Wyatt Contracting	10,000.00	10,000.00
6	Frontier Bridge, Inc.	22,000.00	22,000.00
7	HASKELL LEMON CONSTRUCTION CO.	12,885.00	12,885.00
8	EARTH BUILDERS, L.P.	40,000.00	40,000.00
0005	624(C) 7181	FENCE-STYLE SWF (6 BARBED WIRE)	457.000 LF
	Engineer's Estimate	**6.00**	**2,742.00**
1	C-GAWF CONSTRUCTION, INC.	8.35	3,815.95
2	SEWELL BROS., INC.	12.00	5,484.00
3	K & R BUILDERS, INC.	11.00	5,027.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC	10.50	4,798.50
5	Wyatt Contracting	6.60	3,016.20
6	Frontier Bridge, Inc.	11.00	5,027.00
7	HASKELL LEMON CONSTRUCTION CO.	22.00	10,054.00
8	EARTH BUILDERS, L.P.	15.00	6,855.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 668 **Contract ID:** 180120

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE A NBI NO. 31492**		
0006	202(A) 1301	UNCLASSIFIED EXCAVATION	1,869.000	CY
	Engineer's Estimate		**10.00**	**18,690.00**
1	C-GAWF CONSTRUCTION, INC.		12.25	22,895.25
2	SEWELL BROS., INC.		10.00	18,690.00
3	K & R BUILDERS, INC.		8.00	14,952.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		17.50	32,707.50
5	Wyatt Contracting		10.00	18,690.00
6	Frontier Bridge, Inc.		11.50	21,493.50
7	HASKELL LEMON CONSTRUCTION CO.		14.40	26,913.60
8	EARTH BUILDERS, L.P.		25.00	46,725.00
0007	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	125.000	CY
	Engineer's Estimate		**25.00**	**3,125.00**
1	C-GAWF CONSTRUCTION, INC.		12.25	1,531.25
2	SEWELL BROS., INC.		30.00	3,750.00
3	K & R BUILDERS, INC.		27.50	3,437.50
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		50.00	6,250.00
5	Wyatt Contracting		30.00	3,750.00
6	Frontier Bridge, Inc.		28.75	3,593.75
7	HASKELL LEMON CONSTRUCTION CO.		27.00	3,375.00
8	EARTH BUILDERS, L.P.		25.00	3,125.00
0008	501(G) 6309	CLSM BACKFILL	1,160.000	CY
	Engineer's Estimate		**150.00**	**174,000.00**
1	C-GAWF CONSTRUCTION, INC.		133.00	154,280.00
2	SEWELL BROS., INC.		200.00	232,000.00
3	K & R BUILDERS, INC.		154.00	178,640.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		130.00	150,800.00
5	Wyatt Contracting		150.00	174,000.00
6	Frontier Bridge, Inc.		196.85	228,346.00
7	HASKELL LEMON CONSTRUCTION CO.		188.50	218,660.00
8	EARTH BUILDERS, L.P.		400.00	464,000.00
0009	501(I) 7000	NON-SHRINK GROUT BACKFILL	45.300	CY
	Engineer's Estimate		**500.00**	**22,650.00**
1	C-GAWF CONSTRUCTION, INC.		750.00	33,975.00
2	SEWELL BROS., INC.		800.00	36,240.00
3	K & R BUILDERS, INC.		1,750.00	79,275.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		210.00	9,513.00
5	Wyatt Contracting		1,600.00	72,480.00
6	Frontier Bridge, Inc.		557.46	25,252.94
7	HASKELL LEMON CONSTRUCTION CO.		1,234.00	55,900.20
8	EARTH BUILDERS, L.P.		1,200.00	54,360.00
0010	502 1000	TEMPORARY EARTH RETAINAGE	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	C-GAWF CONSTRUCTION, INC.		12,500.00	12,500.00
2	SEWELL BROS., INC.		17,500.00	17,500.00
3	K & R BUILDERS, INC.		28,000.00	28,000.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		80,000.00	80,000.00
5	Wyatt Contracting		7,000.00	7,000.00
6	Frontier Bridge, Inc.		23,000.00	23,000.00
7	HASKELL LEMON CONSTRUCTION CO.		50,230.00	50,230.00
8	EARTH BUILDERS, L.P.		12,000.00	12,000.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 668 **Contract ID:** 180120

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE A NBI NO. 31492				
0011	509(A) 1326	CLASS AA CONCRETE	627.600 CY	
	Engineer's Estimate		**450.00**	**282,420.00**
1	C-GAWF CONSTRUCTION, INC.		450.00	282,420.00
2	SEWELL BROS., INC.		400.00	251,040.00
3	K & R BUILDERS, INC.		500.00	313,800.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		530.00	332,628.00
5	Wyatt Contracting		530.25	332,784.90
6	Frontier Bridge, Inc.		550.70	345,619.32
7	HASKELL LEMON CONSTRUCTION CO.		618.00	387,856.80
8	EARTH BUILDERS, L.P.		800.00	502,080.00
0012	511(A) 1332	REINFORCING STEEL	117,248.000 LB	
	Engineer's Estimate		**1.00**	**117,248.00**
1	C-GAWF CONSTRUCTION, INC.		0.99	116,075.52
2	SEWELL BROS., INC.		0.80	93,798.40
3	K & R BUILDERS, INC.		0.84	98,488.32
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.00	117,248.00
5	Wyatt Contracting		0.98	114,903.04
6	Frontier Bridge, Inc.		1.18	138,352.64
7	HASKELL LEMON CONSTRUCTION CO.		0.99	116,075.52
8	EARTH BUILDERS, L.P.		1.50	175,872.00
0013	601(A) 1351	TYPE I PLAIN RIPRAP	700.000 TON	
	Engineer's Estimate		**55.00**	**38,500.00**
1	C-GAWF CONSTRUCTION, INC.		48.00	33,600.00
2	SEWELL BROS., INC.		45.00	31,500.00
3	K & R BUILDERS, INC.		46.50	32,550.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		37.00	25,900.00
5	Wyatt Contracting		55.00	38,500.00
6	Frontier Bridge, Inc.		58.65	41,055.00
7	HASKELL LEMON CONSTRUCTION CO.		53.60	37,520.00
8	EARTH BUILDERS, L.P.		65.00	45,500.00
0014	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	76.000 LF	
	Engineer's Estimate		**30.00**	**2,280.00**
1	C-GAWF CONSTRUCTION, INC.		5.00	380.00
2	SEWELL BROS., INC.		30.00	2,280.00
3	K & R BUILDERS, INC.		38.00	2,888.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		18.00	1,368.00
5	Wyatt Contracting		25.00	1,900.00
6	Frontier Bridge, Inc.		13.92	1,057.92
7	HASKELL LEMON CONSTRUCTION CO.		81.00	6,156.00
8	EARTH BUILDERS, L.P.		25.00	1,900.00
0015	616(B) 5223	6" POLYVINYL CHLORIDE (PVC) PIPE	164.000 LF	
	Engineer's Estimate		**10.00**	**1,640.00**
1	C-GAWF CONSTRUCTION, INC.		5.00	820.00
2	SEWELL BROS., INC.		15.00	2,460.00
3	K & R BUILDERS, INC.		33.00	5,412.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		28.00	4,592.00
5	Wyatt Contracting		16.50	2,706.00
6	Frontier Bridge, Inc.		23.75	3,895.00
7	HASKELL LEMON CONSTRUCTION CO.		71.40	11,709.60
8	EARTH BUILDERS, L.P.		25.00	4,100.00

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 668 **Contract ID:** 180120

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0016	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000 LSUM	
	Engineer's Estimate		**300.00**	**300.00**
1	C-GAWF CONSTRUCTION, INC.		550.00	550.00
2	SEWELL BROS., INC.		550.00	550.00
3	K & R BUILDERS, INC.		550.00	550.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		305.00	305.00
5	Wyatt Contracting		550.00	550.00
6	Frontier Bridge, Inc.		550.00	550.00
7	HASKELL LEMON CONSTRUCTION CO.		550.00	550.00
8	EARTH BUILDERS, L.P.		1,500.00	1,500.00
0017	850(A) 8110	SHEET ALUMINUM SIGNS	60.000 SF	
	Engineer's Estimate		**20.00**	**1,200.00**
1	C-GAWF CONSTRUCTION, INC.		20.00	1,200.00
2	SEWELL BROS., INC.		17.00	1,020.00
3	K & R BUILDERS, INC.		16.50	990.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		29.00	1,740.00
5	Wyatt Contracting		16.50	990.00
6	Frontier Bridge, Inc.		16.50	990.00
7	HASKELL LEMON CONSTRUCTION CO.		16.50	990.00
8	EARTH BUILDERS, L.P.		35.00	2,100.00
0018	851(C) 8327	2 1/4" SQUARE TUBE POST	110.000 LF	
	Engineer's Estimate		**8.00**	**880.00**
1	C-GAWF CONSTRUCTION, INC.		15.00	1,650.00
2	SEWELL BROS., INC.		11.00	1,210.00
3	K & R BUILDERS, INC.		11.00	1,210.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		4.65	511.50
5	Wyatt Contracting		11.00	1,210.00
6	Frontier Bridge, Inc.		11.00	1,210.00
7	HASKELL LEMON CONSTRUCTION CO.		11.00	1,210.00
8	EARTH BUILDERS, L.P.		20.00	2,200.00
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**3,500.00**	**3,500.00**
1	C-GAWF CONSTRUCTION, INC.		3,000.00	3,000.00
2	SEWELL BROS., INC.		2,800.00	2,800.00
3	K & R BUILDERS, INC.		4,000.00	4,000.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		5,200.00	5,200.00
5	Wyatt Contracting		2,772.00	2,772.00
6	Frontier Bridge, Inc.		2,772.00	2,772.00
7	HASKELL LEMON CONSTRUCTION CO.		2,772.00	2,772.00
8	EARTH BUILDERS, L.P.		20,000.00	20,000.00
0020	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	208.000 SD	
	Engineer's Estimate		**15.00**	**3,120.00**
1	C-GAWF CONSTRUCTION, INC.		17.50	3,640.00
2	SEWELL BROS., INC.		17.00	3,536.00
3	K & R BUILDERS, INC.		16.50	3,432.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		8.50	1,768.00
5	Wyatt Contracting		16.50	3,432.00
6	Frontier Bridge, Inc.		16.50	3,432.00
7	HASKELL LEMON CONSTRUCTION CO.		16.50	3,432.00
8	EARTH BUILDERS, L.P.		100.00	20,800.00

Letting Date: February 15, 2018, 10:30 A.M.

Call Order: 668 **Contract ID:** 180120

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0021	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		4,500.00	4,500.00
2	SEWELL BROS., INC.		4,500.00	4,500.00
3	K & R BUILDERS, INC.		5,000.00	5,000.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1,000.00	1,000.00
5	Wyatt Contracting		3,960.00	3,960.00
6	Frontier Bridge, Inc.		3,960.00	3,960.00
7	HASKELL LEMON CONSTRUCTION CO.		3,960.00	3,960.00
8	EARTH BUILDERS, L.P.		12,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0022	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	C-GAWF CONSTRUCTION, INC.		50,000.00	50,000.00
2	SEWELL BROS., INC.		60,000.00	60,000.00
3	K & R BUILDERS, INC.		53,500.00	53,500.00
4	MANHATTAN ROAD & BRIDGE COMPANY, LLC		68,995.50	68,995.50
5	Wyatt Contracting		69,500.00	69,500.00
6	Frontier Bridge, Inc.		73,349.91	73,349.91
7	HASKELL LEMON CONSTRUCTION CO.		247,655.30	247,655.30
8	EARTH BUILDERS, L.P.		75,000.00	75,000.00