Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 672 **Contract ID:** 180121
J/P No.: 30406(04) **Project No.:** STP-275C(042)3P **Contract Time:**
County: WASHITA
Description: RESURFACE (ASPHALT) SH-152: FROM 5.23 MILES EAST OF SH-44, EXTEND EAST NEAR CORDELL. PROJECT LENGTH = 5.19 MILES

	VENDORNAME	PROPOSALITEMTO		
1	CORNELL CONSTRUCTION COMPANY, INC.	1,460,278.66	86.12	100.00
2	CASWELL CONSTRUCTION, INC.	1,615,576.20	95.28	110.63
3	HASKELL LEMON CONSTRUCTION CO.	1,645,408.00	97.04	112.68
	Engineer's Estimate	1,695,672.00		
4	THE CUMMINS CONSTRUCTION CO., INC.	1,708,297.48	100.74	116.98

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 672 **Contract ID:** 180121

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	23,227.000	GAL
	Engineer's Estimate		**3.00**	**69,681.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		1.78	41,344.06
2	CASWELL CONSTRUCTION, INC.		1.97	45,757.19
3	HASKELL LEMON CONSTRUCTION CO.		2.20	51,099.40
4	THE CUMMINS CONSTRUCTION CO., INC.		2.55	59,228.85
0002	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	16,468.000	TON
	Engineer's Estimate		**80.00**	**1,317,440.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		72.95	1,201,340.60
2	CASWELL CONSTRUCTION, INC.		75.18	1,238,064.24
3	HASKELL LEMON CONSTRUCTION CO.		80.90	1,332,261.20
4	THE CUMMINS CONSTRUCTION CO., INC.		81.00	1,333,908.00
0003	412 5267	COLD MILLING PAVEMENT	31,953.000	SY
	Engineer's Estimate		**4.50**	**143,788.50**
1	CORNELL CONSTRUCTION COMPANY, INC.		2.00	63,906.00
2	CASWELL CONSTRUCTION, INC.		4.77	152,415.81
3	HASKELL LEMON CONSTRUCTION CO.		2.05	65,503.65
4	THE CUMMINS CONSTRUCTION CO., INC.		4.50	143,788.50
0004	619(B) 4780	REMOVAL OF GUARDRAIL	2,225.000	LF
	Engineer's Estimate		**3.00**	**6,675.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		2.75	6,118.75
2	CASWELL CONSTRUCTION, INC.		3.18	7,075.50
3	HASKELL LEMON CONSTRUCTION CO.		2.80	6,230.00
4	THE CUMMINS CONSTRUCTION CO., INC.		2.85	6,341.25
0005	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	2,262.500	LF
	Engineer's Estimate		**17.00**	**38,462.50**
1	CORNELL CONSTRUCTION COMPANY, INC.		18.00	40,725.00
2	CASWELL CONSTRUCTION, INC.		17.79	40,249.88
3	HASKELL LEMON CONSTRUCTION CO.		15.50	35,068.75
4	THE CUMMINS CONSTRUCTION CO., INC.		15.83	35,815.38
0006	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	1.000	EA
	Engineer's Estimate		**800.00**	**800.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		1,500.00	1,500.00
2	CASWELL CONSTRUCTION, INC.		868.05	868.05
3	HASKELL LEMON CONSTRUCTION CO.		757.50	757.50
4	THE CUMMINS CONSTRUCTION CO., INC.		772.50	772.50
0007	623(G) 8590	GUARDRAIL END TREATMENT (31")	19.000	EA
	Engineer's Estimate		**2,300.00**	**43,700.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		2,600.00	49,400.00
2	CASWELL CONSTRUCTION, INC.		4,305.55	81,805.45
3	HASKELL LEMON CONSTRUCTION CO.		4,035.00	76,665.00
4	THE CUMMINS CONSTRUCTION CO., INC.		4,115.00	78,185.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			

Letting Date: February 15, 2018, 10:30 A.M.
Call Order: 672 **Contract ID:** 180121

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0008	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	10,000.000	LF	
	Engineer's Estimate		**0.65**		**6,500.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.85		8,500.00
2	CASWELL CONSTRUCTION, INC.		0.58		5,800.00
3	HASKELL LEMON CONSTRUCTION CO.		0.51		5,100.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.52		5,200.00
0009	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	3,300.000	LF	
	Engineer's Estimate		**1.00**		**3,300.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		1.00		3,300.00
2	CASWELL CONSTRUCTION, INC.		0.58		1,914.00
3	HASKELL LEMON CONSTRUCTION CO.		0.51		1,683.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.52		1,716.00
0010	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	300.000	LF	
	Engineer's Estimate		**8.00**		**2,400.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		5.00		1,500.00
2	CASWELL CONSTRUCTION, INC.		3.47		1,041.00
3	HASKELL LEMON CONSTRUCTION CO.		3.05		915.00
4	THE CUMMINS CONSTRUCTION CO., INC.		3.09		927.00
0011	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	81,500.000	LF	
	Engineer's Estimate		**0.55**		**44,825.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.38		30,970.00
2	CASWELL CONSTRUCTION, INC.		0.35		28,525.00
3	HASKELL LEMON CONSTRUCTION CO.		0.30		24,450.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.31		25,265.00
0012	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	15.000	EA	
	Engineer's Estimate		**90.00**		**1,350.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		75.00		1,125.00
2	CASWELL CONSTRUCTION, INC.		109.95		1,649.25
3	HASKELL LEMON CONSTRUCTION CO.		96.00		1,440.00
4	THE CUMMINS CONSTRUCTION CO., INC.		98.00		1,470.00
0013	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	15.000	EA	
	Engineer's Estimate		**450.00**		**6,750.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		400.00		6,000.00
2	CASWELL CONSTRUCTION, INC.		462.96		6,944.40
3	HASKELL LEMON CONSTRUCTION CO.		404.00		6,060.00
4	THE CUMMINS CONSTRUCTION CO., INC.		412.00		6,180.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		4,549.25		4,549.25
2	CASWELL CONSTRUCTION, INC.		3,466.43		3,466.43
3	HASKELL LEMON CONSTRUCTION CO.		38,174.50		38,174.50
4	THE CUMMINS CONSTRUCTION CO., INC.		9,500.00		9,500.00