Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129
J/P No.: 33247(04) **Project No.:** SSP-216C(076)PM **Contract Time:**
County: COMANCHE
Description: SAFETY IMPROVEMENT (INTERSECTION MODIFICATION) US-277: AT THE H.E. BAILEY TURNPIKE OFF-RAMP, 4.8 MILES EAST OF THE US-62 JUNCTION NEAR ELGIN. PROJECT LENGTH = 0.093 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Redlands Contracting, LLC	287,110.75	99.46	100.00
	Engineer's Estimate	288,678.25		
2	SCHIRALLI CONSTRUCTION CORP.	367,771.31	127.40	128.09
3	TOM HUDSON PAVING, INC.	470,278.81	162.91	163.80
4	Tri-City Seal Company, Inc. TCS General Contractors	609,782.98	211.23	212.39

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	1,165.000	CY	
	Engineer's Estimate		**10.00**		**11,650.00**
1	Redlands Contracting, LLC		10.00		11,650.00
2	SCHIRALLI CONSTRUCTION CORP.		13.17		15,343.05
3	TOM HUDSON PAVING, INC.		20.15		23,474.75
4	Tri-City Seal Company, Inc. TCS General Contractors		9.70		11,300.50
0002	202(D) 0184	UNCLASSIFIED BORROW	15.000	CY	
	Engineer's Estimate		**15.00**		**225.00**
1	Redlands Contracting, LLC		80.00		1,200.00
2	SCHIRALLI CONSTRUCTION CORP.		60.00		900.00
3	TOM HUDSON PAVING, INC.		35.40		531.00
4	Tri-City Seal Company, Inc. TCS General Contractors		117.60		1,764.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**3,250.00**		**3,250.00**
1	Redlands Contracting, LLC		2,000.00		2,000.00
2	SCHIRALLI CONSTRUCTION CORP.		3,808.22		3,808.22
3	TOM HUDSON PAVING, INC.		7,895.00		7,895.00
4	Tri-City Seal Company, Inc. TCS General Contractors		2,733.50		2,733.50
0004	221(C) 2801	TEMPORARY SILT FENCE	150.000	LF	
	Engineer's Estimate		**1.15**		**172.50**
1	Redlands Contracting, LLC		6.00		900.00
2	SCHIRALLI CONSTRUCTION CORP.		7.20		1,080.00
3	TOM HUDSON PAVING, INC.		7.30		1,095.00
4	Tri-City Seal Company, Inc. TCS General Contractors		10.80		1,620.00
0005	221(F) 0100	TEMPORARY SILT DIKE	42.000	LF	
	Engineer's Estimate		**5.00**		**210.00**
1	Redlands Contracting, LLC		15.00		630.00
2	SCHIRALLI CONSTRUCTION CORP.		18.00		756.00
3	TOM HUDSON PAVING, INC.		18.25		766.50
4	Tri-City Seal Company, Inc. TCS General Contractors		14.70		617.40
0006	230(A) 2806	SOLID SLAB SODDING	2,208.000	SY	
	Engineer's Estimate		**2.50**		**5,520.00**
1	Redlands Contracting, LLC		4.50		9,936.00
2	SCHIRALLI CONSTRUCTION CORP.		4.98		10,995.84
3	TOM HUDSON PAVING, INC.		5.56		12,276.48
4	Tri-City Seal Company, Inc. TCS General Contractors		5.80		12,806.40
0007	233(A) 2817	VEGETATIVE MULCHING	0.460	AC	
	Engineer's Estimate		**50.00**		**23.00**
1	Redlands Contracting, LLC		500.00		230.00
2	SCHIRALLI CONSTRUCTION CORP.		600.00		276.00
3	TOM HUDSON PAVING, INC.		608.30		279.82
4	Tri-City Seal Company, Inc. TCS General Contractors		691.70		318.18
0008	303(A) 2100	AGGREGATE BASE TYPE A	277.000	CY	
	Engineer's Estimate		**40.00**		**11,080.00**
1	Redlands Contracting, LLC		40.00		11,080.00
2	SCHIRALLI CONSTRUCTION CORP.		50.31		13,935.87
3	TOM HUDSON PAVING, INC.		100.06		27,716.62
4	Tri-City Seal Company, Inc. TCS General Contractors		80.30		22,243.10

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	307(K) 4300	STABILIZED SUBGRADE	1,227.000 SY	
	Engineer's Estimate		**6.00**	**7,362.00**
1	Redlands Contracting, LLC		8.00	9,816.00
2	SCHIRALLI CONSTRUCTION CORP.		8.14	9,987.78
3	TOM HUDSON PAVING, INC.		11.61	14,245.47
4	Tri-City Seal Company, Inc. TCS General Contractors		8.30	10,184.10
0010	325 5271	SEPARATOR FABRIC	1,583.000 SY	
	Engineer's Estimate		**1.50**	**2,374.50**
1	Redlands Contracting, LLC		2.00	3,166.00
2	SCHIRALLI CONSTRUCTION CORP.		1.52	2,406.16
3	TOM HUDSON PAVING, INC.		1.92	3,039.36
4	Tri-City Seal Company, Inc. TCS General Contractors		2.50	3,957.50
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	438.000 TON	
	Engineer's Estimate		**30.00**	**13,140.00**
1	Redlands Contracting, LLC		30.00	13,140.00
2	SCHIRALLI CONSTRUCTION CORP.		24.22	10,608.36
3	TOM HUDSON PAVING, INC.		31.62	13,849.56
4	Tri-City Seal Company, Inc. TCS General Contractors		33.90	14,848.20
0012	408 5774	PRIME COAT	916.000 GAL	
	Engineer's Estimate		**4.00**	**3,664.00**
1	Redlands Contracting, LLC		3.50	3,206.00
2	SCHIRALLI CONSTRUCTION CORP.		4.82	4,415.12
3	TOM HUDSON PAVING, INC.		3.94	3,609.04
4	Tri-City Seal Company, Inc. TCS General Contractors		5.20	4,763.20
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	275.000 TON	
	Engineer's Estimate		**75.00**	**20,625.00**
1	Redlands Contracting, LLC		98.00	26,950.00
2	SCHIRALLI CONSTRUCTION CORP.		109.79	30,192.25
3	TOM HUDSON PAVING, INC.		112.87	31,039.25
4	Tri-City Seal Company, Inc. TCS General Contractors		179.90	49,472.50
0014	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	869.000 SY	
	Engineer's Estimate		**35.00**	**30,415.00**
1	Redlands Contracting, LLC		35.00	30,415.00
2	SCHIRALLI CONSTRUCTION CORP.		44.88	39,000.72
3	TOM HUDSON PAVING, INC.		45.13	39,217.97
4	Tri-City Seal Company, Inc. TCS General Contractors		65.80	57,180.20
0015	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	290.000 CY	
	Engineer's Estimate		**150.00**	**43,500.00**
1	Redlands Contracting, LLC		153.00	44,370.00
2	SCHIRALLI CONSTRUCTION CORP.		152.94	44,352.60
3	TOM HUDSON PAVING, INC.		198.42	57,541.80
4	Tri-City Seal Company, Inc. TCS General Contractors		262.30	76,067.00
0016	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	350.000 LF	
	Engineer's Estimate		**12.00**	**4,200.00**
1	Redlands Contracting, LLC		10.75	3,762.50
2	SCHIRALLI CONSTRUCTION CORP.		13.57	4,749.50
3	TOM HUDSON PAVING, INC.		16.80	5,880.00
4	Tri-City Seal Company, Inc. TCS General Contractors		44.30	15,505.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0017	610(B) 0604	6" CONCRETE DRIVEWAY	51.000	SY	
	Engineer's Estimate		**60.00**		**3,060.00**
1	Redlands Contracting, LLC		80.00		4,080.00
2	SCHIRALLI CONSTRUCTION CORP.		72.38		3,691.38
3	TOM HUDSON PAVING, INC.		122.60		6,252.60
4	Tri-City Seal Company, Inc. TCS General Contractors		181.50		9,256.50
0018	610(C) 0608	4" CONCRETE DIVIDING STRIP	37.000	SY	
	Engineer's Estimate		**30.00**		**1,110.00**
1	Redlands Contracting, LLC		65.00		2,405.00
2	SCHIRALLI CONSTRUCTION CORP.		47.36		1,752.32
3	TOM HUDSON PAVING, INC.		155.80		5,764.60
4	Tri-City Seal Company, Inc. TCS General Contractors		97.20		3,596.40
0019	613(A) 0493	30" R.C.PIPE CLASS III	48.000	LF	
	Engineer's Estimate		**100.00**		**4,800.00**
1	Redlands Contracting, LLC		85.00		4,080.00
2	SCHIRALLI CONSTRUCTION CORP.		112.15		5,383.20
3	TOM HUDSON PAVING, INC.		125.80		6,038.40
4	Tri-City Seal Company, Inc. TCS General Contractors		118.30		5,678.40
0020	613(M) 7188	TYPE C4 CULVERT END TREATMENT	1.000	EA	
	Engineer's Estimate		**1,200.00**		**1,200.00**
1	Redlands Contracting, LLC		2,500.00		2,500.00
2	SCHIRALLI CONSTRUCTION CORP.		1,576.44		1,576.44
3	TOM HUDSON PAVING, INC.		2,413.97		2,413.97
4	Tri-City Seal Company, Inc. TCS General Contractors		1,763.80		1,763.80
0021	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**2,500.00**		**2,500.00**
1	Redlands Contracting, LLC		2,000.00		2,000.00
2	SCHIRALLI CONSTRUCTION CORP.		2,991.26		2,991.26
3	TOM HUDSON PAVING, INC.		5,601.65		5,601.65
4	Tri-City Seal Company, Inc. TCS General Contractors		1,383.40		1,383.40
0022	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	492.000	SY	
	Engineer's Estimate		**20.00**		**9,840.00**
1	Redlands Contracting, LLC		6.00		2,952.00
2	SCHIRALLI CONSTRUCTION CORP.		12.66		6,228.72
3	TOM HUDSON PAVING, INC.		9.15		4,501.80
4	Tri-City Seal Company, Inc. TCS General Contractors		21.80		10,725.60
0023	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	439.000	SY	
	Engineer's Estimate		**5.00**		**2,195.00**
1	Redlands Contracting, LLC		6.00		2,634.00
2	SCHIRALLI CONSTRUCTION CORP.		9.46		4,152.94
3	TOM HUDSON PAVING, INC.		10.91		4,789.49
4	Tri-City Seal Company, Inc. TCS General Contractors		10.50		4,609.50
0024	619(B) 4791	REMOVAL OF CURB	350.000	LF	
	Engineer's Estimate		**3.00**		**1,050.00**
1	Redlands Contracting, LLC		5.00		1,750.00
2	SCHIRALLI CONSTRUCTION CORP.		8.55		2,992.50
3	TOM HUDSON PAVING, INC.		3.62		1,267.00
4	Tri-City Seal Company, Inc. TCS General Contractors		25.20		8,820.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0025	619(B) 6130	REMOVAL OF 4" CONCRETE DIVIDING STRIP	53.000 SY	
	Engineer's Estimate		**5.00**	**265.00**
1	Redlands Contracting, LLC		5.00	265.00
2	SCHIRALLI CONSTRUCTION CORP.		14.11	747.83
3	TOM HUDSON PAVING, INC.		12.06	639.18
4	Tri-City Seal Company, Inc. TCS General Contractors		28.50	1,510.50
0026	619(C) 0924	SAWING PAVEMENT	959.000 LF	
	Engineer's Estimate		**4.00**	**3,836.00**
1	Redlands Contracting, LLC		3.00	2,877.00
2	SCHIRALLI CONSTRUCTION CORP.		4.48	4,296.32
3	TOM HUDSON PAVING, INC.		7.99	7,662.41
4	Tri-City Seal Company, Inc. TCS General Contractors		2.60	2,493.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC CONTROL				
0027	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	3,200.000 LF	
	Engineer's Estimate		**0.25**	**800.00**
1	Redlands Contracting, LLC		0.60	1,920.00
2	SCHIRALLI CONSTRUCTION CORP.		1.20	3,840.00
3	TOM HUDSON PAVING, INC.		0.61	1,952.00
4	Tri-City Seal Company, Inc. TCS General Contractors		1.40	4,480.00
0028	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	135.000 SD	
	Engineer's Estimate		**8.00**	**1,080.00**
1	Redlands Contracting, LLC		5.15	695.25
2	SCHIRALLI CONSTRUCTION CORP.		6.00	810.00
3	TOM HUDSON PAVING, INC.		6.08	820.80
4	Tri-City Seal Company, Inc. TCS General Contractors		7.00	945.00
0029	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	700.000 LF	
	Engineer's Estimate		**24.00**	**16,800.00**
1	Redlands Contracting, LLC		14.00	9,800.00
2	SCHIRALLI CONSTRUCTION CORP.		15.54	10,878.00
3	TOM HUDSON PAVING, INC.		16.79	11,753.00
4	Tri-City Seal Company, Inc. TCS General Contractors		18.00	12,600.00
0030	880(A) 8812	ARROW DISPLAY(TYPE C)	45.000 SD	
	Engineer's Estimate		**3.00**	**135.00**
1	Redlands Contracting, LLC		2.00	90.00
2	SCHIRALLI CONSTRUCTION CORP.		7.20	324.00
3	TOM HUDSON PAVING, INC.		1.22	54.90
4	Tri-City Seal Company, Inc. TCS General Contractors		8.30	373.50
0031	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	675.000 SD	
	Engineer's Estimate		**0.30**	**202.50**
1	Redlands Contracting, LLC		1.00	675.00
2	SCHIRALLI CONSTRUCTION CORP.		0.06	40.50
3	TOM HUDSON PAVING, INC.		1.22	823.50
4	Tri-City Seal Company, Inc. TCS General Contractors		0.10	67.50

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0032	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	630.000	SD	
	Engineer's Estimate		**0.60**		**378.00**
1	Redlands Contracting, LLC		1.00		630.00
2	SCHIRALLI CONSTRUCTION CORP.		0.18		113.40
3	TOM HUDSON PAVING, INC.		1.22		768.60
4	Tri-City Seal Company, Inc. TCS General Contractors		0.30		189.00
0033	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	675.000	SD	
	Engineer's Estimate		**1.20**		**810.00**
1	Redlands Contracting, LLC		1.00		675.00
2	SCHIRALLI CONSTRUCTION CORP.		0.18		121.50
3	TOM HUDSON PAVING, INC.		1.22		823.50
4	Tri-City Seal Company, Inc. TCS General Contractors		0.30		202.50
0034	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	405.000	SD	
	Engineer's Estimate		**1.00**		**405.00**
1	Redlands Contracting, LLC		4.50		1,822.50
2	SCHIRALLI CONSTRUCTION CORP.		0.36		145.80
3	TOM HUDSON PAVING, INC.		4.87		1,972.35
4	Tri-City Seal Company, Inc. TCS General Contractors		0.50		202.50
0035	880(C) 8848	WING BARRICADES	90.000	SD	
	Engineer's Estimate		**1.50**		**135.00**
1	Redlands Contracting, LLC		15.00		1,350.00
2	SCHIRALLI CONSTRUCTION CORP.		9.60		864.00
3	TOM HUDSON PAVING, INC.		12.17		1,095.30
4	Tri-City Seal Company, Inc. TCS General Contractors		11.10		999.00
0036	880(E) 8860	WARNING LIGHTS(TYPE A)	675.000	SD	
	Engineer's Estimate		**0.40**		**270.00**
1	Redlands Contracting, LLC		2.00		1,350.00
2	SCHIRALLI CONSTRUCTION CORP.		0.72		486.00
3	TOM HUDSON PAVING, INC.		2.43		1,640.25
4	Tri-City Seal Company, Inc. TCS General Contractors		0.90		607.50
0037	880(F) 8878	DRUMS	675.000	SD	
	Engineer's Estimate		**0.25**		**168.75**
1	Redlands Contracting, LLC		1.10		742.50
2	SCHIRALLI CONSTRUCTION CORP.		2.40		1,620.00
3	TOM HUDSON PAVING, INC.		1.22		823.50
4	Tri-City Seal Company, Inc. TCS General Contractors		2.80		1,890.00
0038	880(G) 8890	CHANNELIZER CONES	1,800.000	SD	
	Engineer's Estimate		**0.40**		**720.00**
1	Redlands Contracting, LLC		0.75		1,350.00
2	SCHIRALLI CONSTRUCTION CORP.		2.40		4,320.00
3	TOM HUDSON PAVING, INC.		0.61		1,098.00
4	Tri-City Seal Company, Inc. TCS General Contractors		2.80		5,040.00
0039	880(I) 8902	FLAGGER	45.000	SD	
	Engineer's Estimate		**116.00**		**5,220.00**
1	Redlands Contracting, LLC		110.00		4,950.00
2	SCHIRALLI CONSTRUCTION CORP.		192.00		8,640.00
3	TOM HUDSON PAVING, INC.		409.98		18,449.10
4	Tri-City Seal Company, Inc. TCS General Contractors		1,909.60		85,932.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0040	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	360.000	HOUR
	Engineer's Estimate		**65.00**	**23,400.00**
1	Redlands Contracting, LLC		5.00	1,800.00
2	SCHIRALLI CONSTRUCTION CORP.		74.40	26,784.00
3	TOM HUDSON PAVING, INC.		68.33	24,598.80
4	Tri-City Seal Company, Inc. TCS General Contractors		124.50	44,820.00
0041	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	104.000	SD
	Engineer's Estimate		**13.00**	**1,352.00**
1	Redlands Contracting, LLC		25.00	2,600.00
2	SCHIRALLI CONSTRUCTION CORP.		14.40	1,497.60
3	TOM HUDSON PAVING, INC.		30.42	3,163.68
4	Tri-City Seal Company, Inc. TCS General Contractors		16.60	1,726.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING & STRIPING**			
0042	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	5.000	EA
	Engineer's Estimate		**69.00**	**345.00**
1	Redlands Contracting, LLC		50.00	250.00
2	SCHIRALLI CONSTRUCTION CORP.		48.00	240.00
3	TOM HUDSON PAVING, INC.		60.83	304.15
4	Tri-City Seal Company, Inc. TCS General Contractors		55.40	277.00
0043	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	3.000	EA
	Engineer's Estimate		**378.00**	**1,134.00**
1	Redlands Contracting, LLC		250.00	750.00
2	SCHIRALLI CONSTRUCTION CORP.		210.00	630.00
3	TOM HUDSON PAVING, INC.		304.15	912.45
4	Tri-City Seal Company, Inc. TCS General Contractors		242.10	726.30
0044	850(A) 8110	SHEET ALUMINUM SIGNS	44.000	SF
	Engineer's Estimate		**21.00**	**924.00**
1	Redlands Contracting, LLC		20.00	880.00
2	SCHIRALLI CONSTRUCTION CORP.		33.60	1,478.40
3	TOM HUDSON PAVING, INC.		24.33	1,070.52
4	Tri-City Seal Company, Inc. TCS General Contractors		38.80	1,707.20
0045	851(C) 8324	2" SQUARE TUBE POST	84.000	LF
	Engineer's Estimate		**10.00**	**840.00**
1	Redlands Contracting, LLC		13.00	1,092.00
2	SCHIRALLI CONSTRUCTION CORP.		8.40	705.60
3	TOM HUDSON PAVING, INC.		14.60	1,226.40
4	Tri-City Seal Company, Inc. TCS General Contractors		9.70	814.80
0046	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	10,000.000	LF
	Engineer's Estimate		**0.45**	**4,500.00**
1	Redlands Contracting, LLC		0.90	9,000.00
2	SCHIRALLI CONSTRUCTION CORP.		1.08	10,800.00
3	TOM HUDSON PAVING, INC.		1.05	10,500.00
4	Tri-City Seal Company, Inc. TCS General Contractors		1.30	13,000.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING & STRIPING**				
0047	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	1,000.000	LF	
	Engineer's Estimate		**0.70**		**700.00**
1	Redlands Contracting, LLC		1.50		1,500.00
2	SCHIRALLI CONSTRUCTION CORP.		1.14		1,140.00
3	TOM HUDSON PAVING, INC.		1.82		1,820.00
4	Tri-City Seal Company, Inc. TCS General Contractors		1.40		1,400.00
0048	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,000.000	LF	
	Engineer's Estimate		**1.40**		**1,400.00**
1	Redlands Contracting, LLC		2.25		2,250.00
2	SCHIRALLI CONSTRUCTION CORP.		3.60		3,600.00
3	TOM HUDSON PAVING, INC.		2.43		2,430.00
4	Tri-City Seal Company, Inc. TCS General Contractors		4.20		4,200.00
0049	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	12.000	LF	
	Engineer's Estimate		**6.00**		**72.00**
1	Redlands Contracting, LLC		25.00		300.00
2	SCHIRALLI CONSTRUCTION CORP.		9.60		115.20
3	TOM HUDSON PAVING, INC.		30.42		365.04
4	Tri-City Seal Company, Inc. TCS General Contractors		11.10		133.20
0050	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	10.000	EA	
	Engineer's Estimate		**158.00**		**1,580.00**
1	Redlands Contracting, LLC		125.00		1,250.00
2	SCHIRALLI CONSTRUCTION CORP.		360.00		3,600.00
3	TOM HUDSON PAVING, INC.		152.08		1,520.80
4	Tri-City Seal Company, Inc. TCS General Contractors		415.00		4,150.00
0051	880(G) 8900	TUBE CHANNELIZERS	31.000	EA	
	Engineer's Estimate		**57.00**		**1,767.00**
1	Redlands Contracting, LLC		100.00		3,100.00
2	SCHIRALLI CONSTRUCTION CORP.		117.60		3,645.60
3	TOM HUDSON PAVING, INC.		91.25		2,828.75
4	Tri-City Seal Company, Inc. TCS General Contractors		135.60		4,203.60

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC LIGHTING**				
0052	802(B) 8340	2" PVC SCH.40 PLASTIC CONDUIT BORED	150.000	LF	
	Engineer's Estimate		**20.00**		**3,000.00**
1	Redlands Contracting, LLC		30.00		4,500.00
2	SCHIRALLI CONSTRUCTION CORP.		33.60		5,040.00
3	TOM HUDSON PAVING, INC.		34.07		5,110.50
4	Tri-City Seal Company, Inc. TCS General Contractors		38.80		5,820.00
0053	802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	79.000	LF	
	Engineer's Estimate		**7.00**		**553.00**
1	Redlands Contracting, LLC		12.00		948.00
2	SCHIRALLI CONSTRUCTION CORP.		14.40		1,137.60
3	TOM HUDSON PAVING, INC.		14.60		1,153.40
4	Tri-City Seal Company, Inc. TCS General Contractors		16.60		1,311.40

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**TRAFFIC LIGHTING**		
0054	805(B) 8728	(PL)RESET OF PULL BOX	1.000 EA
	Engineer's Estimate	**560.00**	**560.00**
1	Redlands Contracting, LLC	2,500.00	2,500.00
2	SCHIRALLI CONSTRUCTION CORP.	1,176.00	1,176.00
3	TOM HUDSON PAVING, INC.	1,192.28	1,192.28
4	Tri-City Seal Company, Inc. TCS General Contractors	1,355.70	1,355.70
0055	811 8038	1/C NO.4 ELECTRICAL CONDUCTOR	460.000 LF
	Engineer's Estimate	**2.50**	**1,150.00**
1	Redlands Contracting, LLC	5.25	2,415.00
2	SCHIRALLI CONSTRUCTION CORP.	5.40	2,484.00
3	TOM HUDSON PAVING, INC.	5.47	2,516.20
4	Tri-City Seal Company, Inc. TCS General Contractors	6.30	2,898.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**STAKING**		
0056	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	Redlands Contracting, LLC	2,000.00	2,000.00
2	SCHIRALLI CONSTRUCTION CORP.	2,351.94	2,351.94
3	TOM HUDSON PAVING, INC.	3,265.74	3,265.74
4	Tri-City Seal Company, Inc. TCS General Contractors	20,750.00	20,750.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006	**CONSTRUCTION**		
0057	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**17,460.00**	**17,460.00**
1	Redlands Contracting, LLC	15,000.00	15,000.00
2	SCHIRALLI CONSTRUCTION CORP.	29,339.68	29,339.68
3	TOM HUDSON PAVING, INC.	45,979.74	45,979.74
4	Tri-City Seal Company, Inc. TCS General Contractors	33,532.50	33,532.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0007	**NON-PARTICIPATING**		
0058	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	80.000 SY
	Engineer's Estimate	**100.00**	**8,000.00**
1	Redlands Contracting, LLC	85.00	6,800.00
2	SCHIRALLI CONSTRUCTION CORP.	111.34	8,907.20
3	TOM HUDSON PAVING, INC.	292.25	23,380.00
4	Tri-City Seal Company, Inc. TCS General Contractors	139.10	11,128.00
0059	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	27.000 CY
	Engineer's Estimate	**150.00**	**4,050.00**
1	Redlands Contracting, LLC	153.00	4,131.00
2	SCHIRALLI CONSTRUCTION CORP.	158.33	4,274.91
3	TOM HUDSON PAVING, INC.	276.92	7,476.84
4	Tri-City Seal Company, Inc. TCS General Contractors	262.30	7,082.10

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 735 **Contract ID:** 180129