Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 760 **Contract ID:** 180134
J/P No.: 29976(04) **Project No.:** ACSTP-239D(034)CI **Contract Time:**
County: LATIMER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-1490/LINWOOD LANE): OVER PIT CREEK, 1.4 MILES EAST OF THE PITTSBURG COUNTY LINE NEAR HARTSHORNE. PROJECT LENGTH = 0.142 MILE

	VENDORNAME	PROPOSALITEMTO		
1	L & N BRIDGE, LLC	534,170.34	88.73	100.00
2	C3 Construction, Inc.	536,468.27	89.11	100.43
3	HUB Construction, Inc.	537,029.08	89.20	100.54
4	T. McDonald Construction, Inc.	564,067.46	93.70	105.60
	Engineer's Estimate	602,023.84		
5	RRY SERVICES LLC	611,160.45	101.52	114.41

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 760 **Contract ID:** 180134

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**12,295.00**	**12,295.00**
1	L & N BRIDGE, LLC	5,000.00	5,000.00
2	C3 Construction, Inc.	8,687.29	8,687.29
3	HUB Construction, Inc.	10,000.00	10,000.00
4	T. McDonald Construction, Inc.	4,500.00	4,500.00
5	RRY SERVICES LLC	20,000.00	20,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,715.700 CY
	Engineer's Estimate	**11.17**	**19,164.37**
1	L & N BRIDGE, LLC	5.00	8,578.50
2	C3 Construction, Inc.	5.99	10,277.04
3	HUB Construction, Inc.	10.00	17,157.00
4	T. McDonald Construction, Inc.	9.00	15,441.30
5	RRY SERVICES LLC	15.00	25,735.50
0003	202(D) 0184	UNCLASSIFIED BORROW	421.900 CY
	Engineer's Estimate	**15.35**	**6,476.17**
1	L & N BRIDGE, LLC	8.00	3,375.20
2	C3 Construction, Inc.	7.79	3,286.60
3	HUB Construction, Inc.	15.00	6,328.50
4	T. McDonald Construction, Inc.	6.00	2,531.40
5	RRY SERVICES LLC	25.00	10,547.50
0004	221(C) 2801	TEMPORARY SILT FENCE	1,450.000 LF
	Engineer's Estimate	**1.87**	**2,711.50**
1	L & N BRIDGE, LLC	3.50	5,075.00
2	C3 Construction, Inc.	3.58	5,191.00
3	HUB Construction, Inc.	4.00	5,800.00
4	T. McDonald Construction, Inc.	2.50	3,625.00
5	RRY SERVICES LLC	2.99	4,335.50
0005	221(F) 0100	TEMPORARY SILT DIKE	32.000 LF
	Engineer's Estimate	**11.58**	**370.56**
1	L & N BRIDGE, LLC	12.00	384.00
2	C3 Construction, Inc.	41.94	1,342.08
3	HUB Construction, Inc.	11.00	352.00
4	T. McDonald Construction, Inc.	6.25	200.00
5	RRY SERVICES LLC	35.00	1,120.00
0006	230(A) 2806	SOLID SLAB SODDING	299.000 SY
	Engineer's Estimate	**5.49**	**1,641.51**
1	L & N BRIDGE, LLC	5.00	1,495.00
2	C3 Construction, Inc.	8.33	2,490.67
3	HUB Construction, Inc.	3.00	897.00
4	T. McDonald Construction, Inc.	7.50	2,242.50
5	RRY SERVICES LLC	6.95	2,078.05
0007	232(B) 2814	SEEDING METHOD B	1.010 AC
	Engineer's Estimate	**338.40**	**341.78**
1	L & N BRIDGE, LLC	1,500.00	1,515.00
2	C3 Construction, Inc.	5,931.33	5,990.64
3	HUB Construction, Inc.	5,500.00	5,555.00
4	T. McDonald Construction, Inc.	5,050.00	5,100.50
5	RRY SERVICES LLC	4,950.00	4,999.50

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 760 **Contract ID:** 180134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	233(A) 2817	VEGETATIVE MULCHING	1.010 AC	
	Engineer's Estimate		**364.70**	**368.35**
1	L & N BRIDGE, LLC		1,500.00	1,515.00
2	C3 Construction, Inc.		5,931.33	5,990.64
3	HUB Construction, Inc.		2,500.00	2,525.00
4	T. McDonald Construction, Inc.		5,050.00	5,100.50
5	RRY SERVICES LLC		4,950.00	4,999.50
0009	303(A) 2100	AGGREGATE BASE TYPE A	416.600 CY	
	Engineer's Estimate		**55.90**	**23,287.94**
1	L & N BRIDGE, LLC		55.00	22,913.00
2	C3 Construction, Inc.		23.55	9,810.93
3	HUB Construction, Inc.		50.00	20,830.00
4	T. McDonald Construction, Inc.		40.00	16,664.00
5	RRY SERVICES LLC		55.00	22,913.00
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	21.000 TON	
	Engineer's Estimate		**43.99**	**923.79**
1	L & N BRIDGE, LLC		35.00	735.00
2	C3 Construction, Inc.		23.55	494.55
3	HUB Construction, Inc.		48.00	1,008.00
4	T. McDonald Construction, Inc.		25.00	525.00
5	RRY SERVICES LLC		30.00	630.00
0011	407(B) 0250	TACK COAT	370.400 GAL	
	Engineer's Estimate		**4.39**	**1,626.06**
1	L & N BRIDGE, LLC		1.03	381.51
2	C3 Construction, Inc.		1.23	455.59
3	HUB Construction, Inc.		1.40	518.56
4	T. McDonald Construction, Inc.		1.10	407.44
5	RRY SERVICES LLC		1.03	381.51
0012	408 5774	PRIME COAT	1,156.300 GAL	
	Engineer's Estimate		**6.02**	**6,960.93**
1	L & N BRIDGE, LLC		1.21	1,399.12
2	C3 Construction, Inc.		1.45	1,676.64
3	HUB Construction, Inc.		1.60	1,850.08
4	T. McDonald Construction, Inc.		1.30	1,503.19
5	RRY SERVICES LLC		1.21	1,399.12
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	566.600 TON	
	Engineer's Estimate		**100.81**	**57,118.95**
1	L & N BRIDGE, LLC		66.10	37,452.26
2	C3 Construction, Inc.		98.38	55,742.11
3	HUB Construction, Inc.		105.80	59,946.28
4	T. McDonald Construction, Inc.		69.10	39,152.06
5	RRY SERVICES LLC		66.10	37,452.26
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	374.200 TON	
	Engineer's Estimate		**114.47**	**42,834.67**
1	L & N BRIDGE, LLC		76.85	28,757.27
2	C3 Construction, Inc.		111.26	41,633.49
3	HUB Construction, Inc.		129.00	48,271.80
4	T. McDonald Construction, Inc.		79.85	29,879.87
5	RRY SERVICES LLC		76.85	28,757.27

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 760 **Contract ID:** 180134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	613(EE) 5650	(SP) 42" CORRUGATED POLYPROPYLENE PIPE	40.000 LF	
	Engineer's Estimate		**120.00**	**4,800.00**
1	L & N BRIDGE, LLC		90.00	3,600.00
2	C3 Construction, Inc.		84.48	3,379.20
3	HUB Construction, Inc.		204.50	8,180.00
4	T. McDonald Construction, Inc.		100.00	4,000.00
5	RRY SERVICES LLC		135.00	5,400.00
0016	619(C) 0924	SAWING PAVEMENT	36.000 LF	
	Engineer's Estimate		**8.72**	**313.92**
1	L & N BRIDGE, LLC		6.00	216.00
2	C3 Construction, Inc.		3.59	129.24
3	HUB Construction, Inc.		5.00	180.00
4	T. McDonald Construction, Inc.		3.25	117.00
5	RRY SERVICES LLC		5.00	180.00
0017	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**19.72**	**1,972.00**
1	L & N BRIDGE, LLC		22.00	2,200.00
2	C3 Construction, Inc.		26.36	2,636.00
3	HUB Construction, Inc.		22.00	2,200.00
4	T. McDonald Construction, Inc.		19.50	1,950.00
5	RRY SERVICES LLC		18.50	1,850.00
0018	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,570.70**	**6,282.80**
1	L & N BRIDGE, LLC		1,500.00	6,000.00
2	C3 Construction, Inc.		1,797.37	7,189.48
3	HUB Construction, Inc.		1,410.00	5,640.00
4	T. McDonald Construction, Inc.		1,700.00	6,800.00
5	RRY SERVICES LLC		1,525.00	6,100.00
0019	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,383.23**	**9,532.92**
1	L & N BRIDGE, LLC		2,750.00	11,000.00
2	C3 Construction, Inc.		3,295.18	13,180.72
3	HUB Construction, Inc.		2,200.00	8,800.00
4	T. McDonald Construction, Inc.		2,500.00	10,000.00
5	RRY SERVICES LLC		2,350.00	9,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE - NBI# 06256				
0020	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	168.000 CY	
	Engineer's Estimate		**20.60**	**3,460.80**
1	L & N BRIDGE, LLC		10.00	1,680.00
2	C3 Construction, Inc.		14.98	2,516.64
3	HUB Construction, Inc.		15.00	2,520.00
4	T. McDonald Construction, Inc.		21.00	3,528.00
5	RRY SERVICES LLC		15.00	2,520.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 760 **Contract ID:** 180134

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE - NBI# 06256					
0021	501(G) 6309	CLSM BACKFILL	102.800	CY	
	Engineer's Estimate		**176.15**		**18,108.22**
1	L & N BRIDGE, LLC		175.00		17,990.00
2	C3 Construction, Inc.		161.76		16,628.93
3	HUB Construction, Inc.		148.50		15,265.80
4	T. McDonald Construction, Inc.		180.00		18,504.00
5	RRY SERVICES LLC		150.00		15,420.00
0022	504(A) 1304	APPROACH SLAB	114.800	SY	
	Engineer's Estimate		**202.85**		**23,287.18**
1	L & N BRIDGE, LLC		260.00		29,848.00
2	C3 Construction, Inc.		217.66		24,987.37
3	HUB Construction, Inc.		200.00		22,960.00
4	T. McDonald Construction, Inc.		180.00		20,664.00
5	RRY SERVICES LLC		220.00		25,256.00
0023	504(B) 1305	SAW-CUT GROOVING	313.860	SY	
	Engineer's Estimate		**6.97**		**2,187.60**
1	L & N BRIDGE, LLC		9.00		2,824.74
2	C3 Construction, Inc.		10.78		3,383.41
3	HUB Construction, Inc.		12.00		3,766.32
4	T. McDonald Construction, Inc.		14.00		4,394.04
5	RRY SERVICES LLC		9.00		2,824.74
0024	504(C) 6250	SEALED EXPANSION JOINT	29.000	LF	
	Engineer's Estimate		**249.18**		**7,226.22**
1	L & N BRIDGE, LLC		200.00		5,800.00
2	C3 Construction, Inc.		212.09		6,150.61
3	HUB Construction, Inc.		200.00		5,800.00
4	T. McDonald Construction, Inc.		325.00		9,425.00
5	RRY SERVICES LLC		40.00		1,160.00
0025	504(D) 6239	CONCRETE RAIL (TR3)	208.400	LF	
	Engineer's Estimate		**87.97**		**18,332.95**
1	L & N BRIDGE, LLC		85.00		17,714.00
2	C3 Construction, Inc.		73.51		15,319.48
3	HUB Construction, Inc.		80.00		16,672.00
4	T. McDonald Construction, Inc.		97.00		20,214.80
5	RRY SERVICES LLC		100.00		20,840.00
0026	506(A) 1322	STRUCTURAL STEEL	6,230.000	LB	
	Engineer's Estimate		**2.39**		**14,889.70**
1	L & N BRIDGE, LLC		2.00		12,460.00
2	C3 Construction, Inc.		5.27		32,832.10
3	HUB Construction, Inc.		3.25		20,247.50
4	T. McDonald Construction, Inc.		7.00		43,610.00
5	RRY SERVICES LLC		5.50		34,265.00
0027	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**842.14**		**5,052.84**
1	L & N BRIDGE, LLC		1,750.00		10,500.00
2	C3 Construction, Inc.		1,199.45		7,196.70
3	HUB Construction, Inc.		988.00		5,928.00
4	T. McDonald Construction, Inc.		850.00		5,100.00
5	RRY SERVICES LLC		1,250.00		7,500.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 760 **Contract ID:** 180134

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE - NBI# 06256					
0028	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**1,011.10**		**6,066.60**
1	L & N BRIDGE, LLC		1,750.00		10,500.00
2	C3 Construction, Inc.		1,200.65		7,203.90
3	HUB Construction, Inc.		988.00		5,928.00
4	T. McDonald Construction, Inc.		850.00		5,100.00
5	RRY SERVICES LLC		1,250.00		7,500.00
0029	509(A) 1326	CLASS AA CONCRETE	56.900	CY	
	Engineer's Estimate		**792.83**		**45,112.03**
1	L & N BRIDGE, LLC		850.00		48,365.00
2	C3 Construction, Inc.		493.68		28,090.39
3	HUB Construction, Inc.		629.00		35,790.10
4	T. McDonald Construction, Inc.		650.00		36,985.00
5	RRY SERVICES LLC		800.00		45,520.00
0030	509(B) 1328	CLASS A CONCRETE	64.200	CY	
	Engineer's Estimate		**759.64**		**48,768.89**
1	L & N BRIDGE, LLC		850.00		54,570.00
2	C3 Construction, Inc.		490.08		31,463.14
3	HUB Construction, Inc.		573.00		36,786.60
4	T. McDonald Construction, Inc.		650.00		41,730.00
5	RRY SERVICES LLC		800.00		51,360.00
0031	511(A) 1332	REINFORCING STEEL	22,068.000	LB	
	Engineer's Estimate		**1.01**		**22,310.75**
1	L & N BRIDGE, LLC		1.00		22,068.00
2	C3 Construction, Inc.		0.83		18,316.44
3	HUB Construction, Inc.		1.00		22,068.00
4	T. McDonald Construction, Inc.		0.95		20,964.60
5	RRY SERVICES LLC		1.10		24,274.80
0032	514(A) 6010	PILES, FURNISHED (HP 10X42)	88.080	LF	
	Engineer's Estimate		**40.16**		**3,537.29**
1	L & N BRIDGE, LLC		35.00		3,082.80
2	C3 Construction, Inc.		31.38		2,763.95
3	HUB Construction, Inc.		42.50		3,743.40
4	T. McDonald Construction, Inc.		55.00		4,844.40
5	RRY SERVICES LLC		40.00		3,523.20
0033	514(A) 6011	PILES, FURNISHED (HP 12X53)	186.860	LF	
	Engineer's Estimate		**46.59**		**8,705.81**
1	L & N BRIDGE, LLC		45.00		8,408.70
2	C3 Construction, Inc.		39.60		7,399.66
3	HUB Construction, Inc.		49.00		9,156.14
4	T. McDonald Construction, Inc.		55.00		10,277.30
5	RRY SERVICES LLC		50.00		9,343.00
0034	514(B) 6292	PILES, DRIVEN (HP 10X42)	88.080	LF	
	Engineer's Estimate		**13.39**		**1,179.39**
1	L & N BRIDGE, LLC		15.00		1,321.20
2	C3 Construction, Inc.		19.17		1,688.49
3	HUB Construction, Inc.		10.00		880.80
4	T. McDonald Construction, Inc.		44.00		3,875.52
5	RRY SERVICES LLC		10.00		880.80

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 760 **Contract ID:** 180134

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE - NBI# 06256**	
0035	514(B) 6294	PILES, DRIVEN (HP 12X53)	186.860 LF
	Engineer's Estimate	**13.39**	**2,502.06**
1	L & N BRIDGE, LLC	19.00	3,550.34
2	C3 Construction, Inc.	19.17	3,582.11
3	HUB Construction, Inc.	10.00	1,868.60
4	T. McDonald Construction, Inc.	44.00	8,221.84
5	RRY SERVICES LLC	10.00	1,868.60
0036	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA
	Engineer's Estimate	**400.00**	**400.00**
1	L & N BRIDGE, LLC	400.00	400.00
2	C3 Construction, Inc.	400.00	400.00
3	HUB Construction, Inc.	400.00	400.00
4	T. McDonald Construction, Inc.	400.00	400.00
5	RRY SERVICES LLC	400.00	400.00
0037	535 6225	HAUL AND ERECT STEEL BEAMS	1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	L & N BRIDGE, LLC	37,000.00	37,000.00
2	C3 Construction, Inc.	30,555.31	30,555.31
3	HUB Construction, Inc.	30,000.00	30,000.00
4	T. McDonald Construction, Inc.	45,000.00	45,000.00
5	RRY SERVICES LLC	40,000.00	40,000.00
0038	601(B) 1353	TYPE I-A PLAIN RIPRAP	658.700 TON
	Engineer's Estimate	**45.20**	**29,773.24**
1	L & N BRIDGE, LLC	35.00	23,054.50
2	C3 Construction, Inc.	36.61	24,115.01
3	HUB Construction, Inc.	40.00	26,348.00
4	T. McDonald Construction, Inc.	44.00	28,982.80
5	RRY SERVICES LLC	50.00	32,935.00
0039	601(C) 1355	TYPE I-A FILTER BLANKET	219.600 TON
	Engineer's Estimate	**38.92**	**8,546.83**
1	L & N BRIDGE, LLC	22.00	4,831.20
2	C3 Construction, Inc.	36.61	8,039.56
3	HUB Construction, Inc.	28.50	6,258.60
4	T. McDonald Construction, Inc.	34.00	7,466.40
5	RRY SERVICES LLC	36.00	7,905.60
0040	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**11,067.24**	**11,067.24**
1	L & N BRIDGE, LLC	15,000.00	15,000.00
2	C3 Construction, Inc.	17,973.71	17,973.71
3	HUB Construction, Inc.	10,000.00	10,000.00
4	T. McDonald Construction, Inc.	5,000.00	5,000.00
5	RRY SERVICES LLC	20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 760 **Contract ID:** 180134

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		
0041	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	3,400.000 LF
	Engineer's Estimate	**0.50**	**1,700.00**
1	L & N BRIDGE, LLC	0.40	1,360.00
2	C3 Construction, Inc.	0.48	1,632.00
3	HUB Construction, Inc.	0.53	1,802.00
4	T. McDonald Construction, Inc.	0.60	2,040.00
5	RRY SERVICES LLC	0.40	1,360.00
0042	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,831.00**	**3,831.00**
1	L & N BRIDGE, LLC	2,250.00	2,250.00
2	C3 Construction, Inc.	2,696.06	2,696.06
3	HUB Construction, Inc.	3,000.00	3,000.00
4	T. McDonald Construction, Inc.	3,500.00	3,500.00
5	RRY SERVICES LLC	2,250.00	2,250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0043	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,884.00**	**10,884.00**
1	L & N BRIDGE, LLC	6,000.00	6,000.00
2	C3 Construction, Inc.	7,429.13	7,429.13
3	HUB Construction, Inc.	6,650.00	6,650.00
4	T. McDonald Construction, Inc.	11,000.00	11,000.00
5	RRY SERVICES LLC	7,700.00	7,700.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0044	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,576.00**	**3,576.00**
1	L & N BRIDGE, LLC	2,000.00	2,000.00
2	C3 Construction, Inc.	1,797.37	1,797.37
3	HUB Construction, Inc.	2,150.00	2,150.00
4	T. McDonald Construction, Inc.	3,500.00	3,500.00
5	RRY SERVICES LLC	1,275.00	1,275.00
0045	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**57,494.00**	**57,494.00**
1	L & N BRIDGE, LLC	50,000.00	50,000.00
2	C3 Construction, Inc.	52,722.89	52,722.89
3	HUB Construction, Inc.	35,000.00	35,000.00
4	T. McDonald Construction, Inc.	50,000.00	50,000.00
5	RRY SERVICES LLC	55,000.00	55,000.00